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LIBERTY COUNTY BOARD OF COMMISSIONERS 
REQUEST FOR PROPOSALS 

PROFESSIONAL CONSULTING SERVICES 
LIBERTY INDEPENDENCE PARKWAY PHASE 2 SCOPING 

 
 
The Liberty County Board of Commissioners is interested in contracting with a qualified consultant 
to provide scoping services for Liberty Independence Parkway Phase 2 pursuant to the Scope of 
Work in Exhibit I herein. 
 
The preferred qualifications of the consultant include previous experience providing scoping 
services and preparing scoping reports through the Georgia Department of Transportation 
process. 
 
The Request for Proposal is available on the Liberty County Board of Commissioners website: 
https://www.libertycountyga.gov/bids.aspx or the Liberty County Board of Commissioners office, 
112 N. Main Street, Hinesville, GA 31313, or email joseph.mosley@libertycountyga.gov or call 
Joseph Mosley, County Administrator, (912) 876-2164.  
 
Request for Proposal response is due December 3, 2026, by 4:00 PM at the Liberty County 
Board of Commissioner’s Offices at 112 North Main Street, Hinesville, Georgia 31313. 
 
 
Date of publication: October 26, 2026  
 

 

https://www.libertycountyga.gov/bids.aspx
mailto:joseph.mosley@libertycountyga.gov
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This publication was prepared in cooperation with the Department of Transportation, and State 

of Georgia. The opinions, findings, and conclusions in these publications are those of the 
author(s) and not necessarily those of the Department of Transportation or State of Georgia. 

 
Liberty County Board of Commissioners 

112 Main Street 
Hinesville, Georgia 31313 
Phone: 1-912-876-2164             

joseph.mosley@libertycountyga.gov 
 

Visit our website for the most up-to-date information and downloadable documents at 
www.libertycountyga.gov 

 
The Liberty County Board of Commissioners is committed to assuring full compliance with all 
civil rights provisions of federal statutes and related authorities that prohibit discrimination in 

programs and activities receiving federal financial assistance. 
  These laws include but are not limited to Title VI of the Civil Rights Act of 1964 ("Title VI"),  

the Civil Rights Restoration Act of 1987 (P.L. 100.259),  
Section 162 (a) of the Federal-Aid Highway Act of 1973 (23 USC 324) (sex),  

Americans with Disabilities Act of 1990,  
Section 504 of the Rehabilitation Act of 1973,  

and the Age Discrimination Act of 1975, as amended. 
 

The Liberty County Board of Commissioners does not discriminate against persons in the 
provision of its programs, services or activities. 

 
The Liberty County Board of Commissioners is a direct recipient of federal grants from the US 

Department of Transportation and therefore the following statement shall be included in all 
solicitations: 

 
"The Georgia Department of Transportation in accordance with Title VI of the Civil Rights Act 

of 1964 and 78 Stat. 252, 42 USC 2000d- 42 and Title 49, Code of Federal Regulations, 
Department of Transportation, Subtitle A, Office of the Secretary, part 21, Nondiscrimination in 
federally assisted programs of the Department of Transportation issued pursuant to such Act, 

hereby notifies all bidders that it will affirmatively ensure that any contract entered into 
pursuant to this advertisement, minority business enterprises will be afforded full opportunity to 
submit bids in response to this invitation and will not be discriminated against on the grounds 

of race, color, sex, or national origin in consideration for an award." 
 

mailto:joseph.mosley@libertycountyga.gov
http://www.libertycountyga.gov/
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INTRODUCTION 
 
RFP proposal is due December 3, 2026, by 4:00 PM  
 
For the purposes of this contract and project, the Liberty County Board of Commissioners must 
comply with funding rules and regulations of the Federal Highway Administration (FHWA), Federal 
Transit Administration (FTA) and the Georgia Department of Transportation (GDOT) as well as 
other federal, state and local funding sources. The Liberty County Board of Commissioners is an 
Equal Opportunity Employer. Disadvantaged Business Enterprises are encouraged to submit 
proposals and no proposer will be subject to discrimination based on race, color, religion, ancestry, 
national origin, age, gender, handicap, sexual orientation, veteran’s status, or other protected 
class, as identified by law, in consideration of an award of contract.  
 
The proposed work is for the services of a professional consulting firm to provide scoping services 
for Liberty Independence Parkway Phase 2. 
 
If you desire to propose, please complete, and return the “Acknowledgement of Receipt of RFP” 
as shown in the exhibits. Please see the section on submissions for contact information as this is 
critical for sharing questions and addenda. 
 
The Liberty County Board of Commissioners reserves the right to waive any minor informality, or 
to issue addenda to this Request for Proposal. Any addenda issued will be mailed or emailed to all 
consultants of record that have completed and returned the RFP Acknowledgement of Receipt 
Form. 
 
Questions 
Questions concerning this Request for Proposal must be submitted in writing, may be 
hand delivered, mailed, or emailed to Joseph Mosley at joseph.mosley@libertycountyga.gov.  
All responses to questions will be mailed or emailed to all consultants on record that have 
completed and returned the RFP Acknowledgement of Receipt Form.   
 
Questions concerning the Request for Proposal will be accepted through November 20, 2026 at 
4:00 PM, and written responses will be provided no later than November 23, 2026. Q&A will be 
posted to the Liberty County Board of Commissioners web page and email notice of same sent to 
registered proposers.  
 
In General 
The Liberty County Board of Commissioners is interested in contracting with a qualified 
consultant to perform scoping services. The preferred qualifications of the consultant are previous 
experience and performance providing scoping services and preparing scoping reports through 
the Georgia Department of Transportation process. 
 
Regional Context and Existing Conditions 
Liberty County has desired the development of a bypass around the metropolitan area of 
Hinesville for more than 25 years. In the early 2000’s the Liberty County Board of Commissioners 
Morland Altobelli, Inc (Now Atlas Technical Consultants) to develop plans for a by-pass around 
Hinesville beginning near the western county line at U.S. Highway 84 and ending near the 
intersection of State Route 196 and U.S. Highway 84 east of Hinesville. The desire was to also 
intersect State Route 119 east of Walthourville. The bypass would bring welcome relief to the 
congestion experienced along U. S. Highway 84 through Hinesville. 

mailto:joseph.mosley@libertycountyga.gov
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The first section of this bypass is now under construction and is scheduled to open in 2027. The 
first segment of the bypass begins at U. S. Highway 84 west of Walthourville at the county line and 
will connect to State Route 119 east of Walthourville. This project is funded by the Georgia 
Department of Transportation. The Georgia Department of Transportation project number is 
PI#522570, US 84 Connector NH000-0026-03(056). 
 
Objective 
The Liberty County Board of Commissioners is interested in contracting with a qualified 
consultant to provide scoping services and scoping reports pursuant to the Scope of Work in 
Exhibit I herein.  
 
Scope of Work 
Liberty County seeks a Georgia Department of Transportation (GDOT) prequalified engineering 
consultant to evaluate a new highway south of the City of Hinesville and prepare a Scoping Study 
through the applicable GDOT review and approval process. The study is partially funded by 
GDOT. The Consultant shall provide the technical studies, coordination, documentation, and 
revisions needed for the County to make an informed decision and for GDOT to approve the 
study. Formal concept development and concept approval are not included in this phase. Detailed 
information regarding the scope is shown in Exhibit I: Scope of Work for Liberty Independence 
Parkway Phase 2 Scoping. 
 
Content of Proposals 
The consultant must provide a proposal that meets or exceeds all requirements listed in this 
Request for Proposal. The following specific elements should be included. 
 
Executive Summary 
Present a brief summary describing the proposal and your company and its capabilities. Give the 
names of the person(s), address(es), telephone and e-mail address.  The summary must be 
limited to a maximum of two pages, and the signer of the proposal must declare that the proposal 
is in all respects fair and in food faith without collusion or fraud and that the signer of the proposal 
has the authority to bind the principal proponent. 
 
Company/Personnel Experience 
This Request for Proposal is for providing scoping services for Liberty Independence Parkway 
Phase 2.  The Liberty County Board of Commissioners has the right to increase or decrease the 
Contractor’s assignment and/or areas of operation within the scope of this contract. 
 
The proposal should provide a detailed outline of how work will be accomplished. At a minimum 
the proposal should include the following information: 
 

• Organizational Chart 
• Information describing company’s technical and analytical capabilities 
• Training and experience (list all certifications) 
• Resumes of personnel who will work on project 
• Other unique services your company can provide 

 
Include any pertinent information needed to determine the proposer’s experience and ability to 
perform the anticipated work. 
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Past Performance 
The proposers shall include a list of consulting services similar to the Statement of Work specified 
in the Request for Proposal currently in place or completed within the past five years.  Include any 
pertinent information needed to determine the proposer’s past performance. 
 
The proposal will address how the proposers have previously managed tracking the information 
required in the scope of work.  For each of the above items the proposers shall include details of 
the project such as the public agency, their contact, all pertinent phone numbers and dollar 
amounts.  The proposers shall provide information necessary to investigate the work with the 
public or private agency. 
 
The proposers shall provide at least three (3) references for contracts of a similar size and scope, 
(if available) including at least two references for current contracts or those awarded during the 
past five years.  Include the name of the organization, the length of the contract, a brief summary 
of the work, and the name and telephone number of a responsible contact person.  Also provide a 
description of any conflicts occurring over the last five (5) years with these or any other contract 
for similar work. 
 
Understanding of the Project Requirements 
The proposers shall provide their interpretation of what is required to meet the needs of The 
Liberty County Board of Commissioners.  The proposer will use this document, their knowledge 
and experience to develop their understanding of this project.  The proposers are urged to develop 
scenarios or examples to fully explain their position.  
 
Please see Exhibit I: Scope of Work for Liberty Independence Parkway Phase 2 Scoping for the 
Georgia Department of Transportation Pre-Qualification requirements for this project. 
 
Cost Proposal 
The proposal shall include a cost proposal (See Exhibit J herein) in a separately sealed envelope. 
The cost proposal will be evaluated and scored in accordance with scoring criteria.  By submitting 
a response, the proposer agrees that it has read, understood, and will submit a proposal by the 
follow instructions/rules: 
 

1. Cost proposals containing a minimum order/ship quantity or dollar value, unless otherwise 
noted in the Request for Proposal, will be treated as non-responsive and may not be 
considered for award; and 

2. In the event there is discrepancy between the proposer’s unit price and extended price, 
the unit price shall govern; and 

3. In the event there is a discrepancy between (1) the proposer’s pricing as quoted on the 
Request for Proposal’s provided cost worksheet and (2) the proposer’s pricing as quoted 
by the proposer in one or more additional documents, the former shall govern; and 

4. The prices quoted and listed in the cost proposal shall be firm throughout the term of the 
resulting contract, unless otherwise noted in the Request for Proposal or contract. 

 
Invoicing and Status Reports shall be submitted quarterly and within 30 days after end of the 
respective quarter. 
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Additional Requirements 
The following additional requirements shall be included: 
 

1. Each Proposal shall be typed and should be concise but comprehensive. 
2. Required certifications must be completed, signed, and submitted with each proposal. 

(Exhibits B, C, D, & E.) 
3. Proposals shall start with a transmittal letter signed by the principal followed by a Table of 

Contents. 
4. Proposals submitted in response to this Request for Proposal must remain firm for a period 

of sixty (60) days following the deadline for submission for this Request for Proposal. 
5. The bidder will describe how they plan to incorporate the DBE and/or small business 

participation. 
6. Proposals may also include any miscellaneous information. 

 
Submission 
One (1) original, six (6) hard copies, and one (1) digital copy on a USB drive. Request for 
Proposals shall be submitted in a sealed envelope marked “Request of Proposals, Professional 
Consulting Services, Liberty Independence Parkway Phase 2 Scoping” no later than 4:00 PM on 
December 3, 2026, to: 
 
Joseph Mosley, County Administrator 
Liberty County Board of Commissioners 
112 N. Main Street, Suite 2200 
Hinesville, GA 31313 
912-876-2164 
joseph.mosley@libertycountyga.gov  
 
Evaluation and Selection 
It is the Liberty County Board of Commissioners’ intent to evaluate the proposals based on 
technical merit and price.  It is the intent of the Liberty County Board of Commissioners to choose 
the proposer whose proposal provides the highest value to the Liberty County Board of 
Commissioners.  The Liberty County Board reserves the right to waive any irregularities, reject 
any and/or all proposals, in whole or in part, when, in the Liberty County Board of Commissioners’ 
opinion, such rejection is in the best interests of the Liberty County Board of Commissioners. 
 
Evaluation Criteria 
Each proposal will be reviewed by a selection committee of qualified individuals.  Their proposal 
review and evaluation will be subjective; however, the weighing values are established to minimize 
that subjectivity. The following delineates the value attributed to each section. 
 

Section      Weight 
  Company/Personnel Experience      25% 
  Past Performance        25% 
  Project Understanding/Approach      40% 

Costs          10% 
  Total                                         100% 
 
Note: While the evaluation team will review the proposal in its entirety and may consider anything, 
they find relevant, particular emphasis is placed on the following: 
 

mailto:joseph.mosley@libertycountyga.gov
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Current Project Knowledge – knowledge of current location/site analysis technology, practices and 
procedures. 
 
Company Experience – detailed information relative to the proposer’s general qualifications as 
well as specific to this project; past performance record on similar work, corporate history and 
team organization. 
 
Project Understanding – provision of adequate, specific, information regarding the proposer’s 
technical approach to this project.  Such information shall include, but not be limited to: 
 
Selection Committee 
The Selection Committee will consist of a five-person panel, including the LCPC/HAMPO Executive 
Director, the Liberty County Administrator, the Liberty County Engineer, the Hinesville City 
Engineer, and the Hinesville City Manager. The LCPC/HAMPO Executive Director will moderate 
the selection process. 
 
Requirements and Selection Process 

1. Proposals will be ranked using the published evaluation criteria, including technical 
qualifications and fee.  

2. The County will negotiate scope, contract terms, and compensation with the highest-
ranked offeror. If an acceptable agreement cannot be reached, the County will formally 
terminate those negotiations before proceeding to the next highest-ranked offeror. 

3. Confidentiality will be maintained during the selection process. 
4. The offeror with whom negotiations are conducted will be given reasonable opportunity to 

support and clarify its proposal. 
5. Unsuccessful offerors will be notified at the earliest practicable time that their proposals are 

no longer considered. 
6. Award will be made to the offeror whose proposal will be the most advantageous to the 

Liberty County Board of Commissioners. The Liberty County Board of Commissioners 
reserves the right not to make an award. 

7. Any respondent who communicates with any Liberty County Board of Commissioners 
elected members, the press or engages in the services of any individual or firm for the 
purposes of influencing the outcome of the proposal process will be disqualified from 
further consideration. 
 

Proof of Insurance 
1. The primary firm must include evidence in the proposal that he or she maintains the 

following minimum insurance: 
• Workers' compensation and employer's liability in amounts required by law; 
• Commercial general liability with limits of liability not less than $1,000,000; 
• Automobile liability insurance with limits of liability not less than $1,000,000; and, 
• Professional Liability with limits of liability not less than $1,000,000. 

 
Disqualification 
The Liberty County Board of Commissioners will disqualify any proposal it determines to be 
unresponsive, including, but not limited to the following: 
 

1. Proposals that fail to meet the minimum requirements listed within this RFP. 
2. Proposals that are received after the submission deadline. 
3. Proposals in which consultants misrepresent goods or services or provide demonstrably 
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false information. 
4. Proposals that identify individuals which are currently subject to State or Federal debarment 

order or determination. 
 
Protests  
The Liberty County Board of Commissioners’ policy and procedure for the administrative 
resolution of protests is set forth in the appendix as “Exhibit H: Protest Policy and Procedures”. 
 
Contract Requirements 
The selected Firm agrees to comply with all applicable state, and local laws, rules and regulations, 
all as amended, in the performance of its contract with the Liberty County Board of 
Commissioners. The selected Consultant acknowledges and agrees that the contract by and 
between the Liberty County Board of Commissioners and the selected Consultant shall include 
certain contract provisions required by the Liberty County Board of Commissioners, Georgia 
Department of Transportation and Federal Highway Administration, Federal Transit Administration, 
Code of Federal Regulations, all as amended.  Such contract shall be construed under, governed 
by, and enforced in accordance with law without regard to conflict of law or choice of law 
principles. 
 
Form of Contract 
Preparation of contract shall be the responsibility of the selected Firm.  The Liberty County Board 
of Commissioners, GDOT, FHWA and FTA require that specific clauses accompany federally 
funded projects executed by the MPO. There are no funds from the FHWA or the FTA at this time, 
Consultants should be prepared to abide by the necessary clauses and include each verbatim and 
unaltered in a potential contract. 
 
Amendments to the Contract 
The Liberty County Board of Commissioners reserves the right to negotiate mutually acceptable 
amendments to the Contract arising from the Request for Proposal and with respect to the addition 
of services that are consistent with the services solicited by the Request for Proposal. The right to 
negotiate mutually acceptable amendments applies for the term of this Contract and any 
extensions. 
 
Terms and Conditions 

1. The Liberty County Board of Commissioners reserves the right to reject any and all 
proposals for failure to meet the requirements contained herein, to waive any technicalities, 
and to select the proposal which, in the Liberty County Board of Commissioners’ sole 
judgment, best meets the requirements of the project. 
 

2. T h e  Liberty County Board of Commissioners creates no obligation on the part of the 
Liberty County Board of Commissioners to award a contract or to compensate the 
proposer for any costs incurred during the proposal presentation, response, submission, or 
oral interviews (if held). The Liberty County Board of Commissioners reserves the right to 
award a contract based upon proposals received without further discussion or negotiation. 
Proposers should not rely upon the opportunity to alter their Proposal during discussions. 

 
3. Inspection – Proposer’s shall permit, if requested, authorized representatives of the Liberty 

County Board of Commissioners to inspect a Proposer’s data, facilities, equipment and 
records relating to this Request for Proposal. Unsubstantiated statements or the refusal to 
permit audit or inspection may cause the Proposer to be deemed non-responsive. 
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4. Proprietary Information – All Proposals shall become the property of the Liberty County 

Board of Commissioners. If any proprietary information is contained in or attached to a 
proposal, it must be clearly identified as such. 

 
5. Limitation on Funding – The Contract for services resulting from this Request for Proposal 

will be subject to the contract between the Liberty County Board of Commissioners and the 
availability of on-going funds from the Liberty County Board of Commissioners’ funding 
sources. The Contract for this service is contingent upon receipt of these funds by the 
Liberty County Board of Commissioners. If funding from these sources is eliminated or 
decreased, the Liberty County Board of Commissioners reserves the right to terminate the 
Contract or modify it accordingly. 

 
6. Protest and Appeal Procedures – The procurement procedures and appeal processes are 

contained in Exhibits attached hereto and made a part thereof. 
 

7. Insurance: The firm selected to perform the work described in this Request for Proposal will 
be required to provide and maintain evidence of public liability, worker’s compensation and 
property damage insurance with limits of not less than $1,000,000. 
 

Liberty County Board of Commissioners’ Reservation of Rights and Disclaimers 
1. The Liberty County Board of Commissioners is requesting responses to this Request for 

Proposal pursuant to its determination that such a process best serves the interests of the 
Liberty County Board of Commissioners and the public, and not because of any legal 
requirement to do so. 

 
2. The Liberty County Board of Commissioners shall not be responsible in any manner for 

any costs associated with responses to this Request for Proposal. 
 

3. The Liberty County Board of Commissioners reserves the unqualified right, in its sole and 
absolute discretion, to undertake discussions with one or more respondents or any third 
party, to waive any irregularities, to waive defects or noncompliance in the filing or contents 
of any Proposal, and to proceed with that Proposal, or elements of one or more Proposals, 
if any, which in its sole judgment will, under the circumstances, best serve the Liberty 
County Board of Commissioners’ interest. 

 
4. The Liberty County Board of Commissioners reserves the unqualified right to amend the 

terms of this Request for Proposal at any time, and to solicit and accept modifications to 
any Proposal at any time when it is in the best interest of the Liberty County Board of 
Commissioners to do so. 

 
5. The Liberty County Board of Commissioners reserves the unqualified right, in its sole and 

absolute discretion, to choose or reject any Proposal received in response to this Request 
for Proposal, either based on an evaluation of the factors listed in this Request for Proposal 
or for other reasons, whether any Proposal offers the highest monetary compensation to 
the Liberty County Board of Commissioners or any other public entity. 

 
6. The Liberty County Board of Commissioners reserves the unqualified right, in its sole and 

absolute discretion, to reject any and all Proposals or to suspend or abandon this Request 
for Proposal process at any time, with no recourse for any Respondent. 
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7. The information contained in this Request for Proposal and in any subsequent addenda or 
related documents is provided as general information only. The Liberty County Board of 
Commissioners makes no representations, warranties, or guarantees that the information 
contained herein is accurate or complete. The furnishing of such information by the Liberty 
County Board of Commissioners shall not create or be deemed to create any obligation or 
liability upon it for any reasons whatsoever, and each recipient of the Request for Proposal, 
by submitting a Proposal to the Liberty County Board of Commissioners, expressly agrees 
that it has not relied upon the foregoing information, and that it shall not hold the Liberty 
County Board of Commissioners, or any third party who advised or prepared a report for 
the Liberty County Board of Commissioners, liable or responsible therefore in any manner 
whatsoever. 

 
8. The Liberty County Board of Commissioners may, at any time, request further 

information from any Respondent, interview any respondents to more fully 
understand their responses to this Request for Proposal, and require any 
respondent to arrange a site visit for its Selection Advisory Committee. 

 
9. The Liberty County Board of Commissioners reserves the right, in its sole discretion, to 

develop the project on any schedule and use any chosen approach. 
 

10. Neither the expression of any respondent’s interest, nor the submission of any 
respondent’s qualifications and any documents or other information, nor the 
acceptance thereof by the Liberty County Board of Commissioners, nor any 
correspondence, discussions, meetings or other communications between a 
respondent and the Liberty County Board of Commissioners, nor a determination by the 
Liberty County Board of Commissioners that the respondent is qualified hereunder, shall: 

 
(i) Impose any obligation on the Liberty County Board of Commissioners to include 

the respondent in any such further procedures which the Liberty County Board 
of Commissioners may utilize prior to the final selection of a respondent,  

(ii) Be deemed to impose any obligation whatsoever on the Liberty County Board of 
Commissioners to select the respondent, or to enter negotiations with the 
respondent, or  

(iii) Entitle the respondents to any compensation or reimbursement for any costs or 
expenses incurred by the respondent in connection with the respondent’s 
submission hereunder. No costs of responding to the Request for Proposal or 
any addenda thereto, nor of the attending any subsequent interviews or 
meetings in connection with this development opportunity, shall be reimbursed 
by the Liberty County Board of Commissioners. 

 
11. The Liberty County Board of Commissioners may consult individuals familiar with each 

respondent regarding the respondent’s prior operations and development or management 
projects, financial plan, past performance, experience and qualifications, or other matters, 
whether or not the specific individuals are identified in the Request for Proposal response. 
Submission of a proposal in response to this Request for Proposal shall constitute 
permission for the Liberty County Board of Commissioners to make such inquiries, and 
authorization to third parties to respond thereto. 

 
12. The individual responses to this Request for Proposal, including all drawings, plans, photos 

and narrative material shall become the property of the Liberty County Board of 
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Commissioners upon their receipt thereof. The Liberty County Board of Commissioners will 
maintain the confidentiality of any material that is provided in response to this Request for 
Proposal and clearly marked “Confidential”, to the maximum extent possible, in a manner 
consistent with applicable law. Given the nature of the public records law, respondents 
should nevertheless be aware that any information given to the Liberty County Board of 
Commissioners in response to this Request for Proposal or any correspondence, 
discussion, meeting, or other communication between the respondent and the Liberty 
County Board of Commissioners before, with, or after the submission of the response, 
either orally or in writing, may not be, or may not be deemed to have been, proprietary or 
confidential. 

 
13. Neither the members of the Liberty County Board of Commissioners nor any individual 

member, nor any officer, agent, or employee thereof shall be charged personally by a 
respondent or any third party with any liability or held liable to it under any term or provision 
of this Request for Proposal nor any statement made herein. 

 
14. The Liberty County Board of Commissioners reserves the unqualified right, in its sole and 

absolute discretion, to disqualify any team, firm, or individual from any phase or component 
of the selection processor this development opportunity, due to:  

(i) Felonious or other criminal record in any jurisdiction (domestic or foreign);  
(ii) A determination by the Liberty County Board of Commissioners that the 

respondent has failed to disclose: 
(a) Any matter that materially relates to the fitness or ability of the respondent 

to perform the work and services associated with this development 
opportunity, or  

(b) A conflict of interest; or  
(c) A determination that such disqualification would serve the public interest. 

 
15. The Liberty County Board of Commissioners reserves the unqualified right to:  

(i) Disqualify any prospective respondent or reject any response at any time solely 
on the grounds that a real or perceived legal or policy conflict of interest is 
presented; 

(ii) Require any prospective respondent to take any action or supply any 
information necessary to remove the conflict, including without limitation, 
obtaining an opinion from the State Ethics Commission; or  

(iii) Terminate any contract arising out of this Request for Proposal if, in the opinion 
of the Liberty County Board of Commissioners, any such relationship would 
constitute or have the potential to create a real or perceived conflict of interest. 
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EXHIBIT A: ACKNOWLEDGEMENT OF RECEIPT OF RFP* 
 
 
REQUEST FOR PROPOSALS  
CONSULTING SERVICES FOR LIBERTY INDEPENDENCE PARKWAY PHASE 2 
SCOPING PI# 0021719 
 
 
 
 
Name of Firm:   
 
Contact Person:    
 
Address:   
 
Telephone Number:   
 
Fax Number:   
 
Email:    
 
 
 
 
Please return to Joseph Mosley at  joseph.mosley@libertycountyga.gov. 
 
 
 
 
*Addenda and Q&A will only be forwarded to those firms that complete and submit 
the RECEIPT OF RFP form. In addition, the County reserves the right not to accept 
proposals from firms that have not submitted the receipt of the Request for 
Proposals. 
 

mailto:joseph.mosley@libertycountyga.gov
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EXHIBIT B: GENERAL INFORMATION FORM 
 

REQUEST FOR PROPOSALS  
CONSULTING SERVICES FOR LIBERTY INDEPENDENCE PARKWAY PHASE 2 
SCOPING PI# 0021719 
 
 (Must be completed and submitted with Proposal) 
 
 
Name of Organization:          
 
Address:          
 
          
 
Telephone Number:     
 
Years in Business:      
 
Organization is (check one): 
 
      Corporation;  __ Partnership;      Association;       Joint Venture;       Sole Proprietorship;  
     Public Agency; _    Quasi-Public Agency 
 
Other: (Explain):     
 
Name, Title, Telephone Number and email of the Organization’s Authorized Representative: 
 
 
 
 
 
 
Acknowledgment of received Addenda No(s):     
 
The undersigned, being cognizant of the pages, documents and Exhibits concerned herewith 
agrees to provide the Liberty County Board of Commissioners, with the services described in the 
Request for Proposals for Professional Consulting Services Liberty Independence Parkway Phase 
2 Scoping. 
 
The stated Proposal shall be firm for 60 days from December 3, 2026, deadline for this Proposal. 
 
I hereby affirm that this Proposal is genuine, not a sham or collusive, and is not made in the 
interest of any person not therein named. 
 
 
 
 
  Authorized Signature Date 
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EXHIBIT C: DBE UTILIZATION FORM 

 
REQUEST FOR PROPOSALS  
CONSULTING SERVICES FOR LIBERTY INDEPENDENCE PARKWAY PHASE 2 
SCOPING PI# 0021719 
 
The undersigned Bidder/Offeror has satisfied the requirements of the solicitation in the following 
manner (please check the appropriate space): 

The Bidder/Offeror anticipates using one or more DBE and/or small business on the project to 
include approximately 10% of the total contract amount. In accordance with Liberty County Policy 
the DBE goal is mandatory. 

DBE PARTICIPATION SCHEDULE 

The Bidder/Offeror shall complete the following information for all DBE’s participating in the 
contract that comprises the DBE Utilization percent stated in the DBE Utilization Form.   The 
Bidder/Offeror shall also furnish the name and telephone number of the appropriate contact 
person should the Liberty County Board of Commissioners have any questions in relation to the 
information furnished herein. 

DBE IDENTIFICATION AND INFORMATION FORM 

 

Name and Address Contact Name and 
Telephone Number 

Participation Percent of 
Total Contract Value 

Description of Work to 
be Performed 

Certified DBE by GDOT? 

     

 (   ) yes        (   )no 

     

 (   ) yes        (   )no 

     

 (   ) yes        (   )no 

     

 (   ) yes        (   )no 
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EXHIBIT D: CERTIFICATION OF ELIGIBILITY TO PROPOSE 
 

REQUEST FOR PROPOSALS  
CONSULTING SERVICES FOR LIBERTY INDEPENDENCE PARKWAY PHASE 2 
SCOPING PI# 0021719 
 
 
 
(Name of Proposer):           hereby certifies 
that it is not included on the U.S. Comptroller General’s Debarred Bidders List. 
 
 
Signature of Authorized official:       
 
Firm:        
 
The Proposer further certifies to the best of its knowledge and belief that it and its principals 
 
A) Are not presently debarred, suspended, proposed for debarment, declared ineligible or 

voluntarily excluded from covered transactions by any federal department or agency. Have not 
within a three (3) year period preceding this Proposal, been convicted of or had a civil judgment 
rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, state or local) transaction or 
contract under a public transaction, violation of Federal or state antitrust statutes, or 
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, 
making a false statement, or receiving stolen property. 

 
B) Are not presently indicted for, or otherwise criminally or civilly charged by a governmental entity 

(Federal, state or local) with commission of, any of the offenses enumerated in Paragraph B of 
this certification. 

 
C) Have not within a three (3) year period preceding this Proposal had any public transactions 

(federal, state or local) terminated for cause or default. 
 
Where the Proposer is unable to certify to any of the statements in this Certification, such Proposer 
shall attach an explanation to this Proposal. 
 
Check One: 
 
  I DO CERTIFY      I DO NOT CERTIFY 
 
 
DATE:         
 
SIGNATURE:     
 
NAME & TITLE:     
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EXHIBIT E: CERTIFICATION OF NON-COLLUSION 
 

REQUEST FOR PROPOSALS  
CONSULTING SERVICES FOR LIBERTY INDEPENDENCE PARKWAY PHASE 2 
SCOPING PI# 0021719 
 
 
The undersigned certifies under penalties of perjury that this Proposal has been made and 
submitted in good faith and without collusion or fraud with any other person. As used in this 
Certification, the word “person” shall mean any natural person, business, partnership, corporation, 
Union committee, club, or other organization, entity or group of individuals. 
 
 
 
SIGNATURE:    
 
NAME:    
 
FIRM:    
 
DATE:    
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EXHIBIT F: FEDERALLY REQUIRED CONTRACT CLAUSES 
 

REQUEST FOR PROPOSALS  
CONSULTING SERVICES FOR LIBERTY INDEPENDENCE PARKWAY PHASE 2 
SCOPING PI# 0021719 
 
 

NO GOVERNMENT OBLIGATION TO THIRD PARTIES 
 
(1) The Purchaser and Contractor acknowledge and agree that, notwithstanding any concurrence 
by the Federal Government in or approval of the solicitation or award of the underlying contract, 
absent the express written consent by the Federal Government, the Federal Government is not a 
party to this contract and shall not be subject to any obligations or liabilities to the Purchaser, 
Contractor, or any other party (whether or not a party to that contract) pertaining to any matter 
resulting from the underlying contract. 
 
(2) The Contractor agrees to include the above clause in each subcontract financed in whole or in 
part with Federal assistance provided by FTA. It is further agreed that the clause shall not be 
modified, except to identify the subcontractor who will be subject to its provisions. 
 

ASSIGNABILITY CLAUSE 
 
Neither the Liberty County Board of Commissioners nor the contractor shall assign or transfer any 
of its rights or obligations hereunder without the prior written consent of the other 
 

PROGRAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS& RELATED ACTS 
 
(1) The Contractor acknowledges that the provisions of the Program Fraud Civil Remedies Act of 
1986, as amended, 31. U.S.C. § § 3801 et seq. and U.S. DOT regulations, "Program Fraud Civil 
Remedies," 49 C.F.R. Part 31, apply to its actions pertaining to this Project. Upon execution of the 
underlying contract, the Contractor certifies or affirms the truthfulness and accuracy of any 
statement it has made, it makes, it may make, or causes to be made, pertaining to the underlying 
contract or the FTA assisted project for which this contract work is being performed. In addition to 
other penalties that may be applicable, the Contractor further acknowledges that if it makes, or 
causes to be made, a false, fictitious, or fraudulent claim, statement, submission, or certification, 
the Federal Government reserves the right to impose the penalties of the Program Fraud Civil 
Remedies Act of 1986 on the Contractor to the extent the Federal Government deems appropriate. 
 
(2) The Contractor also acknowledges that if it makes, or causes to be made, a false, fictitious, or 
fraudulent claim, statement, submission, or certification to the Federal Government under a 
contract connected with a project that is financed in whole or in part with Federal assistance 
originally awarded by FTA under the authority of 49 U.S.C. § 5307, the Government reserves the 
right to impose the penalties of 18 U.S.C. § 1001 and 49 U.S.C. § 5307(n)(1) on the Contractor, to 
the extent the Federal Government deems appropriate. 
 
(3) The Contractor agrees to include the above two clauses in each subcontract financed in whole 
or in part with Federal assistance provided by FTA. It is further agreed that the clauses shall not be 
modified, except to identify the subcontractor who will be subject to the provisions. 
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FEDERAL CHANGES - 49 CFR Part 18 
 
Federal Changes - Contractor shall at all times comply with all applicable FTA regulations, 
policies, procedures and directives, including without limitation those listed directly or by reference 
in the Master Agreement between the Liberty County Board of Commissioners and FTA, as they 
may be amended or promulgated from time to time during the term of this contract. Contractor's 
failure to so comply shall constitute a material breach of this contract. 
 

INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS 
FTA Circular 4220.1F 

 
Incorporation of Federal Transit Administration (FTA) Terms - The preceding provisions 
include, in part, certain Standard Terms and Conditions required by DOT, whether or not expressly 
set forth in the preceding contract provisions. All contractual provisions required by USDOT, as set 
forth in FTA Circular 4220.1F are hereby incorporated by reference. Anything to the contrary 
herein notwithstanding, all FTA mandated terms shall be deemed to control in the event of a 
conflict with other provisions contained in this Agreement. The Contractor shall not perform any 
act, fail to perform any act, or refuse to comply with any the Liberty County Board of 
Commissioners requests which would cause the Liberty County Board of Commissioners to be in 
violation of the FTA terms and conditions. 
 

AMERICANS WITH DISABILITIES ACT (ADA) 
 
ADA Access - This requirement applies to contracts for Architectural and CONSULTING Services. 
The contractor agrees to comply with the requirements of 49 U.S.C. § 5301 (d), which states the 
Federal policy that the elderly and persons with disabilities have the same right as other persons to 
use mass transportation service and facilities, and that special efforts shall be made in planning 
and designing those services and facilities to implement that policy. The contractor also agrees to 
comply with all applicable requirements of section 504 of the Rehabilitation Act of 1973, as 
amended, 29 U.S.C. § 794, which prohibits discrimination on the basis of handicaps, with the 
Americans with Disabilities Act of 1990 (ADA), as amended, 42 U.S.C. §§ 12101 et seq., which 
requires that accessible facilities and services be made available to persons with disabilities, 
including any subsequent amendments to that Act, and with the Architectural Barriers act of 1968, 
as amended, 42 U.S.C. §§ 4151 et seq., which requires that buildings and public accommodations 
be accessible to persons with disabilities, including any subsequent amendments to that Act. In 
addition, the contractor agrees to comply with any and all applicable requirements issued by the 
FTA, DOT, DOJ, U.S. GSA, U.S. EEOC, U.S. FCC, any subsequent amendments thereto and any 
other nondiscrimination statute(s) that may apply to the Project. 
 
 

http://www.fta.dot.gov/16874_16882_ENG_HTML.htm
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GOVERNMENT-WIDE DEBARMENT AND SUSPENSION (NONPROCUREMENT) 
49 CFR Part 29, Executive Order 12549 

 
This contract is a covered transaction for purposes of 49 CFR Part 29. As such, the contractor is 
required to verify that none of the contractor, its principals, as defined at 49 CFR 29.995, or 
affiliates, as defined at 49 CFR 29.905, are excluded or disqualified as defined at 49 CFR 29.940 
and 29.945. The contractor is required to comply with 49 CFR 29, Subpart C and must include the 
requirement to comply with 49 CFR 29, Subpart C in any lower tier covered transaction it enters 
into. By signing and submitting its bid or proposal, the bidder or proposer certifies as follows: 
 
The certification in this clause is a material representation of fact relied upon by the Liberty County 
Board of Commissioners. If it is later determined that the bidder or proposer knowingly rendered 
an erroneous certification, in addition to remedies available to the Liberty County Board of 
Commissioners, the Federal Government may pursue available remedies, including but not limited 
to suspension and/or debarment. The bidder or proposer agrees to comply with the requirements 
of 49 CFR 29, Subpart C while this offer is valid and throughout the period of any contract that may 
arise from this offer. The bidder or proposer further agrees to include a provision requiring such 
compliance in its lower tier covered transactions. 
 

ENERGY CONSERVATION REQUIREMENTS - 42 U.S.C. 6321 et seq. , 49 CFR Part 18 
 
Energy Conservation - The contractor agrees to comply with mandatory standards and policies 
relating to energy efficiency which are contained in the state energy conservation plan issued in 
compliance with the Energy Policy and Conservation Act. 
 

SEISMIC SAFETY REQUIREMENTS - 42 U.S.C. 7701 et seq. 49 , CFR Part 41 
 
Seismic Safety - The contractor agrees that any new building or addition to an existing building 
will be designed and constructed in accordance with the standards for Seismic Safety required in 
Department of Transportation Seismic Safety Regulations 49 CFR Part 41 and will certify to 
compliance to the extent required by the regulation. The contractor also agrees to ensure that all 
work performed under this contract including work performed by a subcontractor is in compliance 
with the standards required by the Seismic Safety Regulations and the certification of compliance 
issued on the project. 
 

FLY AMERICA REQUIREMENTS –  49 U.S.C. §40118, 41 CFR Part 301-10 
 
The Fly America requirements apply to the transportation of persons or property, by air, between a 
place in the U.S. and a place outside the U.S., or between places outside the U.S., when the FTA 
will participate in the costs of such air transportation. Transportation on a foreign air carrier is 
permissible when provided by a foreign air carrier under a code share agreement when the ticket 
identifies the U.S. air carrier's designator code and flight number. Transportation by a foreign air 
carrier is also permissible if there is a bilateral or multilateral air transportation agreement to which 
the U.S. Government and a foreign government are parties and which the Federal DOT has 
determined meets the requirements of the Fly America Act. Micro-purchases are defined as those 
purchases under $2,500. These requirements do not apply to micro-purchases. The Fly America 
requirements flow down from FTA recipients and sub-recipients to first tier contractors, who are 
responsible for ensuring that lower tier contractors and subcontractors are in compliance. The 
relevant statutes and regulations do not mandate any specified clause or language. FTA proposes 
the following language.- The Contractor agrees to comply with 49 U.S.C. 40118 (the "Fly America" 
Act) in accordance with the General Services Administration's regulations at 41 CFR Part 301-10, 
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which provide that recipients and sub-recipients of Federal funds and their contractors are required 
to use U.S. Flag air carriers for U.S Government-financed international air travel and transportation 
of their personal effects or property, to the extent such service is available, unless travel by foreign 
air carrier is a matter of necessity, as defined by the Fly America Act. The Contractor shall submit, 
if a foreign air carrier was used, an appropriate certification or memorandum adequately explaining 
why service by a U.S. flag air carrier was not available or why it was necessary to use a foreign air 
carrier and shall, in any event, provide a certificate of compliance with the Fly America 
requirements. The Contractor agrees to include the requirements of this section in all subcontracts 
that may involve international air transportation. 
 

TERMINATION - 49 U.S.C. Part 18, FTA Circular 4220.1F 
 
a. Termination for Convenience (General Provision) The Liberty County Board of 
Commissioners may terminate this contract, in whole or in part, at any time by written notice to the 
Contractor when it is in the Government's best interest. The Contractor shall be paid its costs, 
including contract close-out costs, and profit on work performed up to the time of termination. The 
Contractor shall promptly submit its termination claim to the Liberty County Board of 
Commissioners to be paid the Contractor. If the Contractor has any property in its possession 
belonging to the Liberty County Board of Commissioners, the Contractor will account for the same, 
and dispose of it in the manner the Liberty County Board of Commissioners directs. 
 
b. Termination for Default [Breach or Cause] (General Provision) If the Contractor does not 
deliver supplies in accordance with the contract delivery schedule, or, if the contract is for services, 
the Contractor fails to perform in the manner called for in the contract, or if the Contractor fails to 
comply with any other provisions of the contract, the Liberty County Board of Commissioners may 
terminate this contract for default. Termination shall be effective by serving a notice of termination 
on the contractor setting forth the manner in which the Contractor is in default. The contractor will 
only be paid the contract price for supplies delivered and accepted, or services performed in 
accordance with the manner of performance set forth in the contract. If it is later determined by the 
Liberty County Board of Commissioners that the Contractor had an excusable reason for not 
performing, such as a strike, fire, or flood, events which are not the fault of or are beyond the 
control of the Contractor, the Liberty County Board of Commissioners, after setting up a new 
delivery of performance schedule, may allow the Contractor to continue work, or treat the 
termination as a termination for convenience. 
 
c. Opportunity to Cure (General Provision) The Liberty County Board of Commissioners in its 
sole discretion may, in the case of a termination for breach or default, allow the Contractor [an 
appropriately short period of time] in which to cure the defect. In such case, the notice of 
termination will state the time period in which cure is permitted and other appropriate conditions. If 
Contractor fails to remedy to the Liberty County Board of Commissioners’ satisfaction the breach 
or default of any of the terms, covenants, or conditions of this Contract within [ten (10) days] after 
receipt by Contractor of written notice from the Liberty County Board of Commissioners setting 
forth the nature of said breach or default, the Liberty County Board of Commissioners shall have 
the right to terminate the Contract without any further obligation to Contractor. Any such 
termination for default shall not in any way operate to preclude the Liberty County Board of 
Commissioners from also pursuing all available remedies against Contractor and its sureties for 
said breach or default. 
 
d. Waiver of Remedies for any Breach In the event that the Liberty County Board of 
Commissioners elects to waive its remedies for any breach by Contractor of any covenant, term or 
condition of this Contract, such waiver by the HAMPO shall not limit the Liberty County Board of 
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Commissioners’ remedies for any succeeding breach of that or of any other term, covenant, or 
condition of this Contract. 
 
f. Termination for Default (Supplies and Service) If the Contractor fails to deliver supplies or to 
perform the services within the time specified in this contract or any extension or if the Contractor 
fails to comply with any other provisions of this contract, the Liberty County Board of 
Commissioners may terminate this contract for default. The Liberty County Board of 
Commissioners shall terminate by delivering to the Contractor a Notice of Termination specifying 
the nature of the default. The Contractor will only be paid the contract price for supplies delivered 
and accepted, or services performed in accordance with the manner or performance set forth in 
this contract. 
 
If, after termination for failure to fulfill contract obligations, it is determined that the Contractor was 
not in default, the rights and obligations of the parties shall be the same as if the termination had 
been issued for the convenience of the Liberty County Board of Commissioners. 
 
If, after serving a notice of termination for default, the Liberty County Board of Commissioners 
determines that the Contractor has an excusable reason for not performing, such as strike, fire, 
flood, events which are not the fault of and are beyond the control of the contractor, the Liberty 
County Board of Commissioners, after setting up a new work schedule, may allow the Contractor 
to continue work, or treat the termination as a termination for convenience. 
 

ACCESS TO RECORDS AND REPORTS - 49 U.S.C. 5325, 18 CFR 18.36 (i), 49 CFR 633.17 
 
Access to Records - The following access to records requirements apply to this Contract: 
 
1.  Where the Purchaser is not a State but a local government and is the FTA Recipient or a sub-

grantee of the FTA Recipient in accordance with 49 C. F. R. 18.36(i), the Contractor agrees to 
provide the Purchaser, the FTA Administrator, the Comptroller General of the United States or 
any of their authorized representatives access to any books, documents, papers and records of 
the Contractor which are directly pertinent to this contract for the purposes of making audits, 
examinations, excerpts and transcriptions. Contractor also agrees, pursuant to 49 C. F. R. 
633.17 to provide the FTA Administrator or his authorized representatives including any PMO 
Contractor access to Contractor's records and construction sites pertaining to a major capital 
project, defined at 49 U.S.C. 5302(a)1, which is receiving federal financial assistance through 
the programs described at 49 U.S.C. 5307, 5309 or 5311. 

 
2.  Where the Purchaser is a State and is the FTA Recipient or a sub-grantee of the FTA 

Recipient in accordance with 49 C.F.R. 633.17, Contractor agrees to provide the Purchaser, 
the FTA Administrator or his authorized representatives, including any PMO Contractor, access 
to the Contractor's records and construction sites pertaining to a major capital project, defined 
at 49 U.S.C. 5302(a)1, which is receiving federal financial assistance through the programs 
described at 49 U.S.C. 5307, 5309 or 5311. By definition, a major capital project excludes 
contracts of less than the simplified acquisition threshold currently set at $100,000. 

 
3.  Where the Purchaser enters into a negotiated contract for other than a small purchase or under 

the simplified acquisition threshold and is an institution of higher education, a hospital or other 
non-profit organization and is the FTA Recipient or a sub-grantee of the FTA Recipient in 
accordance with 49 C.F.R. 19.48, Contractor agrees to provide the Purchaser, FTA 
Administrator, the Comptroller General of the United States or any of their duly authorized 
representatives with access to any books, documents, papers and record of the Contractor 
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which are directly pertinent to this contract for the purposes of making audits, examinations, 
excerpts and transcriptions. 

 
4.  Where any Purchaser which is the FTA Recipient or a sub-grantee of the FTA Recipient in 

accordance with 49 U.S.C. 5325(a) enters into a contract for a capital project or improvement 
(defined at 49 U.S.C. 5302(a)1) through other than competitive bidding, the Contractor shall 
make available records related to the contract to the Purchaser, the Secretary of 
Transportation and the Comptroller General or any authorized officer or employee of any of 
them for the purposes of conducting an audit and inspection. 

 
5.  The Contractor agrees to permit any of the foregoing parties to reproduce by any means 

whatsoever or to copy excerpts and transcriptions as reasonably needed. 
 
6.  The Contractor agrees to maintain all books, records, accounts and reports required under this 

contract for a period of not less than three years after the date of termination or expiration of 
this contract, except in the event of litigation or settlement of claims arising from the 
performance of this contract, in which case Contractor agrees to maintain same until the 
Purchaser, the FTA Administrator, the Comptroller General, or any of their duly authorized 
representatives, have disposed of all such litigation, appeals, claims or exceptions related 
thereto. Reference 49 CFR 18.39(i)(11). 
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Requirements for Access to Records and Reports by Types of Contract 

 
Contract 

Characteristics 

  
Operational 

Service 
Contract 

 
Turnkey 

 
Construction 

 
Architectural 
Consulting 

 
Acquisition 
of Rolling 

Stock 

 
Professional 

Services 

 
I State Grantees 
 
a.  Contracts below 
SAT ($100,000) 
 
b. Contracts above 
$100,000/Capital 
Projects 

  
None 
 
None unless1 
non-
competitive 
award 

 
Those 
imposed on 
state pass 
thru to 
Contractor 

 
None 
 
Yes, if non- 
competitive 
award or if 
funded thru2 
5307/5309/53
11 

 
None 
 
None unless 
non- competitive 
award 

 
None 
 
None 
unless non- 
competitive 
award 

 
None 
 
None unless 
non- 
competitive 
award 

 
II Non State 
Grantees 
 
a. Contracts below SAT 
($100,000) 
 
b. Contracts above 
$100,000/Capital 
Projects 

  
Yes3 
 
Yes3 

 
Those 
imposed on 
non- state 
Grantee 
pass thru to 
Contractor 

 
Yes 
 
Yes 

 
Yes 
 
Yes 

 
Yes 
 
Yes 

 
Yes 
 
Yes 
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CIVIL RIGHTS REQUIREMENTS 
29 U.S.C. § 623, 42 U.S.C. § 2000, 42 U.S.C. § 6102, 42 U.S.C. § 12112 42 U.S.C. § 12132, 49 

U.S.C. § 5332, 29 CFR Part 1630, 41 CFR Parts 60 et seq. 
 

Civil Rights - The following requirements apply to the underlying contract: 
 
(1) Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as amended, 42 U.S.C. § 

2000d, section 303 of the Age Discrimination Act of 1975, as amended, 42 U.S.C. § 6102, 
section 202 of the Americans with Disabilities Act of 1990, 42 U.S.C. § 12132, and Federal 
transit law at 49 U.S.C. § 5332, the Contractor agrees that it will not discriminate against any 
employee or applicant for employment because of race, color, creed, national origin, sex, age, 
or disability. In addition, the Contractor agrees to comply with applicable Federal implementing 
regulations and other implementing requirements FTA may issue. 

 
(2) Equal Employment Opportunity - The following equal employment opportunity requirements 

apply to the underlying contract: 
 

(a)  Race, Color, Creed, National Origin, Sex - In accordance with Title VII of the Civil Rights 
Act, as amended, 42 U.S.C. § 2000e, and Federal transit laws at 49 U.S.C. § 5332, the 
Contractor agrees to comply with all applicable equal employment opportunity requirements 
of U.S. Department of Labor (U.S. DOL) regulations, "Office of Federal Contract 
Compliance Programs, Equal Employment Opportunity, Department of Labor," 41 C.F.R. 
Parts 60 et seq ., (which implement Executive Order No. 11246, "Equal Employment 
Opportunity," as amended by Executive Order No. 11375, "Amending Executive Order 
11246 Relating to Equal Employment Opportunity," 42 U.S.C. § 2000e note), and with any 
applicable Federal statutes, executive orders, regulations, and Federal policies that may in 
the future affect construction activities undertaken in the course of the Project. The 
Contractor agrees to take affirmative action to ensure that applicants are employed, and 
that employees are treated during employment, without regard to their race, color, creed, 
national origin, sex, or age. Such action shall include, but not be limited to, the following: 
employment, upgrading, demotion or transfer, recruitment or recruitment advertising, layoff 
or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship. In addition, the Contractor agrees to comply with any 
implementing requirements FTA may issue. 

 
(b)  Age - In accordance with section 4 of the Age Discrimination in Employment Act of 1967, as 

amended, 29 U.S.C. § § 623 and Federal transit law at 49 U.S.C. § 5332, the Contractor 
agrees to refrain from discrimination against present and prospective employees for reason 
of age. In addition, the Contractor agrees to comply with any implementing requirements 
FTA may issue. 

 
(c)  Disabilities - In accordance with section 102 of the Americans with Disabilities Act, as 

amended, 42 U.S.C. §12112, the Contractor agrees that it will comply with the 
requirements of U.S. Equal Employment Opportunity Commission, "Regulations to 
Implement the Equal Employment Provisions of the Americans with Disabilities Act," 29 
C.F.R. Part 1630, pertaining to employment of persons with disabilities. In addition, the 
Contractor agrees to comply with any implementing requirements FTA may issue. 

 
(3)  The Contractor also agrees to include these requirements in each subcontract financed in 

whole or in part with Federal assistance provided by FTA, modified only if necessary to identify 
the affected parties. 
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DISADVANTAGED BUSINESS ENTERPRISE (DBE) -  49 CFR Part 26 
 

(a) This contract is subject to the requirements of Title 49, Code of Federal Regulations, Part 
26, Participation by Disadvantaged Business Enterprises in Department of Transportation 
Financial Assistance Programs. The national goal for participation of Disadvantaged 
Business Enterprises (DBE) is 10%.  

 
(b) The contractor shall not discriminate on the basis of race, color, national origin, or sex in 

the performance of this contract. The contractor shall carry out applicable requirements of 
49 CFR Part 26 in the award and administration of this DOT-assisted contract. Failure by 
the contractor to carry out these requirements is a material breach of this contract, which 
may result in the termination of this contract or such other remedy as the Liberty County 
Board of Commissioners deems appropriate. Each subcontract the contractor signs with a 
subcontractor must include the assurance in this paragraph (see 49 CFR 26.13(b)). The 
successful bidder/offeror will be required to report its DBE participation obtained through 
race-neutral means throughout the period of performance. 

 
(c) The contractor is required to pay its subcontractors to perform work related to this contract 

for satisfactory performance of that work no later than 30 days after the contractor’s receipt 
of payment for that work from the Liberty County Board of Commissioners.  In addition, the 
contractor is required to return any retainage payments to those subcontractors within 30 
days after the subcontractor's work related to this contract is satisfactorily completed. 

 
(d) The contractor must promptly notify the Liberty County Board of Commissioners, whenever 

a DBE subcontractor performing work related to this contract is terminated or fails to 
complete its work and must make good faith efforts to engage another DBE subcontractor 
to perform at least the same amount of work. The contractor may not terminate any DBE 
subcontractor and perform that work through its own forces or those of an affiliate without 
prior written consent of the Liberty County Board of Commissioners. 

 
LOBBYING RESTRICTIONS 

The Recipient agrees that neither it nor any Third-Party Participant will use federal assistance to 
influence any officer or employee of a federal agency, member of Congress or an employee of a 
member of Congress, or officer or employee of Congress on matters that involve the Underlying 
Agreement, including any extension or modification, according to the following:  
 
a) Laws, Regulations, Requirements, and Guidance. This includes:  

i) The Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352, as amended, 16 FTA Master 
Agreement MA(24), 10-1-2017  

ii) U.S. DOT regulations, “New Restrictions on Lobbying,” 49 C.F.R. part 20, to the extent 
consistent with 31 U.S.C. § 1352, as amended, and  

iii) Other applicable federal laws, regulations, requirements, and guidance prohibiting the use 
of federal assistance for any activity concerning legislation or appropriations designed to 
influence the U.S. Congress or a state legislature, and  
 

b) Exception. If permitted by applicable federal law, regulations, requirements, or guidance, such 
lobbying activities described above may be undertaken through the Recipient’s or 
Subrecipient’s proper official channels.  
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DISPUTES, BREACHES, DEFAULTS, OR OTHER LITIGATION 
 

c) FTA Interest. FTA has a vested interest in the settlement of any violation of federal law, 
regulation, or requirement, or any disagreement involving the Award, the accompanying 
Underlying Agreement, and any Amendments thereto including, but not limited to, a 
default, breach, major dispute, or litigation, and FTA reserves the right to concur in any 
settlement or compromise.  

d) Notification to FTA. If a current or prospective legal matter that may affect the Federal 
Government emerges, the Recipient must promptly notify the FTA Chief Counsel, or FTA 
Regional Counsel for the Region in which the Recipient is located.  
i) The types of legal matters that require notification include, but are not limited to, a 

major dispute, breach, default, litigation, or naming the Federal Government as a party 
to litigation or a legal disagreement in any forum for any reason.  

ii) Matters that may affect the Federal Government include, but are not limited to, the 
Federal Government’s interests in the Award, the accompanying Underlying 
Agreement, and any Amendments thereto, or the Federal Government’s administration 
or enforcement of federal laws, regulations, and requirements.  

iii) If the Recipient has credible evidence that a Principal, Official, Employee, Agent, or 
Third Party Participant of the Recipient, or other person has submitted a false claim 
under the False Claims Act, 31 U.S.C. § 3729 et seq., or has committed a criminal or 
civil violation of law pertaining to such matters as fraud, conflict of interest, bribery, 
gratuity, or similar misconduct involving federal assistance, the Recipient must promptly 
notify the U.S. DOT Inspector General, in addition to the FTA Chief Counsel or 
Regional Counsel for the Region in which the Recipient is located.  

e) Federal Interest in Recovery. The Federal Government retains the right to a proportionate 
share of any proceeds recovered from any third party, based on the percentage of the 
federal share for the Underlying Agreement. Notwithstanding the preceding sentence, the 
Recipient may return all liquidated damages it receives to its Award Budget for its 
Underlying Agreement rather than return the federal share of those liquidated damages to 
the Federal Government, provided that the Recipient receives FTA’s prior written 
concurrence.  

f) Enforcement. The Recipient must pursue its legal rights and remedies available under any 
third party agreement or any federal, state, or local law or regulation.  
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EXHIBIT G: LIBERTY COUNTY BOARD OF COMMISSIONERS REQUIRED 
CONTRACT CLAUSES  
 
REQUEST FOR PROPOSALS  
CONSULTING SERVICES FOR LIBERTY INDEPENDENCE PARKWAY PHASE 2 
SCOPING PI# 0021719 
 

3.8.1 Required Clauses 

As the Liberty County Board of Commissioners is a direct recipient of federal grants from the US 
Department of Transportation, the following contract clauses shall be included in all contracts 
entered into by sealed bids, competitive proposals, and/or non-competitive proposals: 

“During the performance of this contract, the contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the "Contractor"), agree as follows: 

1. Compliance with Regulations:  The Contractor shall comply with the Regulations relative to 
nondiscrimination in federally-assisted programs of the Department of Transportation (hereinafter 
referred to as DOT), Title 49, Code of Federal Regulations, part 21, as they may be amended from 
time to time, (hereinafter referred to as the Regulations), which are herein incorporated by 
reference and made a part of this contract. 

2. Nondiscrimination:  The Contractor, with regard to the work performed by it during the contract, 
shall not discriminate on the grounds of race, color, sex, or national origin in the selection and 
retention of subcontractors, including procurement of materials and leases of equipment. The 
Contractor shall not participate either directly or indirectly in discrimination prohibited by Section 
21.5 of the Regulations, including employment practices when the contract covers a program set 
forth in Appendix B of the Regulations. 

3. Solicitations for Subcontracts, Including Procurement of Materials and Equipment: In all 
solicitations either by competitive bidding or negotiations made by the Contractor for work to be 
performed under a subcontract, including procurement of materials or leases of equipment, each 
potential subcontractor or supplier shall be notified by the Contractor of the Contractor's 
obligations under this contract and the Regulations relative to nondiscrimination on the ground of 
race, color, sex, or national origin. 

4. Information and Reports: The Contractor shall provide all information and reports required by 
the Regulations or directives issued pursuant thereto, and shall permit access to its books, 
records, accounts, other sources of information and its facilities as may be determined by the 
Liberty County Board of Commissioners or the Federal Highway Administration to be pertinent to 
ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a contractor is in the exclusive possession of another who fails or refuses to furnish 
this information, the Contractor shall so certify to the Liberty County Board of Commissioners, or 
the Federal Highway Administration as appropriate, and shall set forth what efforts it has made to 
obtain the information. 

5. Sanctions for Noncompliance: In the event of the Contractor's noncompliance with the 
nondiscrimination provisions of this contract, the Liberty County Board of Commissioners shall 
impose such contract sanctions as it or the Federal Highway Administration may determine to be 
appropriate, including, but not limited to:  
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a. Withholding of payments to the Contractor under the contract until the Contractor complies; 
and/or 
 
b. Cancellation, termination, or suspension of the contract, in whole or in part. 
 
6. Prompt Payment and Retainage: The contractor is required to pay its subcontractor performing 
work related to this contract for satisfactory performance of that work no later than 30 days after 
the contractor's receipt of payment for that work from the Liberty County Board of Commissioners. 
In addition, the contractor is required to return any retainage payment to those subcontractors 
within 30 days after the subcontractor's work related to this contract is satisfactorily completed OR 
is required to return any retainage payment to those subcontractors within 30 days after 
incremental acceptance of the subcontractor's work by the Liberty County Board of 
Commissioners and contractor's receipt of the partial retainage payment related to the 
subcontractor's work. 
 
7. Incorporation of Provisions:  The Contractor shall include the provisions of paragraphs (1) 
through (7) in every subcontract, including procurement of materials and leases of equipment, 
unless exempt by the Regulations, or directives issued pursuant thereto.  
 
The Contractor shall take such action with respect to any subcontractor or procurement as the 
Liberty County Board of Commissioners or the United States Department of Transportation may 
direct as a means of enforcing such provisions including sanctions for noncompliance: Provided, 
however, that in the event a Contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or supplier as a result of such direction, the Contractor may request the Liberty 
County Board of Commissioners enter into such litigation to protect the interests of the state and, 
in addition, the Contractor may request the United States to enter into such litigation to protect the 
interests of the United States.” 
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EXHIBIT H: PROTEST POLICY AND PROCEDURES  
 
REQUEST FOR PROPOSALS  
CONSULTING SERVICES FOR LIBERTY INDEPENDENCE PARKWAY PHASE 2 
SCOPING PI# 0021719 
 
Policy  
 
The Liberty County Board of Commissioners requires that all prospective contractors be accorded 
fair and equal consideration in the solicitation and award of contracts. To that end, any interested 
party shall have the right to protest alleged inequities in the procurement process and to have its 
issues heard, evaluated and resolved administratively. “Interested party” is defined as an actual or 
prospective offeror whose direct economic interest would be affected by the award of a contract or 
by failure to award a contract. 
 
Chapter VII, Sec. 1.b. of Federal Transit Administration (FTA) Circular 4220.1F addresses protests 
where federal funds are involved. FTA will only review protests regarding matters that are primarily 
of Federal concern.  
 
Submittal Procedures  
 
An interested party wishing to protest a matter involving a proposed procurement or contract 
award shall file a written submission with the County Administrator by certified mail or other 
delivery method by which receipt can be verified. Electronic submission of protests is not 
acceptable unless an original signed copy of the protest is received by the County Administrator 
within 24 hours (not including weekends and holidays) after receipt of the electronic copy. The 
County Administrator may, however, permit the electronic provision of supplemental information 
after the initial protest submittal. The protest shall include, at a minimum:  
 

1. The name and address of the protesting party and its relationship to the procurement 
sufficient to establish that the protest is being filed by an interested party;  

2. Identity of the contact person for the protestor, including name, title, address, telephone, 
fax and e-mail addresses. If the contact point is a third party representing the protester, the 
same information must be provided, plus a statement defining the relationship between the 
protester and the third party;  

3. Identification of the procurement;  
4. A description of the nature of the protest, referencing the portion(s) of the solicitation 

involved;  
 

5. Identification of the provision(s) of any law, regulation, or other governance upon which the 
protest is based;  

6. A compete discussion of the basis for the protest, including all supporting facts, documents 
or data;  

7. A statement of the specific relief requested; and  
8. A notarized affirmation by the protestor (if an individual) or by an owner or officer of the 

protestor (if not an individual) as to the truth and accuracy of the statements made in the 
protest submittal.  

 
The protestor is solely responsible for the completeness and validity of the information provided. 
Any documents relevant to the protest should be attached to the written submission. Documents 
which are readily available on the internet may be referenced to an appropriate link.  
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Protests shall be submitted in accordance with the requirements of this Protest Policy and 
Procedures and any directions included in the solicitation and shall be addressed to the County 
Administrator. Unless otherwise specified in the solicitation, the written protest shall be 
accompanied by an electronic copy (CD) in PDF format. In case of a variance in the content of the 
written and CD submittals, the written version shall prevail.  
 
The Contracting Officer or an assigned Contracting Officer in cases where the conduct of the 
Contracting Officer for the procurement is called into question, shall conduct the administrative 
processing of protests filed with the Liberty County Board of Commissioners or with FTA, and shall 
be responsible for the processing, documenting a protest, and recommending a decision to the 
County Administrator. 
 
The County Administrator shall request legal counsel to review and advise concerning any legal 
issues involved in a protest.  
 
The Liberty County Board of Commissioners may decide a protest solely upon the written 
submission. The protest submission should, therefore, include all materials necessary to support 
the protester’s position. Additional or supplemental materials may only be submitted at the request 
of, or with the permission of, the County Administrator 
 
If the procurement uses federal funds, a notice of receipt of a protest must be given to the 
appropriate regional office of the Federal Transit Administration (FTA). The form of notice may be 
specified by the regional office.  
 
Protests of the Solicitation Process  
 
A protest related to the technical scope or specification, terms, conditions, or form of a solicitation 
must be received no later than ten (10) working days prior to the date established for opening of 
bids or receipt of proposals; if the protest addresses an amendment to the solicitation, it must be 
received no later than ten (10) working days prior to the date established for opening bids or 
receipt of proposals or five (5) working days after the date of issuance of the amendment, 
whichever is later; in no event, however, may a protest of this nature be submitted after bids or 
proposals are received. The protest must conform in all respects to the requirements set forth 
above.  
 
Upon receipt of such a protest, the County Administrator shall notify all prospective offerors and 
other known interested parties of the receipt and nature of the protest and shall post a notice of 
the protest on the procurement web page. Unless the County Administrator determines that delay 
will be prejudicial to the interest of the Liberty County Board of Commissioners or that the protest 
patently lacks substantial merit, the solicitation process will be extended pending resolution of the 
protest.  
 
Protests will be considered and either denied or sustained, in part or in whole, by the County 
Administrator in writing. A written decision specifying the grounds for sustaining all or part of or 
denying the protest will be transmitted to the protestor prior to the receipt of bids or proposals in a 
manner that provides verification of receipt.  
 
A notice of the decision shall be provided to all parties given notice of the protest and posted to 
Liberty County Board of Commissioners’ web page.  
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Should the protest be upheld in whole or in substantial part, the Contracting Officer may either (1) 
amend the solicitation to correct the document or process accordingly; or (2) cancel the solicitation 
in its entirety. If the solicitation is amended, the time for receipt of bids or proposals shall be 
equitably extended to permit all participants to revise their bids or proposals to reflect the decision.  
 
If the protest is denied, the solicitation shall proceed as if the protest had not been filed, unless the 
protester pursues the protest with the Federal Transit Administration (FTA) as defined below, or 
otherwise appeals the decision of the County Administrator, as defined below.  
 
Protests received by the Liberty County Board of Commissioners after the time periods specified 
above shall be considered untimely and may be denied on that basis unless the County 
Administrator concludes that the issue(s) raised by the protest involves substantial prejudice to the 
integrity of the procurement process.  
 
Protests of the Evaluation Process  
 
All bidders/proposers will be notified of the recommended award upon a determination of a 
recommendation to be made to the Policy Committee. This notice will be transmitted to each 
proposer at the address contained in its proposal form and shall be posted on the web 
procurement page. Transmittal may be by electronic means or by hard copy.  
Any proposer whose proposal is valid at the time of the staff determination may protest the 
recommended award on one or more of the following grounds:  
 

1. That the recommended awardee does not meet the requirements of the solicitation;  
2. That the bid or proposal recommended for acceptance does not meet the criteria of the 

solicitation or award;  
3. That the evaluation process conducted by the Liberty County Board of Commissioners is 

improper, illegal, or the decision to recommend award is arbitrary and capricious.  
 
The protest must conform in all respects to the requirements set forth above. The protest must be 
received by the Liberty County Board of Commissioners at the address specified in the solicitation, 
no later than five (5) calendar days after the date such notification is publicly posted or sent to the 
bidder or proposer, whichever is earlier. A written decision stating the grounds for allowing or 
denying the protest will be transmitted to the protestor and the proposer recommended for award 
in a manner that provides verification of receipt. Such decision shall be final, except as provided 
below or by applicable law or regulation.  
 
Evaluation of Protests  
 
A protest decision should ordinarily be written and published within ten (10) working days of 
receipt of the protest. The County Administrator may extend the response period if additional time 
is required to gather and evaluate information necessary for the decision or for other good cause.  
 
Upon receipt of a protest, the Contracting Officer shall notify parties involved in the procurement 
as identified above, and such Board personnel or others as may be appropriate or necessary to 
determine the validity of the protest. Copies of the protest submittal, or portions thereof, may be 
provided to the notified parties as appropriate.  
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EXHIBIT I: SCOPE OF WORK FOR LIBERTY INDEPENDENCE PARKWAY PHASE 2 
SCOPING  
 
REQUEST FOR PROPOSALS  
CONSULTING SERVICES FOR LIBERTY INDEPENDENCE PARKWAY PHASE 2 
SCOPING PI# 0021719 
 
The Scope of Work for the Liberty Independence Parkway Phase 2 Scoping provides a detailed 
description of the required work tasks and the timeframes appurtenant thereto. 
Project purpose and limits 
 
Liberty County seeks a Georgia Department of Transportation (GDOT) prequalified engineering 
consultant to evaluate a new highway south of the City of Hinesville and prepare a Scoping Study 
through the applicable GDOT review and approval process. The study is partially funded by 
GDOT. The Consultant shall provide the technical studies, coordination, documentation, and 
revisions needed for the County to make an informed decision and for GDOT to approve the 
study. Formal concept development and concept approval are not included in this phase. 
 
The proposed highway would continue the bypass south of Hinesville, connecting the new 
Highway 84 Connector near the intersection of State Route 119 and Tibet Road in Walthourville to 
State Route 196 west of US Highway 84 (State Route 38). The Consultant shall verify the official 
project description, connector interface, exact termini, study boundary, and jurisdictional limits with 
the County and GDOT. No alignment, lane configuration, right-of-way width, or intersection 
treatment is predetermined by this scope. 
 
The study shall establish transportation needs; compare reasonable alternatives, including no-
build; assess feasibility, benefits, impacts, and costs; and recommend whether and how to 
advance the project. It shall address the connection as part of the surrounding network and avoid 
a recommendation dependent on unidentified improvements outside the study limits. 
Required outcome and governing requirements 
 
The required outcome is a final Scoping Study approved by GDOT and accepted by Liberty 
County, supported by a documented alternatives evaluation, planning-level engineering and 
environmental screening, costs, and an implementation plan.  
 
Perform the work under the executed County–GDOT agreement, applicable funding 
authorizations, and project-specific GDOT direction. Apply the portions of the GDOT Plan 
Development Process (PDP), Design Policy Manual, Environmental Procedures Manual, and 
discipline-specific guidance applicable to this study. The Concept Scoping Tool may inform 
identification of future work without expanding this phase into concept development. Apply the 
Local Administered Projects Manual and federal-aid requirements when applicable to the funding 
and administration arrangement. Document the editions and requirements that GDOT directs the 
Consultant to use. 
 
At initiation, prepare a requirements matrix identifying required activities, deliverables, reviewers, 
and approval authorities. Resolve conflicting requirements through the County and GDOT in 
writing. Report later changes that affect scope, fee, or schedule promptly; do not silently omit an 
approval prerequisite or perform unauthorized additional services. 
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Project management and initiation 
 

1. Work plan and coordination 
Designate a project manager and a Georgia registered professional engineer responsible for 
engineering services. Assign qualified discipline leads and maintain required GDOT 
prequalification’s for the work performed by each prime or subconsultant. Provide a 
responsibility matrix identifying each firm, discipline, and applicable prequalification. The 
consultant or sub-consultants must maintain the following prequalification’s throughout the 
project: 
 
Group for Scoping Report Required Classes 
Transportation Planning 1.02, 1.05, 1.07, 1.09, 1.10, 1.11 
Environmental (Screening) 1.06(a) through 1.06(f) 
Highway Design and Roadway 3.01, 3.06 
  
Conditional on Authorized Supplemental Work  
Environmental 1.06(g), 1.06(h) 
Topography 5.01, 5.02 

  
Conduct a kickoff meeting with the County, GDOT project manager, appropriate GDOT district 
and technical staff, and other participants designated by the County. Confirm funding 
conditions, available records, study approval requirements, responsibilities, decision points, 
communications, and procedures for public and agency contact. Establish the required study 
submittals and GDOT reviewers without assuming formal concept meetings or concept 
approval are part of this assignment. 
 
At the initiation milestone in the Consultant’s proposed schedule, submit a work plan, 
schedule, quality control plan, data collection plan, public involvement approach, requirements 
matrix, and preliminary risk register. Identify assumptions and the analyses needed to support 
study approval. Obtain County and GDOT concurrence on the technical approach before 
substantial data collection or alternative development. 
 
Provide monthly progress reports describing completed work, upcoming activities, budget 
status by task, schedule changes, decisions needed, and risks. Maintain action, decision, and 
comment logs. Prepare meeting agendas, exhibits, and minutes; distribute draft minutes within 
five business days. Include monthly coordination calls during the authorized study period. 
 
2. Existing information and field reconnaissance 
Collect and evaluate available studies, maps, traffic data, crash records, transportation plans, 
development approvals, aerial imagery, elevation data, parcel information, environmental 
records, utilities, drainage information, and relevant project files. Identify the age, accuracy, 
source, and limitations of each dataset and recommend how material gaps will be closed. 
 
Obtain available approved concepts, plans, traffic forecasts, right-of-way limits, drainage 
information, and design criteria for the Highway 84 Connector. Confirm its construction status 
and expected operating configuration with its project team. Identify geometric, traffic, drainage, 
and construction-stage dependencies at the SR 119 connection. 
 
Conduct field reconnaissance from public rights-of-way and other lawfully accessible locations. 
Document roadway conditions, intersections, access, development patterns, apparent 
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drainage and utility constraints, and potential crossing locations. Obtain County coordination 
and required permission before entering private property. Establish a georeferenced project 
base map and a data inventory suitable for subsequent project phases. 
 
3. Project justification and evaluation framework 

Prepare or update the Project Justification Statement with the County and GDOT. Define 
measurable needs and study objectives, distinguishing demonstrated needs from 
assumptions. Establish evaluation criteria before comparing alternatives, including 
transportation performance, safety, impacts, cost, constructability, and consistency with 
adopted plans. Document logical termini, independent utility, and the treatment of related 
projects for GDOT review. 
 

Traffic analysis and alternatives - Traffic and safety studies 
 
Prepare a traffic methodology memorandum for GDOT review before forecasting and operational 
analysis. Define the study network, count locations and durations, peak periods, vehicle 
classification needs, analysis tools, base and opening years, design horizon, growth assumptions, 
model use, and performance measures. Include both proposed termini and affected intersections 
on SR 119, Tibet Road, SR 196, US 84/SR 38, the Highway 84 Connector, and other roads 
justified by the network analysis. 
 
Collect supplemental traffic counts and turning movements needed to support the approved 
methodology. Account for schools, heavy vehicles, military, seasonal, or other travel patterns 
where supported by evidence. Evaluate available crash data for the most recent five complete 
years where available, documenting gaps and identifying relevant crash patterns and safety 
concerns. 
 
Develop existing, future no-build, and future build traffic forecasts. Coordinate with the Liberty 
County Board of Commissioners and GDOT concerning the regional model, adopted land use 
assumptions, and committed transportation projects. Distinguish committed improvements from 
speculative projects. Evaluate traffic diversion from US 84 and the Hinesville network, operations 
at the termini, queues, capacity, travel time, and potential impacts on local roads. 
 
Use methods accepted by GDOT. Perform sensitivity testing for major uncertainties such as 
growth or connector timing. Compare reasonable intersection control options at a planning level 
and identify any formal Intersection Control Evaluation needed in the next phase. Deliver the traffic 
report, count files, forecasts, calculations, model inputs and outputs, and review responses in 
reproducible electronic formats. 

 
Development and screening of alternatives 
 
Develop an initial range of feasible corridor alternatives based on transportation needs and 
constraints. For the base scope, compare no-build, a reasonable improvement of existing roads 
where feasible, and at least three distinct new-location corridor alternatives. If three reasonable 
corridors cannot be identified, document the constraints and obtain County and GDOT 
concurrence before reducing the number. Minor shifts of the same alignment shall not substitute 
for meaningfully different alternatives. 
 
Apply an initial screening to identify fatal flaws and alternatives warranting further evaluation. 
Refine at least two feasible build alternatives to a comparable planning level unless the County 
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and GDOT concur in a different number. Assess lane requirements, illustrative typical sections, 
access strategy, intersection options, multimodal needs, and reasonable phasing. Do not presume 
the preferred alternative in the purpose and need or screening criteria. 
 
Prepare consistent exhibits showing alignments, approximate construction and right-of-way limits, 
major crossings, intersections, and identified resources. Compare alternatives using measurable 
criteria and clearly stated assumptions. Document screening decisions, the reasons for eliminating 
alternatives, significant tradeoffs, and stakeholder comments. Recommend an alternative or no-
build based on the evidence, with the County’s recommendation subject to GDOT approval and 
later environmental decisions. 
 
Engineering and environmental investigations 
 
Engineering effort shall be sufficient to compare corridors and identify feasibility risks. Illustrative 
layouts and assumptions shall be clearly labeled as study-level information and shall not be 
presented as approved design. 
 

1. Planning level engineering 
Develop illustrative corridor alignments, typical sections, critical elevation checks, and terminal 
intersection sketches sufficient to evaluate feasibility. Identify preliminary assumptions for 
roadway classification, design speed, lane and shoulder dimensions, median treatment, 
access strategy, and walking and bicycling accommodations. Flag apparent design constraints 
and potential future exceptions or variances; preparation of formal design exception or 
variance requests is outside this phase. 
 
Use available mapping and elevation data for the base study. Identify accuracy limitations and 
locations where future survey is needed. Targeted supplemental survey, if proposed to resolve 
a critical study question, shall be separately identified with limits and effort for County 
authorization. Clearly label approximate boundaries and limits. County parcel mapping shall 
not be represented as a boundary survey. 
 
Identify streams, floodplains, drainage patterns, major culverts, potential bridges, stormwater 
needs, and critical hydraulic constraints. Use available data and planning-level crossing 
assumptions to compare alternatives and estimate costs. Identify soils, groundwater, 
unsuitable material, and settlement risks using available information and reconnaissance. 
Detailed hydraulic modeling, bridge design, and geotechnical exploration are future-phase 
activities unless separately authorized. 
 
Inventory known utility owners, major utility facilities, railroads, easements, and other 
infrastructure. Coordinate potential conflicts and planning-level relocation assumptions. 
Identify likely construction access and staging issues at tie-ins and effects on emergency 
access. Define the additional utility, geotechnical, survey, drainage, and structure work needed 
for subsequent concept development. 
 
2. Environmental screening 
Coordinate with GDOT environmental staff to establish study-level screening methods, data 
sources, boundaries, and reporting requirements. Use available resource records and 
nonintrusive reconnaissance to identify constraints and compare alternatives. Formal resource 
delineations, archaeological field investigations, protected species surveys, and environmental 
clearance are not included in the base study. Identify any supplemental investigation that 
could materially change the feasibility findings and obtain authorization before performing it. 
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Identify and map potentially affected wetlands and waters, floodplains, protected species and 
habitats, historic and archaeological resources, parks and recreation resources, conservation 
lands, residences, businesses, community facilities, agricultural or forest land, and known or 
potential contamination. Evaluate community access, potential displacement, noise and air 
quality issues, and other environmental constraints relevant to comparing the alternatives. 
Characterize uncertainty and avoid presenting preliminary resource limits as regulatory 
determinations. 
Prepare an environmental constraints memorandum with comparative potential impacts, 
avoidance and minimization opportunities, likely permits and agency coordination, and the 
anticipated environmental review path. Confirm with GDOT whether NEPA, GEPA, or other 
requirements would apply as the project advances; do not presume a document class or 
clearance. Coordinate agency contacts through the County and GDOT. Identify future 
technical studies, field surveys, consultation, mitigation, and seasonal work. 
The study recommendation shall preserve alternatives for subsequent environmental review. 
Study approval shall not be represented as concept approval, environmental clearance, permit 
issuance, or authorization to acquire property or construct the highway. 
 

Public and stakeholder involvement 
 
Prepare and implement a County- and GDOT-reviewed public involvement plan. Coordinate with 
Hinesville, Walthourville, Allenhurst, Flemington, the applicable metropolitan planning 
organization, relevant County departments, emergency services, schools, utility owners, affected 
property owners and businesses, and other interested parties. Coordinate with Fort Stewart and 
railroad representatives if the study identifies affected interests. 
 
Conduct two public hearings: one to present needs, constraints, and initial alternatives, and one to 
present refined alternatives and the study recommendation. Coordinate the hearing format, 
notices, comment period, oral and written comment procedures, and record with the County and 
GDOT. These are study hearings; confirm any applicable formal hearing requirements before 
scheduling. Also include up to four focused stakeholder meetings, Two formal presentations the 
HAMPO Technical Coordinating Committee, One formal presentation to the HAMPO Policy 
Committee, and one presentation to the Liberty County Board of Commissioners. GDOT technical 
review meetings are separate from these allowances. 
 
Prepare meeting notices, accessible exhibits, presentation materials, comment forms, online 
materials for County posting, and summaries. Address language access and reasonable 
accommodations under the applicable public involvement requirements. The Consultant shall 
arrange meeting logistics in coordination with the County; identify venue and notice costs in the 
negotiated work plan. Obtain County and GDOT review of materials before public release. 
 
Maintain a contact and comment record, summarize themes and specific concerns, prepare 
responses, and explain how comments influenced the alternatives. Include attendance records, 
oral and written comments, hearing records in the agreed format, and public involvement 
documentation in the study file. Publish personal contact information only as appropriate to 
applicable public records and privacy requirements. Study hearings do not substitute for later 
required environmental hearings unless the responsible agencies expressly determine otherwise. 
Cost estimates and implementation plan 
 
Prepare comparable planning-level cost estimates for the refined alternatives and an updated 
planning estimate for the recommended corridor. Use quantities appropriate to the available 
information and document unit cost sources, pricing date, exclusions, contingencies, escalation 
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assumptions, and uncertainty. Provide editable calculations and a low-to-high cost range where 
uncertainty materially affects the decision. 
 
Separately identify future concept development, preliminary engineering and environmental work, 
survey and investigations, right-of-way and relocation assistance, utility relocations, roadway 
construction, bridges and major drainage, mitigation, construction engineering and inspection, and 
other material project costs. Avoid double counting contingencies. Estimate property costs using a 
documented planning methodology acceptable to GDOT; these estimates do not constitute 
acquisition appraisals or offers. 
 
Prepare an implementation plan showing proposed phases, logical construction segments, 
dependencies, subsequent approvals, future consultant services, and decision points. Identify 
potential funding opportunities for County consideration without representing funding as 
committed. Coordinate consistency with the applicable long-range transportation plan, TIP, and 
STIP, and identify needed amendments or programming actions. 
 
Maintain a risk register identifying each significant risk, its effect on cost or schedule, proposed 
response, responsible party, and decision deadline. Address environmental and property 
constraints, major crossings, utilities, funding, public concerns, uncertain traffic demand, and 
interfaces with the connector. Update the register at each principal submittal.  
 
GDOT review and approval 
Manage study submittals through the Liberty County Board of Commissioners and designated 
GDOT project manager. At initiation, obtain written agreement on the report outline, technical 
review disciplines, submittal sequence, approval authority, and evidence of final study approval. 
Include an initial methodology review, an alternatives review, draft study review, and final approval 
processing. Formal Concept Report processing, Concept Design Data Book preparation, and 
concept approval are not included. 
 
Submit a coordinated draft to the Liberty County Board of Commissioners before GDOT 
distribution. Address Liberty County Board of Commissioners comments, submit through the 
approved GDOT channel, and maintain a comment-response matrix identifying the reviewer, 
comment, proposed response, revision location, and disposition. Resolve disagreements through 
the County and GDOT project manager. Provide revised and clean copies when requested. 
 
Include revisions and resubmittals necessary to address comments within the authorized scope 
through final approval. Correction of Consultant errors, omissions, or noncompliance is included. A 
substantially new alternative, new project limits, or added phase directed after an agreed decision 
milestone shall be evaluated under the agreement’s change procedures before the additional work 
begins. A fixed allowance of review rounds shall not relieve the Consultant of correcting its work or 
completing the agreed approval process. 
 
GDOT approval remains an agency decision. The Consultant shall support the agreed study 
review process and obtain written approval or acceptance identifying the final study and issued by 
the GDOT authority designated for this assignment. Meeting concurrence or absence of 
comments is insufficient. Coordinate any required FHWA participation through GDOT. Report 
agency delays and unresolved decisions promptly with a proposed resolution plan. If GDOT 
requires work beyond this study scope, notify the County of a resolution before proceeding. 
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Required deliverables and acceptance 
 
• Initiation package: work plan, schedule, requirements and responsibility matrices, quality 

control plan, data collection and public involvement plans, and initial risk register. 
• Technical packages: existing conditions and base mapping; project justification; traffic 

methodology and report; alternative development and screening; planning-level engineering; 
environmental constraints; public hearing record; costs and implementation plan. 

• Approval package: draft and final Scoping Study with illustrative corridor layouts, supporting 
analyses and attachments, comment responses, and GDOT’s written study approval or 
acceptance. 

• Closeout archive: editable reports and calculations, GIS and CAD files, traffic analysis files, 
source data permitted for transfer, metadata, meeting records, correspondence, and an 
indexed file inventory. 
 

The Scoping Study shall contain an executive summary, project description and justification, 
methodology, existing conditions, alternatives, comparative findings, public input, 
recommendation, planning-level engineering, potential impacts, estimates, risks, and next steps. 
Cross-reference supporting studies to avoid inconsistent duplication. Clearly identify remaining 
uncertainties and decisions. 
 
Provide searchable PDF copies and editable native files in County- and GDOT-compatible 
formats. Use current GDOT electronic data requirements applicable to the deliverable; provide an 
agreed coordinate system and metadata for spatial files. Deliver usable model files and note 
license or third-party restrictions. Sign and seal engineering documents when required. The 
County’s final acceptance requires completion of the authorized scope, disposition of review 
comments, the required GDOT approval, and delivery of the complete archive. 
 
Schedule and responsibilities 
 
Each responding firm shall submit its proposed study schedule as part of its technical proposal. 
Schedule realism, sequencing, staffing commitments, and ability to obtain timely decisions will be 
considered in the County’s selection process under the published evaluation criteria. The County 
has not prescribed a fixed study duration in this scope. Show the proposed duration from notice to 
proceed through GDOT study approval and County acceptance, together with the basis for the 
proposed duration. 
 
Provide milestones for kickoff and work plan, data collection, traffic analysis, alternative screening 
and refinement, both public hearings, recommendation, draft study, GDOT review and responses, 
and final acceptance. Identify critical dependencies, responsible staff, County and GDOT review 
allowances, and schedule risks. Distinguish Consultant production time from agency review time. 
Do not assume a guaranteed agency turnaround or omit review periods to present a shorter 
schedule. Finalize the schedule during negotiations and update it monthly. Address any funding 
deadline supplied by the County. 
 
The County will designate a project manager, provide available County records and the GDOT 
agreement, facilitate local coordination, identify policy preferences and known constraints, review 
deliverables, and authorize changes. GDOT will provide project direction and reviews through its 
designated staff and retain its approval authority. The Consultant shall identify missing information 
promptly and shall not assume County or GDOT responsibilities that require an agency decision. 
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Quality control and boundaries of services 
 
Perform independent technical checks by qualified personnel before each principal submittal. 
Check consistency among traffic assumptions, layouts, resource limits, impact quantities, cost 
estimates, and report conclusions. Submit a quality control certification or checklist with each 
principal package. Maintain traceable calculations and documentation sufficient for another 
qualified consultant to continue the project. 
 
The base scope covers the study tasks described in this attachment. It excludes formal concept 
development and approval, a Concept Report or Concept Design Data Book, preliminary and final 
design plans, detailed topographic or boundary survey, subsurface utility investigations, 
geotechnical borings, formal environmental resource surveys and clearance, permit applications, 
property acquisition, final utility design, construction administration, and inspection. Identify these 
future activities in the implementation plan where applicable. 
 
Before contract execution, define traffic collection quantities and any specifically authorized 
supplemental investigations. Do not substitute unsupported assumptions for material feasibility 
issues; identify the limitation, explain its effect on the recommendation, and propose further work. 
Supplemental investigations and later-phase services require County written authorization and 
GDOT concurrence or funding authorization where applicable. A requirement for concept approval 
shall be resolved as a change in phase and scope, not treated as an implied study deliverable. 
 
No reimbursable work shall begin before County notice to proceed and required funding 
authorization. This attachment defines technical services; the County’s standard solicitation and 
agreement govern procurement, selection, compensation, insurance, records, ownership, and 
other contract terms.  
 
At closeout, provide a briefing to the County explaining the approved study findings, residual risks, 
estimated total project costs, proposed scope for future concept development, and actions needed 
to advance the project. Deliver unresolved issues with named decision owners and recommended 
dates; do not characterize deferred activities as completed. 
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EXHIBIT J: FEE SCHEDULE 
 
REQUEST FOR PROPOSALS  
REQUEST FOR PROPOSALS  
CONSULTING SERVICES FOR LIBERTY INDEPENDENCE PARKWAY PHASE 2 
SCOPING PI# 0021719 
 
 
Estimated Total Costs for Consulting Services for Liberty Independence Parkway 
Phase 2 Scoping:  
 
 
TASK         COST 
 
1. Phase 2 Scoping Study      $ 
2. Recommendations and Plan Development   $ 
3. Agency Review and Adoption     $ 
4. Draft and Final Report      $ 
5. Direct Expenses (Travel, copies, etc)    $ 
 
Total All Tasks       $ 
 
 
 
 
 
Submitting Entity: ______________________________________________ 
 
 
 
__________________________________                __________ 
Signature of Entity Principal    Date 
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EXHIBIT K: PROJECT LOCATION GRAPHIC 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END 
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