

114 North Commerce Street
Hinesville, Georgia 31313
(912) 368-5664 Office
(912) 368-7206 Fax



1000 Towne Center Blvd.
Suite 304
Pooler, Georgia 31322
(912) 355-1046

**2024 LMIG ROADWAY STRIPING
FOR
LIBERTY COUNTY BOARD OF COMMISSIONERS**

BID DOCUMENTS

JULY 2024

**PREPARED FOR
LIBERTY COUNTY BOARD OF COMMISSIONERS
112 NORTH MAIN STREET, SUITE 201
HINESVILLE, GEORGIA 31313**

TRL JOB NUMBER: 2024-102

TABLE OF CONTENTS

1. ADVERTISEMENT FOR BIDS
 2. INSTRUCTIONS TO BIDDERS
 3. BID FORM
 4. STATEMENT OF BIDDERS QUALIFICATIONS
 5. CORPORATE CERTIFICATE
 6. SURETY REQUIREMENTS
 7. BID BOND
 8. OCCUPATIONAL TAX CERTIFICATE
 9. OATH OF SUCCESSFUL BIDDER
 10. LIST OF SUBCONTRACTORS
 11. CONTRACT AGREEMENT
 12. CONTRACT PERFORMANCE BOND
 13. PAYMENT BOND
 14. ILLEGAL IMMIGRATION REFORM AND ENFORCEMENT ACT OF 2011
 15. MWBE REQUIREMENTS
 16. EJCDC STANDARD GENERAL CONDITIONS
 17. SUPPLEMENTARY CONDITIONS
- SECTION
- | | |
|---------------------|-------------------------|
| a. SECTION 01150 | MEASUREMENT AND PAYMENT |
| b. GDOT SECTION 429 | RUMBLE STRIPS |
| c. GDOT SECTION 652 | PAINTING TRAFFIC STRIPE |
| d. GDOT SECTION 870 | PAINT |
| e. SECTION 02821 | GRASSING |

ADVERTISEMENT FOR BIDS FOR
2024 LMIG ROADWAY STRIPING
FOR
LIBERTY COUNTY BOARD OF COMMISSIONERS

Sealed bids will be received by the Liberty County Board of Commissioners at 112 North Commerce Street Hinesville, Georgia 31313 until 2:00 P.M. local time on August 27, 2024, at which time and place they will be publicly opened and read. No submitted bid may be withdrawn after the scheduled closing time for receipt of bids for a period of sixty (60) days.

The work to be done consists of installing pavement markings along various roads within Liberty County. The total length of the roadway is 19 miles as measured along the roadway centerline.

Bids for the complete work in one or more general contracts shall be made on the bid form provided and shall contain prices in words and figures for the work bid. All bids shall be accompanied by a Bid Bond drawn in favor of the Liberty County Board of Commissioners, in the amount of at least five percent (5%) of the lump sum bid for the complete work; such Bid Bond representing that the Bidder, if awarded the contract will promptly enter into a contract and furnish Performance Bond and Payment Bond as provided by law and approved by the Attorney for the Liberty County Board of Commissioners. Each bond shall be equal to one hundred percent (100%) of the contract amount. The Bid Bond shall be forfeited to the Liberty County Board of Commissioners as liquidated damages if the Bidder fails to execute the contract and provide Performance and Payment Bonds within ten (10) days after being notified that he has been awarded the contract.

Drawings and Specifications are open to public inspection at the office of the Liberty County Board of Commissioners and at the offices of T. R. Long Engineering, P.C.

Copies of the plans and specifications must be obtained from T. R. Long Engineering, 114 North Commerce Street, Hinesville, Georgia, 31313, upon receipt of \$175.00. Such fees represent reproduction cost and are non-refundable. Bidders must purchase a Bid Packet to be a registered bidder. Only bids from registered bidders will be opened.

The Owner reserves the right to reject any or all bids and to waive informalities.

INSTRUCTIONS TO BIDDERS

1. **INTENTION**: It is intended that the Project Documents shall cover the complete work to which they relate.
2. **DEFINITION**: Where the following words, or the pronouns used instead occur herein, they shall have the following meaning:

"Owner" shall mean the Liberty County Board of Commissioners party of the first part to the "Contract Agreement" or its authorized and legal representative.

"Engineer" shall mean **T. R. Long Engineering, P.C** of 114 North Commerce Street, Hinesville, GA, 31313 acting for the Owner or other representative of such party.

"Contractor" shall mean the party of the second part to the following agreement, or the legal authorized representatives of such party.

WORK TO BE DONE: The work to be done consists of furnishing all materials, labor and equipment for construction of **2024 LMIG Roadway Striping for the Liberty County Board of Commissioners** complete with appurtenances, all as set forth in the Bid, as specified herein, and as shown on the Drawings.

3. **MATERIALS AND WORK BY THE OWNER**: The Owner will neither furnish materials nor perform labor for construction of work under this contract, unless otherwise stipulated elsewhere in the Project Documents.
4. **SITE EXAMINATION**: The Bidder is expected and requested to examine the location of the work, and to inform himself fully as to the structural and mechanical conditions; the conformation of the ground; the character, quality, and quantity of the materials to be encountered; the character of equipment and facilities needed to execute the work; the general and local conditions; and all other matters which can in any way affect the work to be done under the contract.

A sub-surface investigation has not been made on any portion of the work. Rock quantities shown in the Bid are estimated based on results of similar work in the area. The prospective bidder must form his own opinion of the character of the sub-surface materials to be encountered in excavating for and the construction of the various facilities.

5. **BIDS**: All Bids must be made upon the Bid forms provided and shall be for materials and work called for in the specifications and shown for each item in the Bid. The total amount bid for the work in the Bid shall be given in words and figures in the spaces provided. Bid forms shall not be detached from these Specifications. All blank spaces in the bid form shall be filled in with black ink in words and figures. The Certification must be completed and executed when submitted.
 - A. **Unit Price Items**: The itemized quantities given in the Bid for unit price work shall be considered by the Contractor as the quantities required to complete the work. Should the actual quantities required in the construction of the work be greater or less than the quantities shown in the items, an amount equal to the difference in quantities at the unit prices bid for the item will be added to or deducted from the contract price.
 - B. **Lump Sum Price**: Where itemized prices are not given in the Bid, the Contractor shall consider the lump sum prices bid for the work shown on the Drawings and/or specified to be sufficient for completion of his Contract.
 - C. **Total Amount Bid**: The correct total amount bid is defined as the correct sum total of the amount bid for the items in the Bid. The correct amount bid for each unit price item is defined as the product of the quantity listed in the Bid for the item, multiplied by the unit price bid.

- D. The bids must be enclosed in a sealed envelope addressed to the Liberty County Board of Commissioners **and marked "2024 LMIG Roadway Striping for the Liberty County Board of Commissioners"**. Bids may be submitted intact in this book or may be submitted detached from the book. The sealed bid must contain items listed below if any item is missing the bid may be considered irregular and bid may not be considered.

1. Completed Proposal Form and Schedule of Items.
2. Completed and executed surety documents.
3. Executed Surety Requirement Form.
4. Completed Statement of Bidder's Qualifications with References.
5. Completed Corporate Certificate Form
6. Completed Illegal Immigration Reform Affidavit for contractor.
7. MWBE Packet if required for bid.
8. Subcontractors list.

6. **RECEIPT AND OPENING OF BIDS:** Bids must be filed with the Owner at or before the hour specified in the advertisement, and Bids filed after the specified time will not be considered. Bids sent by mail must be mailed with sufficient time allowed for the bid to reach the Owner prior to the opening of bids.

The Owner may consider informal any bid not prepared and submitted in accordance with the provisions hereof and may waive any informalities or reject all bids. Any bid may be withdrawn prior to the above scheduled time for the opening of bids or authorized postponement thereof. Any bid received after the time and date specified shall not be considered. No bidder may withdraw a bid within sixty (60) days after the actual date of the opening thereof.

Conditional bids shall not be considered.

Bidders are requested to be present at the opening of Bids, which will be in public.

7. **BID SECURITY:** Each Bid must be accompanied by a certified check or by a Bid Bond in an amount equal to not less than five percent (5%) of the amount of the Bid, to guarantee that the Successful Bidder will, within ten (10) days from the date of the notice of award of contract, enter into an Agreement with the Owner, and execute to the Owner a Performance Bond and Payment Bond, each equal to 100% of the contract amount, the agreement and bonds to be in the form set forth in this Book. If for any reason whatsoever the Bidder withdraws from the competition after the Bid opening time, or refuses to execute the required agreement and bonds, if his Bid is accepted, the Owner may retain the amount of the certified check, or proceed on the Bid Bond. The surety on the Performance Bond and the Payment Bond shall be a surety company authorized to do business in the State of Georgia and shall be countersigned by an agent residing in the State of Georgia. The bonds and surety thereon shall be subject to approval by the Attorney for the Owner.
8. **RIGHT TO REJECT BIDS:** The Owner reserves the right to reject all bids, and to waive informalities. No bids will be received after the Bid opening time. Unauthorized conditions, limitation, and provisions attached to the Bid, except as provided herein, will render it informal and cause its rejection. Unbalanced bids will be subject to rejection. Any Bidder may withdraw his bid, either personally or by telegraphic or written request, at any time prior to the Bid opening time.
9. **TELEGRAPHIC MODIFICATION:** Any bidder may modify his bid by telegraphic communication at any time prior to the scheduled closing time for receipt of bids, provided such telegraphic communication is received by the Owner prior to the closing time, and provided further, the Owner is satisfied that a written confirmation of the telegraphic modification over the signature of the bidder was mailed prior to the closing time. The telegraphic communication should not reveal the bid price but should provide the addition or subtraction or other modification so that the final prices or terms

will not be known by the Owner until the sealed bid is opened. If written confirmation is not received within two days from the closing time, no consideration will be given to the telegraphic modification.

10. DETERMINATION OF LOW BID: The contract will be awarded, if it is awarded, to the low, responsible, responsive bidder. The Owner will decide which is the low, responsible, responsive bidder. Responsiveness shall be defined by (a) the completeness and regularity of Bid Form, (b) a bid form without exclusions or special conditions, and (c) a bid form having no substitute bids for any items except as allowed under these Specifications. Responsibility will be based on whether the Bidder involved (a) maintains permanent place of business; (b) has adequate equipment to do the work properly and within the time limit established; (c) has suitable financial status to meet obligations incident to the work; and (d) has appropriate technical experience.
 - A. The Bidder is requested to list prices of at least two manufacturers for each item of major equipment if listed on the Bid form. Use lowest price for base bid. If the make of any item listed in the base bid column does not meet specifications, the next lowest priced make listed for that item which does meet specifications will be used in determining the lowest bid price. If all of the listed makes of the item failed to meet specifications, the bid will be rejected on the grounds that it is nonresponsive.
 - B. The Owner has the right to apply any or all "Deductions or Additions" (if any), listed in the proposal by the Engineer, for the purpose of making an award.
11. RETURN OF BID SECURITY: Owner will, within ten (10) days following the Bid opening, return the Bid security of all Bidders, except the Security posted by the three lowest Bidders; upon the award and execution of the contract, the remaining Bid securities will be promptly returned.
12. INTERPRETATION OF DRAWINGS AND SPECIFICATIONS: If any person contemplating submitting a bid for the proposed contract is in doubt as to the true meaning of any part of the Drawings, Construction Specifications and other documents, and as to the scope of any part of the work, he must submit to the Engineer a written request for an interpretation thereof. The person submitting the request will be responsible for its prompt delivery in ample time for an interpretation to be issued before the Bid opening date. Interpretations of the Project Documents will be made only by Addendum; a copy of each Addendum will be mailed or delivered to each person receiving a set of the Project Documents. The Engineer will not be responsible for other interpretations of the Project Documents.
13. COMPLETE WORK REQUIRED: The Construction Specifications, Drawings and all other documents are essential parts of the contract; requirements occurring in one are as binding as though occurring in all. Documents are intended to be cooperative, and to describe and provide for a complete work. In case of discrepancies on the Drawings, figured dimensions shall govern. In case of omissions from the Construction Specifications as to items of equipment, and materials or quantities therefore, the Drawings shall govern. It shall be the responsibility of the Bidder to call to the attention of the Engineer obvious omissions of those magnitudes which would affect the strength, adequacy, function, completeness (and cost of any part of the work, and in ample time for amendment by Addendum prior to the Bid opening date).
14. SUBCONTRACTS: The Bidder's attention is directed to the General Conditions concerning subcontracts. The Bidder is specifically advised that any person, firm or other party to whom it is proposed to award a subcontract under this contract.
 - A. Must be acceptable to the Owner. Approval will not be given until the Contractor submits to the Owner a written statement concerning the proposed award to the subcontractor, which statement shall contain such as the Owner may require.
 - B. Must provide insurance equal to that of the bidding contractor. Approval of the proposed subcontract award cannot be given by the Owner unless and until the proposed

subcontractor has submitted the Certification and or other evidence showing that it has fully complied with any reporting requirements to which it is or was subject.

Although the bidder is not required to attach such Certifications by proposed subcontractors to his bid, the bidder is here advised of this requirement so that appropriate action can be taken to prevent subsequent delay in subcontract awards.

15. DRAWINGS: The character, location, and essential details of the work are shown upon a set of Drawings, entitled:

2024 LMIG ROADWAY STRIPING
FOR
LIBERTY COUNTY BOARD OF COMMISSIONERS

The Drawings and Specifications shall form a part of the contract for the work. The Drawings shall be supplemented by working drawings as necessary. All authorized alterations affecting the requirement and information given on the Drawings shall be in writing.

16. EXTRA WORK ITEMS IN BID: The Bid contains certain unit price items entitled "Extra Work If Ordered by Engineer". In each of those items, the estimated quantity is based upon the average amount of extra work encountered in a typical job. The stated quantities are not guaranteed to be required or not to be required, but are included in the Bid in order to determine, in advance of construction, the actual low bidder. No work described by those items will be approved for payment without advance authorization by the Engineer.

17. NOTICE OF SPECIAL CONDITIONS: Attention is particularly called to those parts of the Contract Documents and Specifications which deal with the following:

- A. Inspection and testing of material
- B. Insurance requirements

18. POWER OF ATTORNEY: Attorneys-in-fact who sign Bid Bonds or Contract Bonds must file with each bond a certified and effectively dated copy of their Power of Attorney.

19. AUTHORITY TO SIGN: If a Bid is made by an individual, his name and Post Office address must be shown. If made by a firm, or partnership, the name and Post Office address of each member of the firm or partnership must be shown. If made by a Corporation, the person, or persons, signing the Bid must show the name of the State under the laws of which the Corporation is chartered and his or their, authority for signing same, and the names, titles and addresses of the President Secretary and Treasurer, and the Corporate Authority for doing business in this state.

20. WORKING DRAWINGS: Working drawings for any structure shall consist of such detailed plans as may be required for the prosecution of the work but not included in the plans. All necessary working drawings shall be furnished by the Contractor. They shall include shop details, erection plans, masonry layout diagrams, and bending diagrams for reinforcing steel, approval of which by the Engineer must be obtained before any work involving these plans may be performed. Plans for false-work, centering and form work may also be required and such cases shall be likewise subject to approval by the Engineer.

It is expressly understood, however, that approval by the Engineer of the Contractor's working drawings does not relieve the Contractor of any responsibility for accuracy of dimensions and details. The Contractor shall be responsible for agreement and conformity of his working drawings with the Drawings and Specifications.

The contract price shall include the cost of furnishing all working drawings and the Contractor will be allowed no extra compensation for such drawings.

21. COOPERATION OF CONTRACTOR: The Contractor will be supplied with five (5) copies of the Drawings and Specifications. The Contractor shall have available on the work, at all times, one (1) copy of each of said Drawings and Specifications. He shall give the work the constant attention necessary to facilitate the progress thereof and shall cooperate with the Engineer and with other contractors in every way possible. The Contractor shall at all times have a Superintendent, satisfactory to the Engineer, capable of acting as his agent on the work, who shall receive instructions from the Engineer or his authorized representatives. The superintendent shall have full authority to execute the orders or directions of the Engineer without delay and to promptly supply such materials, tools, plant equipment and labor as may be required.

22. CONSTRUCTION STAKES: Subsidiary lines and grades shall be laid out by the Contractor from the controlling lines and bench marks furnished by the Engineer or from measurements shown on the Drawings. All lines and grades shall be subject to checking by the Engineer, but this checking shall in no way relieve the Contractor from responsibility for their correctness.

The Contractor shall provide such stakes, materials, and such labor and assistance as the Engineer may require in laying out work, establishing bench marks and checking and measuring the work.

23. AUTHORITY AND DUTIES OF INSPECTOR: Inspectors shall be authorized to inspect all work done and materials furnished, including preparation, fabrication and manufacture of the materials to be used. The Inspector shall not be authorized to alter or waive any requirements of the Specifications. He shall call the attention of the Contractor to any failure of the work or materials to conform to the Specifications and Contract. He may reject materials or suspend the work until any questions at issue can be referred to and decided by the Engineer.

The presence of the Inspector shall in no way lessen the responsibility of the Contractor. The Contractor in no way relieves himself of responsibility for adequacy of the work by following the directives of the Inspector.

24. INSPECTION: The Contractor shall furnish the Engineer with every reasonable facility for ascertaining whether or not the work performed and materials used are in accordance with the requirements and intent of the Specifications and Contract. No work shall be done or materials used without suitable supervision or inspection by the Engineer or his representative. Failure to reject any defective work or materials shall not in any way prevent later rejection when such defect is discovered, or obligate the Owner to final acceptance.

All materials furnished and work done when not in accordance with the Specifications and Contract will be rejected and shall immediately be removed and other work done and materials furnished in accordance therewith. If the Contractor fails to remove the work and materials as above ordered, within forty-eight (48) hours, then the Engineer shall have the right and authority to stop the Contractor and his work at once and to supply men and material at the cost and expense of the Contractor to remove said work and materials.

25. DEFECTIVE WORK AND MATERIALS: The inspection of the work shall not relieve the Contractor of any of his obligations to fulfill his Contract and defective work shall be made good, notwithstanding that such work and materials have been previously inspected by the Engineer and accepted or estimated for payment. The failure of the Engineer to condemn improper materials or workmanship shall not be considered as a waiver of any defect which may be discovered later, or as preventing the Owner at any time subsequently from recovering damages for work actually defective. All work shall be guaranteed against defects in workmanship or materials for a period of one year after final acceptance.

26. CORRECTIONS: Should any portions of the Drawings and Specifications be obscure or in dispute, they shall be referred to the Engineer and he shall decide as to the true meaning and intent. He shall also have the right to correct any errors or omissions at any time when such corrections are necessary for the proper fulfillment of said Drawings and Specification.

27. DISAGREEMENT: Should any disagreement or difference arise as to the estimated quantities or classifications or as to the meaning of the Drawings or Specifications, on any point concerning the character, acceptability and nature of the several kinds of work, any materials and construction thereof, the decisions of the Engineer shall be final and conclusive and binding upon all parties to the Contract.
28. WEATHER: During unseasonable weather, all work must stop when the Engineer so directs and all work must be suitably protected.
29. RIGHT OF WAY: The necessary land for the construction of the work will be furnished by the Owner. The Contractor is directed to the Owner for right-of-way actually acquired. The Owner will provide no right-of-way over other property. The contractor shall take every possible precaution to inconvenience as little as possible the owners and tenants of adjacent property. Public highways shall not be obstructed in such a way as to cut off traffic. The Contractor shall, at his own expense, repair any damage or injury to either public or private property during the progress of the work. Wholesale cutting of trees on the right-of-way will not be permitted except as necessary for construction.
30. CONSTRUCTION SCHEDULE: A construction schedule showing the work in the order proposed by the Contractor and the time required to complete each phase will be required and shall be submitted to the Engineer for approval. Approval of the construction schedule is required prior to receipt of the notice to proceed. This schedule shall include the dates for beginning and completion of all phases of the work. If, in the opinion of the Engineer, the Contractor falls behind in his schedule or will not be able to complete the project in the time limits, he may require the Contractor to revise his schedule and put additional equipment on the job as so ordered.
31. ORDER OF WORK: The order or sequence of the work shall be as provided herein or as approved by the Engineer, which approval shall in no way affect the responsibility of the Contractor.
32. COMPETENT LABOR: The Contractor shall employ only competent and skilled personnel on the work. The Contractor shall at all times have a Superintendent satisfactory to the Engineer, capable of acting as the Contractor's agent on the work and who shall receive instructions from the Engineer or his authorized representative. The Superintendent shall have full authority to execute the orders and directions of the Engineer without delay, and to promptly supply the materials, tools, plant equipment, and labor as may be required. The Contractor shall upon demand by the Engineer, immediately remove that Superintendent, Foreman, and Workman whom the Engineer may consider to be incompetent or undesirable, or both.
33. LAWS AND REGULATIONS: The Contractor shall keep himself fully informed of all laws, ordinances, and regulations of State and County in any manner affecting those engaged or employed in the work, or the materials used in the work, or in any way affecting the conduct of the work, and of all orders and decrees of bodies or tribunals having any jurisdiction or authority over same. If any discrepancy or inconsistency should be discovered in this Contract, or in the Drawings or Specifications herein referred to, in relation to any such law, ordinance, regulation, order or decree, he shall forthwith report the same in writing to the Owner. He shall at all times himself observe and comply with all such existing and future laws, ordinances and regulations, and shall protect and indemnify the Owner and its agents against any claims or liability arising from or based on the violation of any such law, ordinance, regulation, order of decree, whether by himself or by his employees.
34. PROTECTIVE WORKS: The Contractor shall furnish and install all necessary temporary works for the protection of the work, including barricades, warning signs, and lights at night.
35. SAFETY AND OSHA REGULATIONS: The performance of work under this Contract shall comply with safety regulations prescribed by the Owner, those of the National Occupational Safety and

Health Act of 1970. (PL 91-596) and under Section 107 of the Contract Work Hours and Safety Standards Act (PL 91-054), and the requirements of the State where project is located. Each bidder shall satisfy himself as to the character and extent of such regulations.

36. SANITARY REGULATIONS: Necessary sanitary conveniences for the use of the laborers on the work shall be erected and maintained by the Contractor in such a manner and at such points as shall be approved by the Engineer. Their use shall be strictly enforced.
37. STORAGE FACILITIES: Should the Contractor so desire, he may build storage facilities or other structures for housing men, tools, machinery and supplies, but they will be permitted only at approved places, and their surroundings shall be maintained at all times in a sanitary and satisfactory manner. On or before the completion of the work, all such structures shall be removed, together with all rubbish and trash, at the expense of the Contractor.
38. WATER SUPPLY: The water for the Contractor's use shall be supplied by the Contractor. The Contractor shall make his own arrangements for obtaining a water supply for his construction operations.
39. ELECTRIC POWER: The Contractor shall make his own arrangements for electrical power supply for his construction operations.
40. SOIL EROSION: The Contractor shall be required to take the necessary steps to minimize siltation and soil erosion during construction.
41. ACCESS ROADS: Streets, roads and drives used by the Contractor for access to and from the site of his work shall be protected from damage in connection with construction work. Any such damage done shall be repaired immediately and left in good condition at the end of the construction period.
42. PROGRESS PAYMENT: On or before the 15th day of each calendar month the Owner shall make progress payments to the Contractor on the basis of a duly certified and approved estimate of work performed during the preceding calendar month by the Contractor, including materials delivered to the site and undelivered specifically manufactured equipment, less retainage as per Paragraph 19 of the General Conditions which is to be retained by the Owner until all work has been performed strictly in accordance with the Contract Documents and until such work has been accepted by the Owner. Progress payment requests from the Contractor shall be submitted to the Engineer for approval on or before the 1st day of each calendar month.
43. ALLOWABLE TIME FOR COMPLETION: The time allowed for completion on all work to be done under this contract shall begin after notification by the Engineer to proceed with the work. Such notification will be issued upon completion of the contract arrangements, and in accordance with approved construction schedule, arranged to be within the contract time for completion. The time allowed for completion of the work is for 120 calendar days.
44. LIQUIDATED DAMAGES: The Contractor shall pay to the Owner as liquidated damages the sum of **FOUR HUNDRED (\$400.00)** dollars for each calendar day that he shall be in default of completing the work in his Contract within the time limit named therein.
45. SALES TAX AND/OR USE TAX: Bidders shall include in amounts bid in the Bid an allowance for payment of state Sales Tax and/or Use Tax on 0 taxable materials specified to be furnished by the Contractor and incorporated into the work under this Contract.
46. CONTRACTOR'S LOCAL OFFICE: The Contractor shall maintain a local office with a telephone in the general area of the work, and will be required to have a responsible representative on call at all times.
47. MUTUAL RESPONSIBILITY OF CONTRACTORS: If, through acts of neglect of the part of the Contractor, any other Contractor or any subcontractor shall suffer loss or damage on the work, the

Contractor agrees to settle with such other Contractor or subcontractor by agreement of arbitration if such other Contractor or subcontractor shall assert any claims against the Owner, on account of any damage alleged to have been so sustained, the Owner shall notify the Contractor who shall indemnify and save harmless the Owner against such claim.

48. EMERGENCY WORK: The Contractor shall at all times (nights, weekends or holidays) have a responsible man available to act in case of emergency repairs who the Owner may contact. Upon notification of emergency work necessary, the Contractor's representative shall immediately take steps to make such repairs.
49. INSURANCE REQUIREMENTS: The Contractor's attention is directed to requirements for insurance coverage as set forth in the General Conditions.
50. FLOOD HAZARD INSURANCE: The Contractor will be required to acquire and maintain during the life of the contract any flood insurance made available under the National Flood Insurance Act of 1968, as amended. The insurance shall be in an amount at least equal to the contract amount costs, excluding cost of uninsurable improvements, or to the maximum limit of coverage made available under the National Flood Insurance Act of 1968, as amended, whichever is less.
51. BUILDING PERMITS AND BUSINESS LICENSE: The Contractor shall be required to obtain applicable Building Permits and Business Licenses as required by Liberty County, Georgia.
52. PAVEMENT MARKINGS: All pavement markings will be completed in accordance with the Standard Specifications for Construction of Roads and Bridges as published by The Georgia Department of Transportation. All paint will be in accordance with section 652-High Build Standard and wet weather paint traffic stripe.
53. OPTIONAL ITEMS: Anything that is listed as an optional item within the Schedule of Items may be removed from the contract by the owner or the engineer.
54. SUBCONTRACTORS, SUPPLIES, AND OTHERS:
 - A. Bidders are required to furnish to the Owner, as a part of their Bid, a listing of all subcontractors (including subcontractors' final proposal amounts) proposed to be used by said Bidder in conjunction with the project. If the Owner has reasonable objection to any proposed subcontractor the Owner may, before an award is made, request the apparent Successful Bidder to submit a substitute, in which case the apparent Successful Bidder shall submit an acceptable substitute, and said Bidders Proposal price will be increased (or decreased) by the difference in cost occasioned by such substitution, and the Owner may consider such price adjustment in evaluating Bids and making the contract award.
 - B. If the apparent Successful Bidder declines to make any such substitution, the Owner may award the Contract to the Bidder who submitted the next most advantageous bid to the Owner that proposes to use acceptable subcontractors in connection with the Project. Declining to make requested substitutions will not constitute grounds for forfeiture of the Bid security of any Bidder. Any subcontractor so listed and against which the Owner makes no written objection prior to awarding the subject contract will be deemed acceptable to the Owner, subject to revocation of such acceptance after execution of all of the Bid Documents as provided therein.
 - C. The Successful Bidder shall not be required to employ any subcontractor against whom the Successful Bidder has reasonable objection.

LIBERTY COUNTY, GEORGIA

BID FORM

TO: LIBERTY COUNTY BOARD OF COMMISSIONERS
112 NORTH MAIN STREET, SUITE 201
HINESVILLE, GEORGIA 31313

Gentlemen:

In compliance with your Notice To Contractors, the undersigned, hereinafter termed the Bidder, proposes to enter into a Contract with Liberty County Board of Commissioners to provide the necessary machinery, tools, apparatus, and other means of construction, and all materials and labor specified in the Contract, necessary to complete the work in the manner therein specified within the time specified, as therein set forth, for:

2024 LMIG ROADWAY STRIPING
FOR
LIBERTY COUNTY BOARD OF COMMISSIONERS

The Bidder has carefully examined and fully understands the Contract, Plans and Specifications, and other Contractual Documents hereto attached, and has made a personal examination of the Site of the proposed Work, and has satisfied himself as to the actual conditions and requirements of the Work, and hereby proposes and agrees that if his bid is accepted, he will contract with the Liberty County Board of Commissioners in full conformance with the Contract Documents.

It is the intent of this Bid to include all items of construction and all Work indicated on the Drawings and called for in the Specifications.

In accordance with the foregoing, the undersigned proposes to furnish and construct the items listed in the attached Schedule of Items for the unit prices stated.

The Bidder agrees that the cost of any work performed, materials furnished, services provided or expenses incurred, which are not specifically delineated in the Contract Documents but which are incidental to the scope, intent, and completion of the Contract, shall be deemed to have been included in the prices bid for the various items scheduled.

The bidder further proposes and agrees hereby to promptly commence the Work with adequate force and equipment within ten (10) calendar days from receipt of Notice to Proceed, and to complete the Work within 120 calendar days.

The Bidder declares that he understands that the quantities shown for unit price items, are approximate only, are valid only upon written authorization of the County Engineer, and are subject to either increase or decrease and that should the quantities of any items of work be increased, the Bidder proposes to do the additional at the unit prices stated herein; and should the quantities be decreased, the Bidder also understands that payment will be made on the basis of actual quantities at the unit price bid and will make no claim for anticipated profits for any decrease in quantities, and that actual quantities will be determined upon completion of the work, at which time adjustment will be made to the Contract amount by direct increase or decrease.

Attached hereto is an executed Bid Bond or certified check on the (Bank) _____ of
(City, State) _____ for _____ Dollars.
(\$ _____) (Five Percent of Amount of Bid).

If this Bid shall be accepted by the Liberty County Board of Commissioners and the undersigned shall fail to execute a satisfactory contract in the form of said proposed Contract, and give satisfactory Performance and Payment Bonds, or furnish satisfactory proof of carriage of the insurance required, within fifteen days from the date of Notice of Award of the Contract, then the Liberty County Board of Commissioners may at its option, determine that the undersigned abandoned the Contract and thereupon this Bid shall be null and void, and the sum stipulated in that attached Bid Bond or certificate check shall be forfeited to the Liberty County Board of Commissioners as liquidated damages.

Bidder acknowledges receipt of the following addenda:

Addendum No.	Date Received
_____	_____
_____	_____

Bidder further declares that the full name and resident address of all persons and parties interested in the foregoing bid as principals are as follows:

By (Signature) _____

Printed Name _____

Title _____

Signed, sealed, and dated this _____ day of _____, 20__.

Bidder: _____ (Seal)
(Company Name)

Bidder Mailing Address:

Phone # _____

By: _____

Title: _____

SCHEDULE OF ITEMS
2024 LMIG ROADWAY STRIPING
TRL JOB #: 2024-102

ITEM	DESCRIPTION	QUANTITY		COST	
		NUMBER OF UNITS	UNIT MEASURE	PER UNIT	TOTAL COST
	Mobley Road				
1	Center Line RPM	410	EA		
2	5" Skip Yellow Line	2300	LF		
3	5" Solid Yellow Line	13900	LF		
4	5" Solid White Line	16400	LF		
5	24" Stop Bar	2	EA		
6	Traffic Control / Marking Protection	1	SUM		
	Mitchell Road				
1	Center Line RPM	70	EA		
2	5" Solid Yellow Line	2600	LF		
3	5" Solid White Line	2800	LF		
4	24" Stop Bar	1	EA		
5	Traffic Control / Marking Protection	1	SUM		
	Live Oak Church Road				
1	Center Line RPM	230	EA		
2	Fire Hydrant RPM				
3	5" Skip Yellow Line	3200	LF		
4	5" Solid Yellow Line	5700	LF		
5	5" Solid White Line	10000	LF		
6	24" Stop Bar	1	EA		
7	Crosswalk	65	LF		

8	Traffic Control / Marking Protection	1	SUM		
	Curtis Road				
1	Center Line RPM	345	EA		
2	5" Skip Yellow Line	2500	LF		
3	5" Solid Yellow Line	11200	LF		
4	5" Solid White Line	14300	LF		
5	24" Stop Bar	2	EA		
6	Crosswalk	70	LF		
7	Traffic Control / Marking Protection	1	SUM		
	Taylor Wells Lane				
1	Center Line RPM	55	EA		
2	5" Solid Yellow Line	2170	LF		
3	5" Solid White Line	2300	LF		
4	24" Stop Bar	1	EA		
5	Traffic Control / Marking Protection	1	SUM		
	JV Road				
1	Center Line RPM	28	EA		
2	5" Solid Yellow Line	6500	LF		
3	5" Solid White Line	6600	LF		
4	24" Stop Bar	1	EA		
5	Traffic Control / Marking Protection	1	SUM		
	Freddie Walthour Sr. Road				
1	Center Line RPM	210	EA		
2	5" Skip Yellow Line	1500	LF		
3	5" Solid Yellow Line	6700	LF		

4	5" Solid White Line	8800	LF		
5	24" Stop Bar	1	EA		
6	Traffic Control / Marking Protection	1	SUM		
	Holmestown Loop Road				
1	Center Line RPM	275	EA		
6	Fire Hydrant RPM	11	EA		
2	5" Skip Yellow Line	4850	LF		
3	5" Solid Yellow Line	5800	LF		
4	5" Solid White Line	13700	LF		
5	24" Stop Bar	2	EA		
7	Traffic Control / Marking Protection	1	SUM		
	Lewis Frasier				
1	Center Line RPM	455	EA		
6	Fire Hydrant RPM	20	EA		
2	5" Skip Yellow Line	7400	LF		
3	5" Solid Yellow Line	10200	LF		
4	5" Solid White Line	20600	LF		
5	24" Stop Bar	2	EA		
7	Traffic Control / Marking Protection	1	SUM		
	Robert Hill Road				
1	Center Line RPM	88	EA		
7	Fire Hydrant RPM	5	EA		
2	5" Skip Yellow Line	3100	LF		
3	5" Solid Yellow Line	400	LF		
4	5" Solid White Line	6600	LF		

5	24" Stop Bar	1	EA		
6	Traffic Control / Marking Protection	1	SUM		
	Bacontown Road				
1	Center Line RPM	270	EA		
2	5" Skip Yellow Line	5300	LF		
3	5" Solid Yellow Line	5300	LF		
4	5" Solid White Line	13800	LF		
5	24" Stop Bar	2	EA		
6	Traffic Control / Marking Protection	1	SUM		
	Pate Rogers Road				
1	Center Line RPM	290	EA		
2	5" Skip Yellow Line	5900	LF		
3	5" Solid Yellow Line	5300	LF		
4	5" Solid White Line	15	LF		
5	24" Stop Bar	9	EA		
6	White RR Crossing w/ Letters	2	EA		
7	Traffic Control / Marking Protection	1	SUM		
	Freedman Grove Road				
1	Center Line RPM	380	EA		
2	5" Skip Yellow Line	10100	LF		
3	5" Solid Yellow Line	4700	LF		
4	5" Solid White Line	23700	LF		
5	24" Stop Bar	2	EA		
6	Traffic Control / Marking Protection	1	SUM		

	Seabrook Island Drive				
1	Center Line RPM	265	EA		
2	5" Skip Yellow Line	1100	LF		
3	5" Solid Yellow Line	9100	LF		
4	5" Solid White Line	10800	LF		
5	24" Stop Bar	4	EA		
6	Traffic Control / Marking Protection	1	SUM		
	2nd Street				
1	Center Line RPM	50	EA		
2	5" Skip Yellow Line	1100	LF		
3	5" Solid Yellow Line	600	LF		
4	5" Solid White Line	2600	LF		
5	24" Stop Bar	2	EA		
6	Traffic Control / Marking Protection	1	SUM		
	S 4th Street				
1	Center Line RPM	30	EA		
2	5" Solid Yellow Line	1200	LF		
3	5" Solid White Line	1200	LF		
4	24" Stop Bar	1	EA		
5	Traffic Control / Marking Protection	1	SUM		
	Rogers Pasture Road				
1	Center Line RPM	165	EA		
2	5" Solid Yellow Line	6500	LF		
3	5" Solid White Line	7100	LF		
4	24" Stop Bar	7	EA		

5	White RR Crossing w/ Letters	2	EA		
6	Traffic Control / Marking Protection	1	SUM		
	Howard Hill Road				
1	Center Line RPM	85	EA		
2	5" Solid Yellow Line	3300	LF		
3	5" Solid White Line	3400	LF		
4	24" Stop Bar	1	EA		
5	Traffic Control / Marking Protection	1	SUM		
	Anderson Road				
1	Center Line RPM	60	EA		
2	5" Skip Yellow Line	1750	LF		
3	5" Solid Yellow Line	450	LF		
4	5" Solid White Line	3700	LF		
5	24" Stop Bar	1	EA		
6	Traffic Control / Marking Protection	1	SUM		
	Retreat Road				
1	Center Line RPM	320	EA		
2	Fire Hydrant RPM	8	EA		
3	5" Skip Yellow Line	6300	LF		
4	5" Solid Yellow Line	6300	LF		
5	5" Solid White Line	17600	LF		
6	24" Stop Bar	1	EA		
7	Traffic Control / Marking Protection	1	SUM		

	Ways Temple Road				
1	Center Line RPM	225	EA		
2	Fire Hydrant RPM	6	EA		
3	5" Skip Yellow Line	3000	LF		
4	5" Solid Yellow Line	5600	LF		
5	5" Solid White Line	9500	LF		
6	24" Stop Bar	2	EA		
7	Traffic Control / Marking Protection	1	SUM		
GRAND TOTAL					
GRAND TOTAL IN WORDS:					

STATEMENT OF BIDDER'S QUALIFICATIONS

To accompany bid submitted for construction of **Liberty County Board of Commissioners, 2024 LMIG Roadway Striping for the Liberty County Board of Commissioners.**

Full legal name of Bidder: _____

Business Address: _____

Business Phone Number: _____

Bidder is a (check one) Corporation ____ Partnership ____ Individual Proprietorship ____

Other ____ (Specify) _____

Year Organized: _____ Year Incorporated: _____

If Bidder is a partnership, list all names of all partners: _____

How many years have you been in the contracting business under the present firm name?

Credit available for this contract: \$ _____

Contracts now in hand, Gross Amount: \$ _____

Have you ever refused to sign a contract at your original bid? _____

Have you ever defaulted on a contract? _____

Remarks: _____

(The above statements must be subscribed and sworn to before a Notary Public)

Sworn to and subscribed before me,

Date: _____

This _____ day of _____, 2024.

Firm Name: _____

By: _____

(Notary Public)

Title: _____

REFERENCES:

Provide references for work completed, minimum of six, three within the last 12 months of similar size and nature. References will afford the owner opportunity to judge as to capabilities and performance of the contractor.

Provide name, brief description, address, phone number and contact person for each project listed. Failure to complete this section in its entirety will be grounds for rejection.

LIBERTY COUNTY, GEORGIA

CORPORATE CERTIFICATE

I, _____, certify that I am the Secretary of the Corporation named as Contractor in the foregoing bid; that _____, who signed said bid in behalf of the Contractor, was then (Title) _____ of said Corporation; that said bid was duly signed for and in behalf of said Corporation by authority of its Board of Directors, and is within the scope of its corporate powers, that said Corporations organized under the laws of the State of _____.

This _____ day of _____, 2024.

_____ (SEAL)

Signature

LIBERTY COUNTY, GEORGIA

SURETY REQUIREMENTS

A Bid Bond for five percent (5%) of the amount of the bid is required to be submitted with each bid.

A Performance Bond for one hundred percent (100%) of the bid will be required of the successful bidder.

The Bidder certifies that he/she has examined all documents contained in this bid package, and is familiar with all aspects of the Bid and understands fully all that is required of the successful bidder. The Bidder further certifies that his/her bid shall not be withdrawn for ninety (90) days from the date on which the bid is publicly opened and read.

The Bidder agrees, if awarded this bid, he/she will:

- A. Furnish, upon receipt of an authorized Liberty County Board of Commissioners Purchase Order or Notice of Award, all items indicated thereon as specified in this bid proposal for the bid amount, or;
- B. Enter a contract with Liberty County Board of Commissioners to do and/or furnish everything necessary to provide the service and/or accomplish the work as stated and/or specified in this bid proposal for the bid amount, and;
- C. Furnish, if required, a Performance Bond, and acknowledges the right of the Liberty County Board of Commissioners to require a Performance Bond of a specific kind and origin, and;
- D. Forfeit the amount of the Bid Bond as liquidated damages if he/she fails to enter a contract with the Liberty County Board of Commissioners as stated in (B) above, within ten (10) days of the date on which he/she is awarded the bid, and/or;
- E. Forfeit the amount of the Performance Bond as liquidated damages if he/she fails to execute and fulfill the terms of the contract entered. The amount of forfeiture shall be:
 1. The difference between his/her bid and the next lowest, responsible bid that has not expired or been withdrawn, or;
 2. The difference between his/her bid and the amount of the lowest, responsible bid received as a result of re-bidding, including all costs related to re-bidding.

COMPANY_____

DATE_____

SIGNATURE_____

TITLE_____

TELEPHONE NUMBER_____

LIBERTY COUNTY, GEORGIA

BID BOND

KNOW ALL MEN BY THESE PRESENTS, THAT WE _____
(hereinafter called the Principal) and _____ (hereinafter called the
Surety), a Corporation chartered and existing under the laws of the State of Georgia with its principal offices
in _____ and authorized to do business in the State of Georgia, are held and firmly
bound unto LIBERTY COUNTY, GEORGIA in the full and just sum
of _____ Dollars
(\$_____) good and lawful money of the United States of America, to be
paid upon demand of LIBERTY COUNTY, GEORGIA, to which payment well and truly to be made, we bind
ourselves, our heirs, executors, administrators, and assigns jointly and severally and firmly by these
presents.

WHEREAS, the Principal is about to submit, or has submitted, LIBERTY COUNTY, GEORGIA, a Bid for
furnishing materials, labor and equipment for:

2024 LMIG ROADWAY STRIPING
FOR
LIBERTY COUNTY BOARD OF COMMISSIONERS

WHEREAS, the Principal desires to file this Bond in accordance with law in lieu of a certified Bidder's check
otherwise required to accompany this Bid.

NOW, THEREFORE, the conditions of this obligation are such that if the Bid be accepted, the Principal
shall within ten (10) days after receipt of notification of the acceptance, execute a Contract in accordance
with the Bid and upon the terms, conditions, and prices set forth in the form and manner required by
LIBERTY COUNTY, GEORGIA, and execute a sufficient and satisfactory Performance Bond and Payment
Bond payable to LIBERTY COUNTY, GEORGIA, each in an amount of 100% of the total contract price, in
form and with security satisfactory to said LIBERTY COUNTY, GEORGIA, and otherwise, to be and remain
in full force and virtue in law; and the Surety shall, upon failure of the Principal to comply with any or all of
the foregoing requirements within the time specified above, immediately pay to LIBERTY COUNTY,
GEORGIA, upon demand, the amount hereof in good and lawful money of the United States of America,
not as a penalty, but as liquidated damages.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and
sealed this _____ day of _____, 2024.

Surety (SEAL)

Principal (SEAL)

BY: _____

BY: _____

OCCUPATIONAL TAX CERTIFICATE - Vendors/Contractors whose Business is located within the unincorporated area of LIBERTY COUNTY, GEORGIA, or within any of the incorporated areas of the LIBERTY COUNTY, GEORGIA are to submit a copy of the appropriate Business License.

CURRENT OCCUPATIONAL TAX CERTIFICATE NUMBER _____

CITY NUMBER _____

COUNTY NUMBER _____

OTHER _____

SIGNATURE _____

DATE _____

PRINTED NAME _____

LIBERTY COUNTY, GEORGIA

OATH OF SUCCESSFUL BIDDER

Personally appeared before the undersigned officer duly authorized by law to administer oaths and _____ who, after being first duly sworn, depose and say that they are all the officers, agents, persons, or employees who have acted for or represented (Company Name) _____ in bidding or procuring a Contract with LIBERTY COUNTY, GEORGIA on the following project:

2024 LMIG ROADWAY STRIPING
FOR
LIBERTY COUNTY BOARD OF COMMISSIONERS

and that said _____ has not by (himself, themselves) or through any persons, officers, agents, or employees prevented or attempted to prevent by any means whatsoever competition in such bidding; or by any means whatsoever prevented or endeavored to prevent anyone from making a bid therefore, or induces or attempted to induce another to withdraw a bid for said work.

BY: _____
Signature of Successful Bidder

Name - Printed

Title

Sworn to and subscribed before me this
_____ Day of _____, 2024.

Notary Public

SEAL

REQUEST FOR PROPOSALS – 2024 LMIG ROADWAY STRIPING FOR LIBERTY COUNTY BOARD OF COMMISSIONERS

LIST OF SUBCONTRACTORS

I _____/DO, _____/DO NOT, proposed to subcontract some of the work on this project.
I proposed to subcontract work to the following subcontractors.

(IF NO SUBCONTRACTORS WILL BE USED, PLEASE MARK "N/A" BEFORE RETURNING)

SUBCONTRACTOR NAME	ADDRESS:	DESCRIPTION OF WORK/SERVICES TO BE PERFORMED:	PROPOSAL AMOUNT:

PRIME CONTRACTOR NAME: _____

CONTRACT AGREEMENT

THIS AGREEMENT made and entered into as of the (Date) _____, 2024, by and between LIBERTY COUNTY, GEORGIA, (Party of the First Part, Hereinafter called the County) and _____ (Contractor Name) (Party of the Second Part, Hereinafter called the Contractor).

WITNESSETH: That the said Contractor has agreed, and by these presents does agree with the said County, for and in consideration of _____ (\$_____) and other good and valuable consideration, and under the penalty expressed in Bonds hereto attached, to furnish all equipment, tools, materials skill, and labor of every description necessary to carry out and complete in good, firm, and substantial, and workmanlike manner, the Work specified, in strict conformity with the Drawings and the Specifications hereinafter set forth, which Drawings and Specifications together with the base bid pproposal made by the Contractor, General Conditions, Special Provisions, Detailed Specifications, and this Agreement, shall all form essential parts of this Contract. The Work covered by this Contract includes all Work indicated on Plans and Specifications and listed in the Bid entitled:

2024 LMIG ROADWAY STRIPING
FOR
LIBERTY COUNTY BOARD OF COMMISSIONERS

The Contractor shall commence the Work with adequate force and equipment within (10) ten days from receipt of Notice to Proceed from the Liberty County, and shall complete the Work within 120 calendar days.

The Contractor hereby assumes the entire responsibility and liability for any and all injury to or death of any and all persons, including the Contractor's agents, servants, and employees, and in addition thereto, for any and all damages to property caused by or resulting from or arising out of any act or omission in connection with this Contract or the prosecution of Work hereunder, whether caused by the Contractor or the Contractor's agents, servants, or employees, or by any of the Contractor's subcontractors or suppliers.

This Contract, executed in triplicate, constitutes the full agreement between the parties, and the Contractor shall not sublet, assign, transfer, pledge, convey, sell or otherwise dispose of the whole or any part of this Contract or his right, title, or interest therein to any person, firm or corporation without the previous consent of the Liberty County in writing.

CONTRACT AGREEMENT

IN WITNESS WHEREOF, the Parties hereto, acting through their duly authorized agents, have signed and sealed this agreement.

Executed this _____ day of _____, 2024.

LIBERTY COUNTY, GEORGIA

ATTEST: _____
(SEAL) Administrator, Liberty County

BY: _____
Chairman, Liberty County

CONTRACTOR

ATTEST: _____
(SEAL)

BY: _____

TITLE: _____

TITLE: _____

APPROVED AS TO FORM:

BY: _____
Attorney
Liberty County, Georgia

Executed in Triplicate

CONTRACT PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, THAT WE _____
(hereinafter called the Principal) and _____
(hereinafter called the Surety) are held and firmly bound unto LIBERTY COUNTY, GEORGIA (hereinafter known as the Owner), for the use of said oblige and all persons doing work or furnishing skill, tools, machinery, supplies, or material under or for the purpose of the Contract hereinafter referred to, in the full and just sum of _____ (\$ _____) lawful money of the United States of America, to be paid to said Owner, its successors, and assigns to which payment well and truly to made we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bound Principal has entered into a contract or contracts with the said OWNER, bearing date of _____, 2024, for furnishing material, labor and equipment for:

2024 LMIG ROADWAY STRIPING
FOR
LIBERTY COUNTY BOARD OF COMMISSIONERS

WHEREAS, it was one of the conditions of the award by said Owner pursuant to which said Contract was entered into, that these presents shall be executed.

NOW THEREFORE, the conditions of this obligation are such that if the above bound Principal shall in all respects fully comply with the terms and conditions of said Contract and his obligation thereunder, including the Specifications and Bid, therein referred to and made a part thereof, and such alterations as may be made in said Specifications as therein provided for, and including one-year guarantee period from date of final acceptance, and shall indemnify and save harmless the Owner against and from all costs, expenses, damages, injury or loss, to which the said Owner may be subjected by reason of any wrongdoing, misconduct, want of care or skill, negligence, or default, including patent infringement, on part of said Principal, his agents, or employees, in the execution or performance of said Contract, and shall promptly pay all just claims for damages or injury to property and for all work done, or skills, tools, and machinery, supplies, labor, and materials furnished and debts incurred by said Principal in our about the construction or improvement contracted for this obligation to be void; otherwise, in full force and effect.

And the said Surety to this Bond, for value received, hereby stipulates and agrees that no change, extensions of time, alterations, or additions to the terms of the Contract or to the Work to be performed thereunder or the Specifications accompanying same shall in any wise affect its obligation on this bond, and it does hereby waive notice of any such change, extension of time, alterations, or additions to the terms of the Contract or to the Work or the Specifications.

CONTRACT PERFORMANCE BOND

This Bond shall be for the use of all persons doing Work or furnishing skill, tools, machinery, or materials under or for the purpose of this Contract, in accordance with the provisions of the Official Code of the State of Georgia, as amended, and is intended to be and shall be construed to be a bond in compliance with the requirements thereof.

The life of this Bond extends through the life of the Contract including the sixty-day maintenance period, and until one year after the final acceptance of the Work by the Owner.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly signed and sealed in triplicate, this _____ day of _____, 2024.

CONTRACTOR

(Company Name)

Attest: _____
(Seal)

By: _____

Title: _____

Title: _____

SURETY

(Company Name)

Attest: _____
(Seal)

By: _____

Title: _____

Title: _____

BY: _____
(Local Agent's Signature)

(Name - Printed or Typed)

(Company Name)

(Address)

Executed in Triplicate

PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, THAT WE _____
(hereinafter called the Principal) and _____
(hereinafter called the Surety) are held and firmly bound unto LIBERTY COUNTY, GEORGIA (hereinafter known as the Owner), in the full sum of _____ (\$ _____)
for the use and protection of said Owner and all subcontractors and all persons supplying labor, materials, and machinery, and equipment for the performance of the Work provided for in the contract hereinafter referred to, for the payment of which well and truly to be made we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally by these presents.

WHEREAS, the above bound Principal has entered into a Contract or Contracts with the said OWNER, bearing date of _____, 2024, for furnishing material, labor and equipment for:

2024 LMIG ROADWAY STRIPING
FOR
LIBERTY COUNTY BOARD OF COMMISSIONERS

WHEREAS, it was one of the conditions of the award by the Liberty County Board of Commissioners pursuant to which said Contract was entered into, that these presents shall be executed.

NOW, THEREFORE, the conditions of this obligation are such that if the above bound Principal shall promptly pay all subcontractors and all other persons supplying labor, materials, machinery, and equipment furnished for the performance of the Work provided for by said Contract, and such alterations or additions as may be made therein or in the Plans and Specifications, then this bond to be void; otherwise, in full force and effect, and

The surety to this bond, for value received, agrees that no change, extensions of time, alterations or additions to the terms of the Contract or the Work to be performed thereunder of the Specifications accompanying the same shall in any way affect its obligation on this bond, and alterations or additions to the terms of the Contract or the Work or to the Specifications. It is agreed that this bond is executed pursuant to and in accordance with the provisions of the Official Code of the State of Georgia, as amended, and is intended to be and shall be construed to be a bond in compliance with the requirements thereof.

PAYMENT BOND

IN WITNESS WHEREOF, the Principal and Surety have caused these presents to be duly signed and sealed in triplicate, this _____ day of _____, 2024.

CONTRACTOR

(Company Name)

Attest: _____
(Seal)

By: _____

Title: _____

Title: _____

SURETY

(Company Name)

Attest: _____
(Seal)

By: _____

Title: _____

Title: _____

BY: _____
(Local Agent's Signature)

(Name - Printed or Typed)

(Company Name)

(Address)

Executed in Triplicate

Illegal Immigration Reform and Enforcement Act of 2011

House Bill 87, also known as the Illegal Immigration Reform and Enforcement Act of 2011, was passed during the 2011 session of the Georgia General Assembly and was signed by Governor Nathan Deal on May 13, 2011. The bill, status history, votes, and sponsors, can be viewed on the Georgia General Assembly's website:

<http://www.legis.ga.gov>

All bidders are strongly encouraged to review the contents of this law.

O.C.G.A. §13-10-91(b) (1) states, in part, "A public employer shall not enter into a contract ... for the physical performance of services unless the contractor registers and participates in the federal work authorization program. Before a bid for any such service is considered by a public employer, the bid shall include a signed, notarized affidavit from the contractor attesting to the following:

- A. The affiant has registered with and is authorized to use, and uses the federal work authorization program;
- B. The user identification number and date of authorization for the affiant;
- C. The affiant will continue to use the federal work authorization program throughout the contract period; and
- D. The affiant will contract for the physical performance of services in satisfaction of such contract only with subcontractors who present an affidavit to the contractor with the same information required by subparagraphs (A), (B) and (C) of this paragraph."

O.C.G.A. §13-10-91(b) (2) states, in part, "A contractor shall not enter into any contract with a public employer for the physical performance of services unless the contractor registers and participates in the federal work authorization program."

A subcontractor shall not enter into any contract with a contractor unless such subcontractor registers and participates in the federal work authorization program. A subcontractor shall submit, at the time of such contract, an affidavit to the contractor in the same manner and with the same information required in O.C.G.A. §13-10-91(b) (1). It shall be the duty of any subcontractor receiving an affidavit from a sub-subcontractor to forward notice to the contractor of the receipt, within five business days of receipt, of such affidavit. It shall be the duty of a subcontractor receiving notice of receipt of an affidavit from any sub-subcontractor that has contracted with a sub-subcontractor to forward, within five business days of receipt, a copy of such notice to the contractor. Requirements for sub-subcontractors are also contained in this law. The "Illegal Immigration Reform and Enforcement Act of 2011" establishes alternatives to the required affidavits for reporting purposes. Only the authorized alternatives will be considered.

It shall be the duty of the contractor to submit copies of all affidavits, drivers' licenses, and identification cards required pursuant to this subsection to the public employer within five business days of receipt.

Copies of the required affidavits for the contractor, subcontractor and sub-sub contractor are included in the package. **The contractor submitting a bid/proposal for the work covered in these documents is required to supply a fully completed affidavit with the submission of the bid/proposal. Bids received that do not include the required affidavit, or allowed substitution, will not be considered.**

Contractor Affidavit under O.C.G.A. § 13-10-91(b) (1)

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of services on behalf of the Liberty County Board of Commissioners has registered with, is authorized to use and uses the federal work authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the undersigned contractor will continue to use the federal work authorization program throughout the contract period and the undersigned contractor will contract for the physical performance of services in satisfaction of such contract only with subcontractors who present an affidavit to the contractor with the information required by O.C.G.A. § 13-10-91(b). Contractor hereby attests that its federal work authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Contractor

2024 LMIG Roadway Striping
Name of Project

Liberty County Board of Commissioners
Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on _____, 2024 in _____ (city), _____ (state)

Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME
ON THIS THE _____ DAY OF _____, 2024.

NOTARY PUBLIC

My Commission Expires: _____

Subcontractor Affidavit under O.C.G.A. § 13-10-91(b) (3)

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of services under a contract with _____ (name of contractor) on behalf of the Liberty County Board of Commissioners has registered with, is authorized to use and uses the federal work authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the undersigned subcontractor will continue to use the federal work authorization program throughout the contract period and the undersigned subcontractor will contract for the physical performance of services in satisfaction of such contract only with sub-subcontractors who present an affidavit to the subcontractor with the information required by O.C.G.A. § 13-10-91(b). Additionally, the undersigned subcontractor will forward notice of the receipt of an affidavit from a sub-subcontractor to the contractor within five business days of receipt. If the undersigned subcontractor receives notice of receipt of an affidavit from any sub-subcontractor that has contracted with a sub-subcontractor to forward, within five business days of receipt, a copy of such notice to the contractor. Subcontractor hereby attests that its federal work authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Subcontractor

2024 LMIG Roadway Striping
Name of Project

Liberty County Board of Commissioners
Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on _____, 2024 in _____ (city), _____ (state)

Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME
ON THIS THE _____ DAY OF _____, 2024.

NOTARY PUBLIC

My Commission Expires: _____

Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91(b) (4)

By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of services under a contract for _____ (name of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract) and _____ (name of contractor) on behalf of the Liberty County Board of Commissioner registered with, is authorized to use and uses the federal work authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the undersigned sub-subcontractor will continue to use the federal work authorization program throughout the contract period and the undersigned sub-subcontractor will contract for the physical performance of services in satisfaction of such contract only with sub-subcontractors who present an affidavit to the sub-subcontractor with the information required by O.C.G.A. § 13-10-91(b). The undersigned sub-subcontractor shall submit, at the time of such contract, this affidavit to _____ (name of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract). Additionally, the undersigned sub-subcontractor will forward notice of the receipt of any affidavit from a sub-subcontractor to _____ (name of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract). Sub-subcontractor hereby attests that its federal work authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Sub-subcontractor

2024 LMIG Roadway Striping
Name of Project

Liberty County Board of Commissioners
Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on _____, 2024 in _____ (city), _____ (state)

Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME
ON THIS THE _____ DAY OF _____, 2024.

NOTARY PUBLIC

My Commission Expires: _____



MINORITY/WOMAN BUSINESS ENTERPRISE POLICY

Liberty County, Georgia

December 3, 2013

I. POLICY STATEMENT

It is the policy of the Board of Commissioners of Liberty County (BOARD) to provide minority and women owned and operated business enterprises (M/WBE or MWBE) with equal opportunity in connection with the BOARD's procurement and contracting activities, consistent with federal, state, and local laws. In furtherance of such policy, this Minority/Woman Business Enterprise Policy (Policy) is adopted.

II. OBJECTIVES

The objectives of this Policy are as follows:

- A. To the extent resources will permit, to advocate for the successful development of M/WBE firms by providing information, education, and continuous training;
- B. To provide initiatives, processes, and programs that will maximize the inclusion of M/WBE firms in the procurement and contracting activities of BOARD;
- C. To ensure that this Policy and resulting programs and initiatives are narrowly tailored in accordance with applicable law;
- D. To ensure that all participating M/WBE firms have been certified by a BOARD recognized certifying agency;
- E. To make every reasonable effort to remove barriers to the participation of M/WBEs in BOARD contracts and projects;
- F. To assist the development of M/WE firms that can compete successfully in the market place; and
- G. To make every reasonable effort to maximize the level of contracting between the BOARD and M/WBE firms as prime contractors, subcontractors, or suppliers.

III. DEFINITIONS

In addition to any terms that may be defined elsewhere in this Policy, the following terms shall have the meaning set forth below:

Best Value Contracting – A procurement method that provides the BOARD the opportunity to consider factors in addition to price in awarding a contract.

Bid - A written quotation, proposal or offer by a bidder to perform or provide labor, materials, equipment, supplies or services to the BOARD, submitted in response to a competitive bidding solicitation issued by the BOARD. Without limiting the foregoing, the term "bid" shall include any bid or proposal contemplated under the Georgia Local Government Public Works Construction Law, O.C.G.A. § 36-91-1.

Bidder – A business enterprise that submits a bid as defined herein.

Business Enterprise – A natural person or legal entity, including but not limited to a corporations, partnerships, limited liability companies, sole proprietorships, joint stock companies, joint ventures or any other private, legally recognized entity; provided, however, that this Policy shall not apply to contracts entered into with governmental entities (as identified by the BOARD).

Certification – The process by which M/WBEs verify their status to the BOARD in order to be considered an M/WBE. Certification is a requirement of all M/WBEs that are registered with the BOARD and is a prerequisite to participation by M/WBEs under this Policy.

County and County Limits – Liberty County, Georgia, and the incorporated and unincorporated areas thereof.

Compliance – The condition or status of a contractor whose bid demonstrates that it complies with the Policy and the goals and requirements promulgated and establish pursuant hereto.

Construction – The process of building, altering, repairing, improving or demolishing any public structure or building, or other public improvements of any kind to any public real property. It does not include the routine operation, routine repair or routine maintenance of existing structures, buildings or real property.

Contract – Any and all agreements, regardless of what they may be titled, for the procurement of supplies, services, or construction.

Contract Compliance Officer- The BOARD employee, agent, or designee responsible for insuring compliance with and adherence to M/WBE goals in a given contract.

Contractor – Any business enterprise that has entered into a contract with the BOARD.

Control or Controlled – As used in this Policy, this term refers to an individual's relationship with a M/WBE and shall mean to actually possess and exercise the legal authority and power to manage business assets and/or daily operations of the business and to actively and continuously exercise such managerial authority and power in determining the policies and directing the operations of the business, as opposed to a nominal relationship existing only to create the appearance of minority or woman ownership.

Exclusive Prime/Subcontractor Relations – Agreements made between a Contractor and an M/WBE in which the M/WBE promises not to provide subcontracting quotations to other bidders or potential bidders in exchange for preferential treatment from the Contractor. Such practice is prohibited by the BOARD. Contractors engaging in such practice risk suspension or debarment from performing or bidding on future BOARD contracts.

Goal – The percentage of M/WBE participation on a given project. Goals are established on a per contract basis based, among other factors, on trade types involved and the historical participation of M/WBEs relative to their market share.

Joint Venture – An association of an M/WBE firm and one or more other firms to carry out a single, for profit business enterprise, for which the venture will be recognized as partially M/WBE (based on the proportion of M/WBE ownership and participation in the joint venture).

Minority – A citizen of the United States or a lawfully admitted resident alien, who is a member of any of the following groups:

- A. African American – All persons having origins in any of the Black racial groups of African descent as well as those identified as Jamaican, Trinidadian, and West Indian;
- B. Asian or Pacific Islander – All persons having origins in any of the original peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands. This area includes, for example, China, Japan, Korea, the Philippine Islands and Samoa;
- C. Asian-Indian – All persons whose origins are from India, Pakistan and Bangladesh;
- D. Hispanic – All persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or origin, regardless of race;
- E. American Indian and Alaskan Native – All persons having origins in any of the original peoples of north America, and who maintain cultural identification through tribal affiliation or community; to include Aleuts and Eskimo; and
- F. Other – All persons belonging to an ethnic or minority group identified by the Georgia or U.S. Supreme Court as a “discrete and insular” minority or “suspect class” afforded special protection under the Equal Protection Clause of the U.S. Constitution because of inherent personal characteristics.

Minority Business Enterprise or MBE – An entity or institution that is certified as at least 51% owned and controlled by one or more minority individuals, or, in the case of a publicly owned business, at least 51% of the stock is owned by one or more minority individuals. The ownership interest must be real and continuous, and not created solely to meet the requirements of this Policy. This definition shall include educational and other non-profit entities designated as such under section 501(c) of the U.S. Tax Code, which have a recognized historical association with a minority.

MWBE Contractor - The contractor responsible for the management and administration of this Policy. The MWBE Contractor is responsible for implementing all aspects of this Policy to the extent set forth herein and in the contract between the BOARD and said contractor. In the event that the BOARD elects not to contract out such services, reference to MWBE Contractor herein shall mean the person employed by the BOARD to perform the functions of the MWBE Contractor hereunder.

Duties and responsibilities of the MWBE include, but are not necessarily limited to, the following:

- A. Gathers and reports statistical data and other information as required;
- B. Reviews third party contracts and purchase requisitions for compliance with this Policy;
- C. Works with the BOARD to set overall goals;
- D. Ensures that bid notices and requests for proposals are available to M/WBEs in a timely manner;
- E. Identifies ways to better achieve and improve the objectives of this Policy;
- F. Analyzes the BOARD's progress toward goal attainment;
- G. Participates in pre-bid meetings in connection with all contract opportunities subject to this Policy;
- H. Advises the BOARD on M/WBE matters and achievements;
- I. Chairs the M/WBE advisory committee, which may now exist or hereafter be established by the BOARD;
- J. Participates with legal counsel, the Contract Compliance Officer, and any responsible committee(s) to determine contractor compliance with good faith efforts;
- K. Provides M/WBEs with information and assistance in preparing bids, obtaining bonding insurance, and compliance with this Policy;
- L. Plans and participates in M/WBE training seminars; and
- M. Provides outreach to M/WBEs and community organizations to advise them of opportunities.

Non-Compliance – The status of a bid or bidder who fails to comply with the M/WBE contract goals upon submission of a bid or proposal.

Non-Discrimination Statement – The statement made by a bidder relating to its conduct prior to submission of a bid, as well as after the award of a contract, that the bidder agrees to: (a) follow the policies of BOARD relating to the participation of M/WBEs; (b) undertake measures to ensure the maximum practicable participation by M/WBEs; and (c) not engage in discriminatory conduct against M/WBEs inconsistent with this Policy; as said statement may be amended or restated by the BOARD or its legal counsel from time to time. The discrimination statement shall be also be consistent with any additional requirements imposed by federal or state funding programs in which the BOARD may participate, all as approved by legal counsel for the BOARD.

Non-Responsive Bidder – A bidder who has submitted a bid, which does not conform in all material respects to the requirements set forth in the invitation for bids to which such bidder, is responding.

Procurement – The process of buying, renting, leasing or otherwise obtaining or acquiring any real or personal property, supplies, materials, equipment or services.

Professional Services – Services which require licensure as a prerequisite to participation for a profit and which involve predominantly mental or intellectual labor and skills, including but not limited to, architects, engineers, surveyors, doctors, attorneys, and accountants.

Proposed Schedule of Minority Participation – A formal bid document that expresses how a contractor will meet the M/WBE goals of a contract by listing the proposed M/WBE subcontractors and/or suppliers it will use on a BOARD project on which it is bidding.

Purchasing – The buying, renting, leasing or otherwise obtaining or acquiring any real or personal property, supplies, materials, equipment or services.

Responsible Bidder – A bidder who has the capacity, in all respects, to fully perform the contract and all of its requirements and the demonstrated experience, reliability, facilities, equipment and credit to reasonably assure performance.

Responsive Bidder – A bidder that has submitted a bid, which conforms in all material, respects to the requirements set forth in the invitation for bids.

Subcontract – An agreement between the contractor (prime) and another business enterprise (subcontractor) for the performance of work that is part of the prime contractor's contract with the BOARD.

Vender Services – Services furnished by a business enterprise not qualifying as either professional services or construction.

Verification – The process by which business enterprises are determined to be a MBE or WBE pursuant to this Policy. For the purposes of bidding on BOARD contracts, the bidder must verify the subcontractor's claimed status as a MBE or WBE.

Women-Owned Business Enterprise or WBE – A business enterprise that is certified as at least 51% owned and controlled by one or more women who are not members of a Minority group, or in the case of a publicly owned business, at least 51% of the stock is owned by one or more women who are not members of a minority group, and certified as such. The ownership interest must be real, and continuous, and not created solely to meet the woman-owned business or contractor provisions of this Policy. This definition shall include educational and other non-profit entities, designated as such under section 501(c) of the U.S. Tax Code, that have a recognized historical association with women.

IV. BOARD NONDISCRIMINATION POLICY

The BOARD will not exclude any business enterprise from participation in, deny any business enterprise the benefits of, or otherwise illegally discriminate against anyone in connection with the award and performance of any contract.

In administering this Policy, the BOARD will not, directly or through contractual or other arrangement, use criteria or methods of administration that are intended to negatively impact the effectiveness of this Policy.

V. BOARD RECOGNIZED M/WBE CERTIFICATION AGENCIES

The BOARD, in coordination with the M/WBE Contractor, will establish a procedure for the review and certification of business enterprises desiring to qualify as a MBE or WBE for purposes of this Policy. Additionally, the BOARD reserves the right to review M/WBE certifications issued by other public bodies or agencies, and to accept the same (with or without conditions) for purposes of certification under this Policy; provided, however, that the BOARD shall be under no obligation to accept any such third-party certifications. Without limiting the foregoing, and as of the date of this Policy, the BOARD will favorably consider certifications from the following public bodies and agencies for purposes of this Policy (it being noted that the BOARD may deny or condition acceptance of any such third-party certification for any reason it deems appropriate, and that acceptance of the same as of the date of this Policy does not guarantee continued acceptance of said certifications for any period of time under this Policy):

- Liberty County Industrial Authority
- City of Savannah
- Chatham County
- City of Atlanta
- DeKalb County
- Fulton County
- Georgia Dept. of Transportation
- Georgia Minority Supplier Development Council (GMSDC)
- Savannah-Hilton Head International Airport
- U.S. Small Business Administration 8(a) Program
- Veteran Owned Small Business (VOSB)
- Woman Owned Small Business (WOSB)

A listing of third-party certifications that may be accepted by the BOARD for purposes of this Policy will be maintained by the M/WBE Contractor and the contract compliance officer. The BOARD requires that all M/WBE firms identified for participation in any bid be certified in accordance with this Policy by the date and time of the bid closing.

VI. SERVICES PROVIDED PURSUANT TO THIS POLICY

The BOARD, through the M/WBE Contractor or its employees, will endeavor to provide the following services and assistance to better ensure the recognition and utilization of MBEs and WBEs located in the County and the coastal Georgia area:

- A. Review the M/WBE certification of firms seeking to be approved as M/WBE firms under this Policy;
- B. Maintain a current and publically available database of certified M/WBEs and the services they offer;
- C. Provide support and assistance in connection with the identification of certified M/WBE firms;
- D. Participate in outreach programs to encourage the participation of M/BEs in the BOARD's procurement activities, including, the placement of appropriate public service notices with M/WBE trade associations, as well as minority and women focused media outlets;
- E. When it is in the interest of the BOARD, provide support and assistance in the creation of "prime contract" opportunities for M/WBEs;
- F. Encourage M/WBE firms to participate in training programs offered by the BOARD and/or third-party education and training providers;
- G. Refer M/WBEs to third-party technical assistance providers when appropriate for bonding, financial, and technical assistance;
- H. Develop and publish reports of M/WBE participation by contract/project; and identify opportunities and strategies consistent with the objectives of this Policy; and
- I. Conduct debriefing sessions for M/WBEs on the quality of M/WBE participation in the BOARD's procurement procedures.

Notwithstanding the enumeration of services and assistance proposed to be offered by the BOARD pursuant to this Policy, the BOARD shall be under no legal obligation to furnish any such services and assistance, and the same shall be offered (if at all) at such times, in such manner, and to such extent as determined appropriate by the BOARD.

VII. M/WBE POLICY COMPONENTS

The administration of this Policy shall generally involve the following discrete components or requirements:

- A. Procurement Procedures Relative to M/WBEs
- B. Bidder's Requirements
- C. Joint Ventures/Subcontracting Participation
- D. Participation and Compliance Reports
- E. Compliance

- F. Dispute Resolutions
- G. Competitive Bids
- H. Annual Assessment

A. Procurement Procedures Relative to M/WBEs

The following procedures and requirements will be used to insure that M/WBE firms are encouraged to participate in construction, professional, and vendor contracts with the BOARD; provided, however, that this Policy and the requirements of this Section shall only apply to construction contracts having a value of \$100,000.00 or more, and to professional and vendor services contracts having an annual or per contract value of \$75,000.00 or more:

1. For all construction, professional, and vendor contracts subject to this Policy, the Contract Compliance Officer will furnish the M/WBE Contractor with a copy of the invitation to bid, including the related scope of work. The M/WBE Contractor will endeavor to identify M/WBEs which may be eligible to submit bids. Based on information provided by the M/WBE Contractor, the BOARD will send invitations to bid directly to the identified M/WBEs.
2. The BOARD will provide plans and specifications to the M/WBE Contractor for use by potential bidders. The M/WBE Contractor shall identify contract opportunities and provide trade specific lists of certified M/WBEs to potential prime contractors and to the BOARD.
3. For all contract opportunities subject to this policy, the BOARD will establish project specific goals for the participation of M/WBEs consistent with Section VIII of this Policy.
4. In order to permit a full and appropriate consideration of the requirements of this Policy, the BOARD shall employ best value contracting in soliciting contracts subject to this Policy to the fullest extent authorized by law.
5. Contractors shall be required to fulfill any M/WBE utilization commitments made in the bid or otherwise required by the BOARD.

B. Bidder's Requirements

1. With respect to any contract that is subject to this Policy, bidders shall be required to submit with their bid a separate sealed envelope containing the following (all in form and having such content as may be required by the BOARD from time to time):
 - (a) Non-Discrimination Statement;
 - (b) Proposed Schedule of M/WBE participation and/or documentation of good faith efforts if project goal is not met;
 - (c) Such other documentation and information as may be specified in this Policy and/or the invitation to bid or related bid materials. Such documentation and information shall include, but may not necessarily be limited to, the following:
 - (i) The names and addresses of M/WBE firms that have agreed to perform in connection with the contract;
 - (ii) A description of the work that each M/WBE will perform;
 - (iii) The dollar amount of the participation of each M/WBE firm with respect to the contract;
 - (iv) Written and signed documentation of commitment to use M/WBE subcontractors identified in the bid;
 - (v) Written and signed confirmation from the M/WBE that it is participating in the contract, as provided in the bidder's stated commitment; and
 - (vi) If the contract goal is not met, evidence of good faith efforts must be submitted approved by the M/WBE Contractor in accordance with subsection B below.

A bidder's failure to submit the non-discrimination statement required above or otherwise make reasonable efforts to comply with the pre-bid requirements of this Policy may result in the bid being considered non-responsive and thereby disregarded; provided, however, and assuming a reasonable effort is made to meet the requirements of this Policy, the failure of a bidder to meet the applicable M/WBE participation goals or, alternatively, to confirm its good faith efforts, will not result in the bidder being deemed unresponsive for purposes of the invitation to bid. Rather, in the event the bidder fails to satisfy the applicable M/WBE participation goals or, alternatively, to confirm its good faith efforts, the bidder will be ineligible to receive any points under the MWBE component of the bid evaluation criteria.

2. All contractors shall ensure that any contractual arrangement with M/WBEs involved in the performance of the contract shall require said M/WBEs

to observe all applicable requirements of this Policy, including, without limitation, the record retention, inspection, and reporting requirements set forth in Section X hereof.

C. Joint Ventures/ Subcontracting Participation

1. Joint ventures may be utilized to create and increase opportunities for participation of M/WBE firms and to improve managerial and technical expertise. In the event bidders engage in joint ventures to satisfy the M/WBE requirements set forth in this Policy, the bidder shall demonstrate to the satisfaction of the BOARD that the M/WBE joint venturer's participation is meaningful and legitimate. The BOARD shall review all contractual agreements and other supporting documentation evidencing the joint venture to determine the percentage of M/WBE participation represented by or to be allocated to any such joint venture.
2. A prime contractor may use subcontractors to satisfy the M/WBE project participation goals provided the subcontractor performs a commercially useful function. In determining whether a commercially useful function is performed, the following may be considered:
 - (a) The nature and amount of work subcontracted;
 - (b) Whether M/WBE has the skill and expertise to perform the work;
 - (c) Whether the M/WBE actually performs, manages and supervises the work; and
 - (d) Such other factors as the BOARD may deem appropriate.

D. Participation and Compliance Reports

The M/WBE Contractor is responsible for compiling data on M/WBE participation, and preparing reports related to all contracting, purchasing and procurement activities of the BOARD which are subject to this Policy. The reported information may include, but will not be limited to, the following data:

1. **Consolidated M/WBE Program Report (BOARD M/WBE Report):** This report will consist of the combined Construction Services M/WBE Report, the Professional Services Report, and the Vendor Services Report generally described below. This report and other requested data should be submitted to the BOARD semi-annually to coincide with the BOARD's fiscal year.
2. **Construction M/WBE Program Report:** This report shall include, but is not limited to, the following data:

- (a) Total list of contracts during the period; (b) Total Contracts Cost;
- (c) MBE Goal (\$) & % of Contracts Cost; (d) MBE Actual (\$) & % of Contracts Cost;
- (e) WBE Goal (\$) & % of Contracts Cost; (f) WBE Actual (\$) & % of Contracts Cost;

3. **Professional Services M/WBE Program Report:** This report shall include, but is not limited to, the following:

- (a) Total list of contracts during the period; (b) Total Contracts Cost;
- (c) MBE Goal (\$) & % of Contracts Cost; (d) MBE Actual (\$) & % of Contracts Cost;
- (e) WBE Goal (\$) & % of Contracts Cost; and
- (f) WBE Actual (\$) & % of Contracts Cost.

4. **Vendor Services M/WBE Program Report:** This report shall include, but is not limited to, the following:

- (a) Total list of vendor services “under contract” during the period; (b) Total Transaction Cost;
- (c) MBE Goal (\$) & % of Transaction Cost; (d) MBE Actual (\$) & % of Transaction Cost;
- (e) WBE Goal (\$) & % of Transaction Cost; and
- (f) WBE Actual (\$) & % of Transaction Cost.

E. Compliance

1. It will be the responsibility of the M/WBE Contractor to ensure that invitations to bid and related bid proposals issued by the BOARD adhere to the provisions of this Policy.
2. The BOARD shall assume ultimate responsibility for evaluating compliance with this Policy to ensure that objectives contained herein are being appropriately addressed and realized. The decision of the BOARD with respect to any aspect of this Policy or any requirements imposed or promulgated hereunder shall be final and conclusive for all purposes.
3. Each BOARD contract that is subject to this Policy will contain a provision requiring compliance with its provisions and maintenance and delivery of all records and information necessary to document compliance.
4. The M/WBE Contractor shall require documentation of all M/WBE pay requests and payments made to M/WBEs.
5. The M/WBE Contractor will monitor and evaluate bidder and contractor performance and compliance under this Policy, including, without

limitation, the initial evaluation of satisfaction of M/WBE participation goals and/or good efforts stipulated herein. Failure to comply with such requirements may result in a recommendation for suspension or debarment of the firms and/or individuals involved.

F. Dispute Resolution

1. Any bidder or contractor with concerns or grievances related to the performance of BOARD personnel, the M/WBE Contractor, or any BOARD committee in regards to this Policy (to also include any decision or recommendation made by such person(s) or committee) shall submit a written complaint addressed to the County Administrator detailing the same. Following a review of the complaint, the County Administrator will endeavor to respond in writing the complaining party in a timely manner. To the extent determined appropriate by the County Administrator, the written complaint shall be forwarded to the BOARD for review at a future meeting. Any written complaint authorized hereinabove shall be submitted by the contractor or bidder as soon as practical, it being noted that no complaint submitted by a bidder will be considered by the BOARD unless physically received and acknowledged by designated BOARD personnel at least two business days prior to any meeting of the BOARD at which the subject bid is to be considered. Notwithstanding the opportunity to submit a written complaint pursuant to this subsection, the BOARD shall be under no obligation to consider or act upon the same, and any decision or determination made by the BOARD in connection with any such complaint shall be final and conclusive for all purposes.
2. In the event that there is a complaint by a subcontractor or supplier concerning the prime contractor, the complainant shall submit their written complaint to the M/WBE Contractor. Following a review of the complaint, the M/WBE Contractor will endeavor to respond in writing to the complaining party in a timely manner; provided, however, that it is not the intent of this subsection that either the M/WBE Contractor or the BOARD shall be the arbiter of business disputes between the prime contractor and its subcontractors and suppliers. Any such complaints authorized in this subsection shall be limited to purported violations of this Policy.

G. Competitive Bids

Nothing in this Policy is to be construed to (a) require the BOARD to award a contract to other than the lowest responsible bidder; or to (b) require contractors to contract with or to make significant material purchases from M/WBEs who do not submit the best overall pricing.

Notwithstanding the foregoing, projects utilizing state or federal funds will be awarded in accordance with all state or federal rules and regulations, as applicable.

H. Annual Assessment

On an annual basis or at such earlier time(s) specified by the BOARD, the BOARD (or a committee thereof) will review the M/WBE Report and such other information as determined appropriate to measure the effectiveness of this Policy in promoting its objectives.

The Program may be extended on an annual basis, if after analysis, the determination is made by the BOARD that the objectives of this Policy are being meaningfully advanced in a manner consistent with the BOARD's public mission. Absent any action by the BOARD to the contrary, this Policy will be deemed automatically extended on an annual basis.

VIII. PARTICIPATION GOALS

The BOARD will establish M/WBE participation goals for each construction, professional services, and vendor services contract opportunity that is subject to this Policy as are reasonable and practical given, among other factors, the availability of M/WBEs capable of participating with respect to any such contract opportunity; provided, however, that the BOARD desires to minimally achieve a participation goal with respect to MBE firms of 10% and a participation goal with respect to WBE firms of 3%, with a combined desired minimum participation goal for M/WBEs of 13%. Contract goals will be expressed as a percentage of the total amount of a contract.

IX. REQUIRED CONTRACT CLAUSES

Each contract subject to the provisions of this Policy shall contain such provisions as may be necessary or desirable to ensure that the contractor timely and fully complies with the requirements of this Policy. Without limiting the foregoing, all such contracts shall contain the following; provided, however, that the precise wording of such provisions may be altered to the extent determined appropriate by legal counsel for the BOARD or to meet the requirements of any state or federal funding program in which the LDCA is participating:

- A. The contractor (and any involved subcontractor) shall not discriminate on the basis of race, color, national origin or sex in the performance of this contract. The contractor shall fully perform and observe all applicable requirements imposed by this Policy in connection with this contract and the award and administration of related subcontracts and procurement of materials and supplies. Failure by the contractor to fully perform and observe such requirements shall constitute a material breach under this contract for which the BOARD shall be entitled to pursue any and all remedies authorized by this contract or**

otherwise available at law or in equity, including, without limitation, the termination of this contract.

- B. The prime contractor agrees to pay each subcontractor under this prime contract for satisfactory performance of its contract not later than 10 days from the receipt of each payment the prime contractor receives from the BOARD. Any delay or postponement of payments from the above referenced time frame may occur only for good cause following written approval of the BOARD. This clause applies for both M/WBE and non-M/WBE subcontractors.**

X. MONITORING AND ENFORCEMENT MECHANISMS

Activities under this Policy shall be monitored and enforced in accordance with such procedures as may be established from time to time by the BOARD; provided that the following procedures are initially approved as desirable for the effective administration of this Policy:

- A. The M/WBE Contractor shall compile and maintain data on M/WBE participation, including data concerning prime and sub-contracts awarded to M/WBEs. Information concerning contracts subject to this Policy shall be maintained by the BOARD in accordance with its customary records retention practices. M/WBE statistics shall be maintained in the following manner:
1. Contracts shall be classified into three categories: construction, professional services, and vendor services; and
 2. Statistics shall measure overall awards to M/WBEs by category of service: construction, professional services, and vendor services.
- B. In addition to any other reports provided for in this Policy, semi-annual reports shall be submitted by the Contract Compliance Officer to the BOARD consistent with its fiscal year and compiled from data furnished by the M/WBE Contractor. The data to be submitted shall include the following:
1. Regarding contracts for professional services or vendor services, the data shall include the total contract value and the total contract value with M/WBEs; and
 2. Regarding construction purchases, the data shall include the total value of construction contract awards, the total value of prime construction contracts awarded to MBEs and WBEs, the total value of construction subcontracts awarded to MBEs and WBEs; and

3. Regarding achievement of M/WBE participation goals (construction projects only), the data shall additionally include a comparison of proposed M/WBE participation versus actual participation.
- C. The M/WBE Contractor will be responsible for evaluating compliance with this Policy and its efficacy on a continuing basis. The BOARD may amend the reporting requirements recited above from time to time at their discretion as deems appropriate and give prior notice.
 - D. Contractors will be required to submit periodic reports of subcontracting on BOARD projects and the participation of M/WBEs in such form and manner and at such time as BOARD may prescribe in the subject contract, and shall report all suspected instances of business enterprises fraudulently claiming M/WBE status in order to unjustly benefit from this Policy.
 - E. The M/WBE Contractor will monitor and track actual M/WBE participation through performance of the contract, and including, but not necessarily limited to, the following:
 1. **Post-Contract Award.** After the contract award, the M/WBE Contractor will review the award documents for the scope of work each M/WBE and first –tier subcontractor is scheduled to perform, and the dollar value of that work.
 2. **Pre-Construction Conference.** The M/WBE Contractor and the contractor, or their representatives will schedule a Pre-Construction Conference, to review the work each M/WBE subcontractor is scheduled to perform.
 3. **Construction Contract Monitoring.** The Contract Compliance Officer and/or the M/WBE (or such inspector as may be engaged by the BOARD for such purpose) shall be entitled to monitor and inspect any activities performed under the contract, and the contractor and all subcontractors shall cooperate with the Contract Compliance Officer, the M/WBE Contractor, and/or any other inspector engaged by the BOARD in all such inspections.

In the event that it is determined that an M/WBE firm scheduled and contracted to perform a designated scope of work that has been subcontracted to an unapproved firm, the M/WBE Contractor will notify the contractor of the apparent discrepancy and potential loss of payment. The M/WBE Contractor will investigate and make a recommendation regarding such discrepancy to the contractor, involved subcontractor(s) and the County Administrator.

4. **Record Keeping and Final Report Utilization of M/WBE.** With respect to each contract that is subject to this Policy, the contractor shall be primarily responsible for the creation and maintenance of the following, which shall be furnished to the Contract Compliance Officer and the M/WBE Contractor upon request: (a) the name and business address, regardless of tier, of every M/WBE involved in the performance of the contract or applicable project; (b) the date of payment and the total dollar figure paid to each of the firm; and the date(s) work was performed (or materials or supplies were delivered) by the M/WBE firm, along with the corresponding dollar value of the work claimed toward M/WBE goals. Prime contractors shall be required to maintain records and documents of payments to M/WBE firms for at least three years following performance of the contract, and will make the same available for inspection and copying, upon without charge or other cost to the BOARD, upon request by the M/WBE Contractor and/or any employee or authorized representative of the BOARD. This reporting and records retention requirement shall also extend to any M/WBE involved in the performance of the contract or applicable project.

Payments to the M/WBE subcontractors will be reviewed by the M/WBE Contractor and the Contract Compliance Officer to ensure that the actual amount paid to the M/WBE subcontractors equals or exceeds the dollar amounts stated in the schedule of M/WBE participation.

5. **Final Report-M/WBE Utilization.** Upon the successful completion of any contract that is subject to this Policy, the contractor shall submit to the M/WBE Contractor for the approval a summary of the utilization and participation of any and all relevant M/WBE firms. This information shall be submitted on the "Project Closeout M/WBE Utilization Report" as provided by the BOARD. This report must be submitted to the M/WBE Contractor, and approved prior to the official "closeout" of the contract. All discrepancies, exceptions, and reconciliations must be satisfied prior to the official closing of the contract.

XI. EVIDENCE OF PARTICIPTION COMMITMENT; GOOD FAITH EFFORTS

A. Demonstration of Good Faith Efforts

The principal obligation of the bidder is to make good faith efforts to fully satisfy the M/WBE participation goals established pursuant to this Policy. The bidder can demonstrate that it has done so either by exceeding (or meeting) the contract participation goals or documenting good faith efforts confirming (to the satisfaction of the BOARD) why said goals were not met. Examples of good faith efforts which the BOARD determine appropriate may be found in 49 CFR Appendix

A to Part 26; it being noted that said Appendix shall serve as a guide only and that the MWBE Contractor, in consultation with the County Administrator, may establish such requirements and measures applicable to good faith efforts as determined appropriate. The M/WBE Contractor is responsible for initially determining whether a bidder who has not met the designated M/WBE contract participation goals, has documented sufficient good faith efforts to be regarded as responsive. The M/WBE Contractor will review all good faith effort documents for relevance, legitimacy, and accuracy. The M/WBE Contractor, based on submitted documentation, will initially determine whether such documentation satisfies the good faith requirements established under this Policy. Notwithstanding the foregoing, the determination of the BOARD regarding good faith efforts under this Policy shall be binding and conclusive for all purposes.

B. Review of Adverse Determination

In the event any adverse determination is made by the M/WBE Contractor or the BOARD with respect to the sufficiency of the M/WBE participation and/or “good faith efforts” under this Policy, the affected bidder may submit a written grievance requesting reconsideration by the BOARD as provided in Section VII.F hereof. Absent willful refusal by a bidder to attempt to comply with the requirements of this Policy, the failure of a bidder to meet the applicable M/WBE participation goals or, alternatively, to confirm its good faith efforts with respect to any bid, will not result in the bidder being deemed unresponsive for purposes of the invitation to bid. Rather, in the event the bidder fails to satisfy the applicable M/WBE participation goals or, alternatively, to confirm its good faith efforts, the bidder will be ineligible to receive any points under the MWBE component of the bid evaluation criteria.

C. Good Faith Efforts when a M/WBE is Replaced on a Contract

When a contractor determines that a designated M/WBE is unable or has failed to satisfactorily complete its work in connection with a contract (and prior to any termination or modification of the subcontract with the M/WBE), the contractor shall be required to contract with another M/WBE or document to the satisfaction of the County Administrator the contractor’s good faith efforts why such substitution is not practicable. Any request for substitution of a designated M/WBE must be promptly delivered in writing to the M/WBE Contractor and signed by the contractor, and shall include documentation and other evidence satisfactory demonstrating the inability or failure of the designated M/WBE (as well as the contractor’s good faith efforts is substitution with another M/WBE firm is not practicable). The M/WBE Contractor shall timely review, investigate, and make a recommendation to the County Administrator for approval or denial. No such substitution or other change of M/WBE firms shall be permitted unless and until approved by the County Administrator.

If the contractor fails or refuses to comply in the time specified, the BOARD Contract Compliance Officer shall be authorized to issue an order stopping all or part of payment or work under the contract until satisfactory action has been taken (with any resulting costs and damages to be assumed by the contractor). If the contractor still fails to comply, the BOARD, through the County Administrator, shall be authorized to terminate the contract for cause and take such other or additional action as may be authorized under the contract or otherwise available at law or in equity.

XII. PUBLIC RECORDS.

Bidders and other business enterprises are advised that the contents of any bid and all documents, materials, and information submitted in connection therewith or pursuant to this Policy may be subject to disclosure as required by The Georgia Open Records Act and any and all other applicable laws, and bidders and all contractors, subcontractors and other business enterprises submitting such information to the BOARD shall be deemed to release and forever discharge the BOARD, and its commissioners, officers, officials, employees, representatives, and agents (as well as the M/WBE Contractor) from any damage, losses, suit, costs, or other liabilities of whatever kind arising from such disclosure (whether or not permitted by applicable law). Without limiting the foregoing, bidders, contractors, subcontractors, and all other business enterprises are specifically advised that labeling information provided pursuant to this Policy as “proprietary” or “confidential”, or any other designation of restricted use, will not protect the information from public inspection and copying.

XIII. SUBJECT TO STATE AND FEDERAL LAW

Nothing herein shall be interpreted to mean that the BOARD is relieved from observing and complying with applicable state and federal laws, including, without limitation, the Georgia Local Government Public Works Construction Law, O.C.G.A. §§ 36-91-1 et seq.. In the event of a direct conflict between any such applicable state and/or federal laws and the provisions of this Policy, said state and/or federal laws shall in all instances govern.

XIV. NO RIGHTS CREATED OR VESTED

Nothing in this Policy or any program, assistance, or other action undertaken by the BOARD or the M/WBE Contractor in connection herewith, or any submission made or action taken by any bidder, M/WBE, or other business enterprise in reliance upon this Policy, shall invest any bidder, MWBE, or business enterprise with any interest, right, privilege, or claim of any kind with respect to the bidding process, the proposed contract, or otherwise; it being further noted that no bidder, M/WBE, or business enterprise is

intended to be a direct or indirect beneficiary of this Policy, and no such bidder, M/WBE, or other business enterprise shall have any right to enforce or compel the performance of this Policy for any reason whatsoever.

XV. BOARD NOT LIABLE FOR COSTS.

All costs, fees (including, without limitation, legal fees), charges, and expenses incurred by any bidder, M/WBE, or other business enterprise in connection with this Policy, of whatever amount and nature, direct or indirect, shall be borne exclusively and completely by said bidder, M/WBE, or other business enterprise, as the case may be. Neither the BOARD nor the M/WBE Contactor shall have any liability or obligation of any kind for any such costs, fees, charges, and expenses. In no event will any claim whatsoever be made against BOARD, or its employees, agents, or consultants, for reimbursement of any costs, fees, charges, or expenses incurred in connection with this Policy.

XVI. WAIVER OF TECHNICALITIES AND DEFICIENCIES.

The BOARD, in its absolute judgment, reserves the right to waive any technicality, noncompliance, or informality in determining compliance with this Policy or otherwise in administering or enforcing the same. The BOARD shall be the sole judge of all matters relating to this Policy, and its decision in such matters shall be absolute and final.

MINORITY AND WOMEN BUSINESS ENTERPRISE GOOD FAITH EFFORT FORM

Name of Bidder: _____

Proposal No.: _____

If you have failed to secure M/WBE participation or if your M/WBE participation is less than the County's project goal, you MUST complete this form.

If the bidder's method of compliance with the M/WBE goal is based upon demonstration of a "good faith effort," the bidder will have the burden of correctly and accurately preparing and submitting the documentation required by the County. Compliance with each item, 1 through 4 below, shall satisfy the Good Faith Effort requirement absent proof of fraud, intentional and/or knowing misrepresentation of the facts or intentional discrimination by the bidder.

This form is to be made part of the sealed proposal and submitted in its entirety with supporting documentation. Failure to comply will result in the proposal being considered non-responsive and the proposal will not be considered.

Please list each and every subcontracting and/or supplier opportunity (DO NOT LIST NAMES OF FIRMS) which will be used in completion of this project, regardless of whether it is to be provided by a M/WBE or non M/WBE.

(Use additional sheets, if necessary)

List of:

Subcontracting Opportunities

List of:

Supplier Opportunities

Did you obtain a current list of M/WBE firms?

____ Yes

____ NO

Date of Listing ____/____/____

Source _____

Please indicate subcontract or supplier list categories for which potential M/WBE bidder's list were provided? Provide detail of how these M/WBE's were solicited.

_____	_____
_____	_____
_____	_____

Please attach the following:

Evidence of solicitation to prospective MBE or WBE firms, such as advertisements, phone logs and copies of solicitation letters.

List by trade of certified MBE or WBE subcontractors solicited but not selected, including name, address, telephone number, contact person, date of contact, and outcome of contact, including dollar amount of MBE or WBE quote and selected subcontractor quote.

List of any job-specific criteria that disqualified a certified MBE or WBE firm that submitted a low proposal for a subcontract.

PROPOSED SCHEDULE OF M/WBE PARTICIPATION FORM

Name of Bidder; _____

Proposal No.: _____

Total Proposal Amount: _____

Name of M/WBE Participant	Address	Type of Work Sub-Contracted	Subcontract Value	MBE/WBE Status

A separate listing of M/WBE Participants may be provided if space will not allow for full identification.

MBE Participation Value: % \$ _____

WBE Participation Value: % \$ _____

The undersigned will enter into a formal agreement with the M/WBE Sub-contractors/Bidders identified herein for work listed in this schedule conditioned upon the execution of a contract with the County.

Joint Venture Disclosure

If the prime Bidder is a joint venture, please describe below the nature of the joint venture and level of work and financial participation to be provided by the Minority/Female joint venture firm.

Joint Venture Firms	Level of Work	Financial Participation

Signature: _____

Title: _____

This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or modification. This document should be adapted to the particular circumstances of the contemplated Project and the controlling Laws and Regulations.

**STANDARD GENERAL CONDITIONS
OF THE CONSTRUCTION CONTRACT**

Prepared By



Copyright© 2018

National Society of Professional Engineers
1420 King Street, Alexandria, VA 22314-2794
(703) 684-2882
www.nspe.org

American Council of Engineering Companies
1015 15th Street N.W., Washington, DC 20005
(202) 347-7474
www.acec.org

American Society of Civil Engineers
1801 Alexander Bell Drive, Reston, VA 20191-4400
(800) 548-2723
www.asce.org

The copyright for this EJCDC document is owned jointly by the three sponsoring organizations listed above. The National Society of Professional Engineers is the Copyright Administrator for the EJCDC documents; please direct all inquiries regarding EJCDC copyrights to NSPE.

NOTE: EJCDC publications may be purchased at www.ejcdc.org, or from any of the sponsoring organizations above.

**STANDARD GENERAL CONDITIONS
OF THE CONSTRUCTION CONTRACT**

TABLE OF CONTENTS

	Page
Article 1—Definitions and Terminology	1
1.01 Defined Terms	1
1.02 Terminology.....	5
Article 2—Preliminary Matters.....	6
2.01 Delivery of Performance and Payment Bonds; Evidence of Insurance	6
2.02 Copies of Documents	6
2.03 Before Starting Construction	6
2.04 Preconstruction Conference; Designation of Authorized Representatives	7
2.05 Acceptance of Schedules.....	7
2.06 Electronic Transmittals	7
Article 3—Contract Documents: Intent, Requirements, Reuse.....	7
3.01 Intent	7
3.02 Reference Standards	8
3.03 Reporting and Resolving Discrepancies	8
3.04 Requirements of the Contract Documents	9
3.05 Reuse of Documents.....	9
Article 4—Commencement and Progress of the Work	10
4.01 Commencement of Contract Times; Notice to Proceed	10
4.02 Starting the Work	10
4.03 Reference Points.....	10
4.04 Progress Schedule.....	10
4.05 Delays in Contractor’s Progress.....	10
Article 5—Site; Subsurface and Physical Conditions; Hazardous Environmental Conditions.....	12
5.01 Availability of Lands	12
5.02 Use of Site and Other Areas	12
5.03 Subsurface and Physical Conditions	13
5.04 Differing Subsurface or Physical Conditions.....	13
5.05 Underground Facilities	15
5.06 Hazardous Environmental Conditions at Site	16
Article 6—Bonds and Insurance	18
6.01 Performance, Payment, and Other Bonds	18
6.02 Insurance—General Provisions	19

6.03	Contractor's Insurance	20
6.04	Builder's Risk and Other Property Insurance	21
6.05	Property Losses; Subrogation	22
6.06	Receipt and Application of Property Insurance Proceeds	23
Article 7—Contractor's Responsibilities		23
7.01	Contractor's Means and Methods of Construction.....	23
7.02	Supervision and Superintendence	23
7.03	Labor; Working Hours	23
7.04	Services, Materials, and Equipment.....	24
7.05	"Or Equals"	24
7.06	Substitutes.....	25
7.07	Concerning Subcontractors and Suppliers	26
7.08	Patent Fees and Royalties	27
7.09	Permits	28
7.10	Taxes.....	28
7.11	Laws and Regulations	28
7.12	Record Documents	29
7.13	Safety and Protection.....	29
7.14	Hazard Communication Programs	30
7.15	Emergencies	30
7.16	Submittals.....	30
7.17	Contractor's General Warranty and Guarantee	32
7.18	Indemnification	33
7.19	Delegation of Professional Design Services	34
Article 8—Other Work at the Site		34
8.01	Other Work	34
8.02	Coordination	35
8.03	Legal Relationships	35
Article 9—Owner's Responsibilities		36
9.01	Communications to Contractor.....	36
9.02	Replacement of Engineer.....	36
9.03	Furnish Data.....	36
9.04	Pay When Due	36
9.05	Lands and Easements; Reports, Tests, and Drawings.....	37
9.06	Insurance.....	37
9.07	Change Orders.....	37
9.08	Inspections, Tests, and Approvals	37

9.09	Limitations on Owner's Responsibilities	37
9.10	Undisclosed Hazardous Environmental Condition	37
9.11	Evidence of Financial Arrangements	37
9.12	Safety Programs	37
Article 10—	Engineer's Status During Construction	37
10.01	Owner's Representative	37
10.02	Visits to Site	37
10.03	Resident Project Representative	38
10.04	Engineer's Authority	38
10.05	Determinations for Unit Price Work	38
10.06	Decisions on Requirements of Contract Documents and Acceptability of Work	38
10.07	Limitations on Engineer's Authority and Responsibilities	38
10.08	Compliance with Safety Program	39
Article 11—	Changes to the Contract	39
11.01	Amending and Supplementing the Contract	39
11.02	Change Orders	39
11.03	Work Change Directives	40
11.04	Field Orders	40
11.05	Owner-Authorized Changes in the Work	40
11.06	Unauthorized Changes in the Work	41
11.07	Change of Contract Price	41
11.08	Change of Contract Times	42
11.09	Change Proposals	42
11.10	Notification to Surety	43
Article 12—	Claims	43
12.01	Claims	43
Article 13—	Cost of the Work; Allowances; Unit Price Work	44
13.01	Cost of the Work	44
13.02	Allowances	47
13.03	Unit Price Work	47
Article 14—	Tests and Inspections; Correction, Removal, or Acceptance of Defective Work	48
14.01	Access to Work	48
14.02	Tests, Inspections, and Approvals	48
14.03	Defective Work	49
14.04	Acceptance of Defective Work	50
14.05	Uncovering Work	50
14.06	Owner May Stop the Work	50

14.07	Owner May Correct Defective Work.....	50
Article 15—Payments to Contractor; Set-Offs; Completion; Correction Period.....		51
15.01	Progress Payments	51
15.02	Contractor's Warranty of Title	54
15.03	Substantial Completion	54
15.04	Partial Use or Occupancy	54
15.05	Final Inspection	55
15.06	Final Payment	55
15.07	Waiver of Claims	56
15.08	Correction Period	56
Article 16—Suspension of Work and Termination		57
16.01	Owner May Suspend Work	57
16.02	Owner May Terminate for Cause	58
16.03	Owner May Terminate for Convenience	59
16.04	Contractor May Stop Work or Terminate	59
Article 17—Final Resolution of Disputes.....		59
17.01	Methods and Procedures	59
Article 18—Miscellaneous.....		60
18.01	Giving Notice	60
18.02	Computation of Times	60
18.03	Cumulative Remedies	60
18.04	Limitation of Damages	60
18.05	No Waiver.....	60
18.06	Survival of Obligations	60
18.07	Controlling Law.....	60
18.08	Assignment of Contract.....	60
18.09	Successors and Assigns	61
18.10	Headings	61

STANDARD GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT

ARTICLE 1—DEFINITIONS AND TERMINOLOGY

1.01 *Defined Terms*

- A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with initial capital letters, including the term's singular and plural forms, will have the meaning indicated in the definitions below. In addition to terms specifically defined, terms with initial capital letters in the Contract Documents include references to identified articles and paragraphs, and the titles of other documents or forms.
1. *Addenda*—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.
 2. *Agreement*—The written instrument, executed by Owner and Contractor, that sets forth the Contract Price and Contract Times, identifies the parties and the Engineer, and designates the specific items that are Contract Documents.
 3. *Application for Payment*—The document prepared by Contractor, in a form acceptable to Engineer, to request progress or final payments, and which is to be accompanied by such supporting documentation as is required by the Contract Documents.
 4. *Bid*—The offer of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
 5. *Bidder*—An individual or entity that submits a Bid to Owner.
 6. *Bidding Documents*—The Bidding Requirements, the proposed Contract Documents, and all Addenda.
 7. *Bidding Requirements*—The Advertisement or invitation to bid, Instructions to Bidders, Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.
 8. *Change Order*—A document which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, or other revision to the Contract, issued on or after the Effective Date of the Contract.
 9. *Change Proposal*—A written request by Contractor, duly submitted in compliance with the procedural requirements set forth herein, seeking an adjustment in Contract Price or Contract Times; contesting an initial decision by Engineer concerning the requirements of the Contract Documents or the acceptability of Work under the Contract Documents; challenging a set-off against payments due; or seeking other relief with respect to the terms of the Contract.
 10. *Claim*
 - a. A demand or assertion by Owner directly to Contractor, duly submitted in compliance with the procedural requirements set forth herein, seeking an adjustment of Contract Price or Contract Times; contesting an initial decision by Engineer concerning the requirements of the Contract Documents or the acceptability of Work under the Contract Documents; contesting Engineer's decision regarding a Change Proposal; seeking resolution of a contractual issue that Engineer has declined to address; or seeking other relief with respect to the terms of the Contract.
 - b. A demand or assertion by Contractor directly to Owner, duly submitted in compliance with the procedural requirements set forth herein, contesting Engineer's decision regarding a Change Proposal, or seeking resolution of a contractual issue that Engineer has declined to address.

- c. A demand or assertion by Owner or Contractor, duly submitted in compliance with the procedural requirements set forth herein, made pursuant to Paragraph 12.01.A.4, concerning disputes arising after Engineer has issued a recommendation of final payment.
 - d. A demand for money or services by a third party is not a Claim.
- 11. *Constituent of Concern*—Asbestos, petroleum, radioactive materials, polychlorinated biphenyls (PCBs), lead-based paint (as defined by the HUD/EPA standard), hazardous waste, and any substance, product, waste, or other material of any nature whatsoever that is or becomes listed, regulated, or addressed pursuant to Laws and Regulations regulating, relating to, or imposing liability or standards of conduct concerning, any hazardous, toxic, or dangerous waste, substance, or material.
 - 12. *Contract*—The entire and integrated written contract between Owner and Contractor concerning the Work.
 - 13. *Contract Documents*—Those items so designated in the Agreement, and which together comprise the Contract.
 - 14. *Contract Price*—The money that Owner has agreed to pay Contractor for completion of the Work in accordance with the Contract Documents.
 - 15. *Contract Times*—The number of days or the dates by which Contractor shall: (a) achieve Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work.
 - 16. *Contractor*—The individual or entity with which Owner has contracted for performance of the Work.
 - 17. *Cost of the Work*—See Paragraph 13.01 for definition.
 - 18. *Drawings*—The part of the Contract that graphically shows the scope, extent, and character of the Work to be performed by Contractor.
 - 19. *Effective Date of the Contract*—The date, indicated in the Agreement, on which the Contract becomes effective.
 - 20. *Electronic Document*—Any Project-related correspondence, attachments to correspondence, data, documents, drawings, information, or graphics, including but not limited to Shop Drawings and other Submittals, that are in an electronic or digital format.
 - 21. *Electronic Means*—Electronic mail (email), upload/download from a secure Project website, or other communications methods that allow: (a) the transmission or communication of Electronic Documents; (b) the documentation of transmissions, including sending and receipt; (c) printing of the transmitted Electronic Document by the recipient; (d) the storage and archiving of the Electronic Document by sender and recipient; and (e) the use by recipient of the Electronic Document for purposes permitted by this Contract. Electronic Means does not include the use of text messaging, or of Facebook, Twitter, Instagram, or similar social media services for transmission of Electronic Documents.
 - 22. *Engineer*—The individual or entity named as such in the Agreement.
 - 23. *Field Order*—A written order issued by Engineer which requires minor changes in the Work but does not change the Contract Price or the Contract Times.
 - 24. *Hazardous Environmental Condition*—The presence at the Site of Constituents of Concern in such quantities or circumstances that may present a danger to persons or property exposed thereto.
 - a. The presence at the Site of materials that are necessary for the execution of the Work, or that are to be incorporated into the Work, and that are controlled and contained pursuant to industry practices, Laws and Regulations, and the requirements of the Contract, is not a Hazardous Environmental Condition.

- b. The presence of Constituents of Concern that are to be removed or remediated as part of the Work is not a Hazardous Environmental Condition.
 - c. The presence of Constituents of Concern as part of the routine, anticipated, and obvious working conditions at the Site, is not a Hazardous Environmental Condition.
25. *Laws and Regulations; Laws or Regulations*—Any and all applicable laws, statutes, rules, regulations, ordinances, codes, and binding decrees, resolutions, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
26. *Liens*—Charges, security interests, or encumbrances upon Contract-related funds, real property, or personal property.
27. *Milestone*—A principal event in the performance of the Work that the Contract requires Contractor to achieve by an intermediate completion date, or by a time prior to Substantial Completion of all the Work.
28. *Notice of Award*—The written notice by Owner to a Bidder of Owner's acceptance of the Bid.
29. *Notice to Proceed*—A written notice by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work.
30. *Owner*—The individual or entity with which Contractor has contracted regarding the Work, and which has agreed to pay Contractor for the performance of the Work, pursuant to the terms of the Contract.
31. *Progress Schedule*—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising Contractor's plan to accomplish the Work within the Contract Times.
32. *Project*—The total undertaking to be accomplished for Owner by engineers, contractors, and others, including planning, study, design, construction, testing, commissioning, and start-up, and of which the Work to be performed under the Contract Documents is a part.
33. *Resident Project Representative*—The authorized representative of Engineer assigned to assist Engineer at the Site. As used herein, the term Resident Project Representative (RPR) includes any assistants or field staff of Resident Project Representative.
34. *Samples*—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and that establish the standards by which such portion of the Work will be judged.
35. *Schedule of Submittals*—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements for Engineer's review of the submittals.
36. *Schedule of Values*—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.
37. *Shop Drawings*—All drawings, diagrams, illustrations, schedules, and other data or information that are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work. Shop Drawings, whether approved or not, are not Drawings and are not Contract Documents.
38. *Site*—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements, and such other lands or areas furnished by Owner which are designated for the use of Contractor.
39. *Specifications*—The part of the Contract that consists of written requirements for materials, equipment, systems, standards, and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable to the Work.

40. *Subcontractor*—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work.
41. *Submittal*—A written or graphic document, prepared by or for Contractor, which the Contract Documents require Contractor to submit to Engineer, or that is indicated as a Submittal in the Schedule of Submittals accepted by Engineer. Submittals may include Shop Drawings and Samples; schedules; product data; Owner-delegated designs; sustainable design information; information on special procedures; testing plans; results of tests and evaluations, source quality-control testing and inspections, and field or Site quality-control testing and inspections; warranties and certifications; Suppliers' instructions and reports; records of delivery of spare parts and tools; operations and maintenance data; Project photographic documentation; record documents; and other such documents required by the Contract Documents. Submittals, whether or not approved or accepted by Engineer, are not Contract Documents. Change Proposals, Change Orders, Claims, notices, Applications for Payment, and requests for interpretation or clarification are not Submittals.
42. *Substantial Completion*—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documents, so that the Work (or a specified part thereof) can be utilized for the purposes for which it is intended. The terms "substantially complete" and "substantially completed" as applied to all or part of the Work refer to Substantial Completion of such Work.
43. *Successful Bidder*—The Bidder to which the Owner makes an award of contract.
44. *Supplementary Conditions*—The part of the Contract that amends or supplements these General Conditions.
45. *Supplier*—A manufacturer, fabricator, supplier, distributor, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or a Subcontractor.
46. *Technical Data*
- a. Those items expressly identified as Technical Data in the Supplementary Conditions, with respect to either (1) existing subsurface conditions at or adjacent to the Site, or existing physical conditions at or adjacent to the Site including existing surface or subsurface structures (except Underground Facilities) or (2) Hazardous Environmental Conditions at the Site.
 - b. If no such express identifications of Technical Data have been made with respect to conditions at the Site, then Technical Data is defined, with respect to conditions at the Site under Paragraphs 5.03, 5.04, and 5.06, as the data contained in boring logs, recorded measurements of subsurface water levels, assessments of the condition of subsurface facilities, laboratory test results, and other factual, objective information regarding conditions at the Site that are set forth in any geotechnical, environmental, or other Site or facilities conditions report prepared for the Project and made available to Contractor.
 - c. Information and data regarding the presence or location of Underground Facilities are not intended to be categorized, identified, or defined as Technical Data, and instead Underground Facilities are shown or indicated on the Drawings.
47. *Underground Facilities*—All active or not-in-service underground lines, pipelines, conduits, ducts, encasements, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or systems at the Site, including but not limited to those facilities or systems that produce, transmit, distribute, or convey telephone or other communications, cable television, fiber optic transmissions, power, electricity, light, heat, gases, oil, crude oil products, liquid petroleum products, water, steam, waste, wastewater, storm water, other liquids or

chemicals, or traffic or other control systems. An abandoned facility or system is not an Underground Facility.

48. *Unit Price Work*—Work to be paid for on the basis of unit prices.

49. *Work*—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to produce such construction; furnishing, installing, and incorporating all materials and equipment into such construction; and may include related services such as testing, start-up, and commissioning, all as required by the Contract Documents.

50. *Work Change Directive*—A written directive to Contractor issued on or after the Effective Date of the Contract, signed by Owner and recommended by Engineer, ordering an addition, deletion, or revision in the Work.

1.02 Terminology

- A. The words and terms discussed in Paragraphs 1.02.B, C, D, and E are not defined terms that require initial capital letters, but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
- B. *Intent of Certain Terms or Adjectives*: The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to describe an action or determination of Engineer as to the Work. It is intended that such exercise of professional judgment, action, or determination will be solely to evaluate, in general, the Work for compliance with the information in the Contract Documents and with the design concept of the Project as a functioning whole as shown or indicated in the Contract Documents (unless there is a specific statement indicating otherwise). The use of any such term or adjective is not intended to and shall not be effective to assign to Engineer any duty or authority to supervise or direct the performance of the Work, or any duty or authority to undertake responsibility contrary to the provisions of Article 10 or any other provision of the Contract Documents.
- C. *Day*: The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.
- D. *Defective*: The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
1. does not conform to the Contract Documents;
 2. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
 3. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 15.03 or Paragraph 15.04).
- E. *Furnish, Install, Perform, Provide*
1. The word “furnish,” when used in connection with services, materials, or equipment, means to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable or operable condition.
 2. The word “install,” when used in connection with services, materials, or equipment, means to put into use or place in final position said services, materials, or equipment complete and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, means to furnish and install said services, materials, or equipment complete and ready for intended use.
4. If the Contract Documents establish an obligation of Contractor with respect to specific services, materials, or equipment, but do not expressly use any of the four words “furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and install said services, materials, or equipment complete and ready for intended use.
- F. *Contract Price or Contract Times*: References to a change in “Contract Price or Contract Times” or “Contract Times or Contract Price” or similar, indicate that such change applies to (1) Contract Price, (2) Contract Times, or (3) both Contract Price and Contract Times, as warranted, even if the term “or both” is not expressed.
- G. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.

ARTICLE 2—PRELIMINARY MATTERS

2.01 *Delivery of Performance and Payment Bonds; Evidence of Insurance*

- A. *Performance and Payment Bonds*: When Contractor delivers the signed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner the performance bond and payment bond (if the Contract requires Contractor to furnish such bonds).
- B. *Evidence of Contractor’s Insurance*: When Contractor delivers the signed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner, with copies to each additional insured (as identified in the Contract), the certificates, endorsements, and other evidence of insurance required to be provided by Contractor in accordance with Article 6, except to the extent the Supplementary Conditions expressly establish other dates for delivery of specific insurance policies.
- C. *Evidence of Owner’s Insurance*: After receipt of the signed counterparts of the Agreement and all required bonds and insurance documentation, Owner shall promptly deliver to Contractor, with copies to each additional insured (as identified in the Contract), the certificates and other evidence of insurance required to be provided by Owner under Article 6.

2.02 *Copies of Documents*

- A. Owner shall furnish to Contractor four printed copies of the Contract (including one fully signed counterpart of the Agreement), and one copy in electronic portable document format (PDF). Additional printed copies will be furnished upon request at the cost of reproduction.
- B. Owner shall maintain and safeguard at least one original printed record version of the Contract, including Drawings and Specifications signed and sealed by Engineer and other design professionals. Owner shall make such original printed record version of the Contract available to Contractor for review. Owner may delegate the responsibilities under this provision to Engineer.

2.03 *Before Starting Construction*

- A. *Preliminary Schedules*: Within 10 days after the Effective Date of the Contract (or as otherwise required by the Contract Documents), Contractor shall submit to Engineer for timely review:
 1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract;
 2. a preliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progress payments during performance of the Work. Such prices will include an appropriate amount of overhead and profit applicable to each item of Work.

2.04 *Preconstruction Conference; Designation of Authorized Representatives*

- A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work, and to discuss the schedules referred to in Paragraph 2.03.A, procedures for handling Shop Drawings, Samples, and other Submittals, processing Applications for Payment, electronic or digital transmittals, and maintaining required records.
- B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract. Such individuals shall have the authority to transmit and receive information, render decisions relative to the Contract, and otherwise act on behalf of each respective party.

2.05 *Acceptance of Schedules*

- A. At least 10 days before submission of the first Application for Payment a conference, attended by Contractor, Engineer, and others as appropriate, will be held to review the schedules submitted in accordance with Paragraph 2.03.A. No progress payment will be made to Contractor until acceptable schedules are submitted to Engineer.
 1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of the Work, nor interfere with or relieve Contractor from Contractor's full responsibility therefor.
 2. Contractor's Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
 3. Contractor's Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to the component parts of the Work.
 4. If a schedule is not acceptable, Contractor will have an additional 10 days to revise and resubmit the schedule.

2.06 *Electronic Transmittals*

- A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor may send, and shall accept, Electronic Documents transmitted by Electronic Means.
- B. If the Contract does not establish protocols for Electronic Means, then Owner, Engineer, and Contractor shall jointly develop such protocols.
- C. Subject to any governing protocols for Electronic Means, when transmitting Electronic Documents by Electronic Means, the transmitting party makes no representations as to long-term compatibility, usability, or readability of the Electronic Documents resulting from the recipient's use of software application packages, operating systems, or computer hardware differing from those used in the drafting or transmittal of the Electronic Documents.

ARTICLE 3—CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE

3.01 *Intent*

- A. The Contract Documents are complementary; what is required by one Contract Document is as binding as if required by all.

- B. It is the intent of the Contract Documents to describe a functionally complete Project (or part thereof) to be constructed in accordance with the Contract Documents.
- C. Unless otherwise stated in the Contract Documents, if there is a discrepancy between the electronic versions of the Contract Documents (including any printed copies derived from such electronic versions) and the printed record version, the printed record version will govern.
- D. The Contract supersedes prior negotiations, representations, and agreements, whether written or oral.
- E. Engineer will issue clarifications and interpretations of the Contract Documents as provided herein.
- F. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation will be deemed stricken, and all remaining provisions will continue to be valid and binding upon Owner and Contractor, which agree that the Contract Documents will be reformed to replace such stricken provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the intention of the stricken provision.
- G. Nothing in the Contract Documents creates:
 - 1. any contractual relationship between Owner or Engineer and any Subcontractor, Supplier, or other individual or entity performing or furnishing any of the Work, for the benefit of such Subcontractor, Supplier, or other individual or entity; or
 - 2. any obligation on the part of Owner or Engineer to pay or to see to the payment of any money due any such Subcontractor, Supplier, or other individual or entity, except as may otherwise be required by Laws and Regulations.

3.02 *Reference Standards*

A. *Standards Specifications, Codes, Laws and Regulations*

- 1. Reference in the Contract Documents to standard specifications, manuals, reference standards, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, means the standard specification, manual, reference standard, code, or Laws or Regulations in effect at the time of opening of Bids (or on the Effective Date of the Contract if there were no Bids), except as may be otherwise specifically stated in the Contract Documents.
- 2. No provision of any such standard specification, manual, reference standard, or code, and no instruction of a Supplier, will be effective to change the duties or responsibilities of Owner, Contractor, or Engineer from those set forth in the part of the Contract Documents prepared by or for Engineer. No such provision or instruction shall be effective to assign to Owner or Engineer any duty or authority to supervise or direct the performance of the Work, or any duty or authority to undertake responsibility inconsistent with the provisions of the part of the Contract Documents prepared by or for Engineer.

3.03 *Reporting and Resolving Discrepancies*

A. *Reporting Discrepancies*

- 1. *Contractor's Verification of Figures and Field Measurements:* Before undertaking each part of the Work, Contractor shall carefully study the Contract Documents, and check and verify pertinent figures and dimensions therein, particularly with respect to applicable field measurements. Contractor shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy that Contractor discovers, or has actual knowledge of, and shall not proceed with any Work affected thereby until the conflict, error, ambiguity, or discrepancy is resolved by a clarification or interpretation by Engineer, or by an amendment or supplement to the Contract issued pursuant to Paragraph 11.01.
- 2. *Contractor's Review of Contract Documents:* If, before or during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the

Contract Documents, or between the Contract Documents and (a) any applicable Law or Regulation, (b) actual field conditions, (c) any standard specification, manual, reference standard, or code, or (d) any instruction of any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall not proceed with the Work affected thereby (except in an emergency as required by Paragraph 7.15) until the conflict, error, ambiguity, or discrepancy is resolved, by a clarification or interpretation by Engineer, or by an amendment or supplement to the Contract issued pursuant to Paragraph 11.01.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge thereof.

B. *Resolving Discrepancies*

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the part of the Contract Documents prepared by or for Engineer take precedence in resolving any conflict, error, ambiguity, or discrepancy between such provisions of the Contract Documents and:
 - a. the provisions of any standard specification, manual, reference standard, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference as a Contract Document); or
 - b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).

3.04 *Requirements of the Contract Documents*

- A. During the performance of the Work and until final payment, Contractor and Owner shall submit to the Engineer in writing all matters in question concerning the requirements of the Contract Documents (sometimes referred to as requests for information or interpretation—RFIs), or relating to the acceptability of the Work under the Contract Documents, as soon as possible after such matters arise. Engineer will be the initial interpreter of the requirements of the Contract Documents, and judge of the acceptability of the Work.
- B. Engineer will, with reasonable promptness, render a written clarification, interpretation, or decision on the issue submitted, or initiate an amendment or supplement to the Contract Documents. Engineer's written clarification, interpretation, or decision will be final and binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner, unless it appeals by filing a Claim.
- C. If a submitted matter in question concerns terms and conditions of the Contract Documents that do not involve (1) the performance or acceptability of the Work under the Contract Documents, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other engineering or technical matters, then Engineer will promptly notify Owner and Contractor in writing that Engineer is unable to provide a decision or interpretation. If Owner and Contractor are unable to agree on resolution of such a matter in question, either party may pursue resolution as provided in Article 12.

3.05 *Reuse of Documents*

- A. Contractor and its Subcontractors and Suppliers shall not:
 1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media versions, or reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of the Project or any other project without written consent of Owner and Engineer and specific written verification or adaptation by Engineer; or

2. have or acquire any title or ownership rights in any other Contract Documents, reuse any such Contract Documents for any purpose without Owner's express written consent, or violate any copyrights pertaining to such Contract Documents.
- B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein precludes Contractor from retaining copies of the Contract Documents for record purposes.

ARTICLE 4—COMMENCEMENT AND PROGRESS OF THE WORK

4.01 *Commencement of Contract Times; Notice to Proceed*

- A. The Contract Times will commence to run on the 30th day after the Effective Date of the Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days after the Effective Date of the Contract. In no event will the Contract Times commence to run later than the 60th day after the day of Bid opening or the 30th day after the Effective Date of the Contract, whichever date is earlier.

4.02 *Starting the Work*

- A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work may be done at the Site prior to such date.

4.03 *Reference Points*

- A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer's judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect and preserve the established reference points and property monuments, and shall make no changes or relocations without the prior written approval of Owner. Contractor shall report to Engineer whenever any reference point or property monument is lost or destroyed or requires relocation because of necessary changes in grades or locations, and shall be responsible for the accurate replacement or relocation of such reference points or property monuments by professionally qualified personnel.

4.04 *Progress Schedule*

- A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.05 as it may be adjusted from time to time as provided below.
 1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times.
 2. Proposed adjustments in the Progress Schedule that will change the Contract Times must be submitted in accordance with the requirements of Article 11.
- B. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work will be delayed or postponed pending resolution of any disputes or disagreements, or during any appeal process, except as permitted by Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing.

4.05 *Delays in Contractor's Progress*

- A. If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Contractor shall be entitled to an equitable adjustment in Contract Price or Contract Times.
- B. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay, disruption, or interference caused by or within the control of Contractor. Delay, disruption, and

interference attributable to and within the control of a Subcontractor or Supplier shall be deemed to be within the control of Contractor.

- C. If Contractor's performance or progress is delayed, disrupted, or interfered with by unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those for which they are responsible, then Contractor shall be entitled to an equitable adjustment in Contract Times. Such an adjustment will be Contractor's sole and exclusive remedy for the delays, disruption, and interference described in this paragraph. Causes of delay, disruption, or interference that may give rise to an adjustment in Contract Times under this paragraph include but are not limited to the following:
 - 1. Severe and unavoidable natural catastrophes such as fires, floods, epidemics, and earthquakes;
 - 2. Abnormal weather conditions;
 - 3. Acts or failures to act of third-party utility owners or other third-party entities (other than those third-party utility owners or other third-party entities performing other work at or adjacent to the Site as arranged by or under contract with Owner, as contemplated in Article 8); and
 - 4. Acts of war or terrorism.
- D. Contractor's entitlement to an adjustment of Contract Times or Contract Price is limited as follows:
 - 1. Contractor's entitlement to an adjustment of the Contract Times is conditioned on the delay, disruption, or interference adversely affecting an activity on the critical path to completion of the Work, as of the time of the delay, disruption, or interference.
 - 2. Contractor shall not be entitled to an adjustment in Contract Price for any delay, disruption, or interference if such delay is concurrent with a delay, disruption, or interference caused by or within the control of Contractor. Such a concurrent delay by Contractor shall not preclude an adjustment of Contract Times to which Contractor is otherwise entitled.
 - 3. Adjustments of Contract Times or Contract Price are subject to the provisions of Article 11.
- E. Each Contractor request or Change Proposal seeking an increase in Contract Times or Contract Price must be supplemented by supporting data that sets forth in detail the following:
 - 1. The circumstances that form the basis for the requested adjustment;
 - 2. The date upon which each cause of delay, disruption, or interference began to affect the progress of the Work;
 - 3. The date upon which each cause of delay, disruption, or interference ceased to affect the progress of the Work;
 - 4. The number of days' increase in Contract Times claimed as a consequence of each such cause of delay, disruption, or interference; and
 - 5. The impact on Contract Price, in accordance with the provisions of Paragraph 11.07.

Contractor shall also furnish such additional supporting documentation as Owner or Engineer may require including, where appropriate, a revised progress schedule indicating all the activities affected by the delay, disruption, or interference, and an explanation of the effect of the delay, disruption, or interference on the critical path to completion of the Work.

- F. Delays, disruption, and interference to the performance or progress of the Work resulting from the existence of a differing subsurface or physical condition, an Underground Facility that was not shown or indicated by the Contract Documents, or not shown or indicated with reasonable accuracy, and those resulting from Hazardous Environmental Conditions, are governed by Article 5, together with the provisions of Paragraphs 4.05.D and 4.05.E.

- G. Paragraph 8.03 addresses delays, disruption, and interference to the performance or progress of the Work resulting from the performance of certain other work at or adjacent to the Site.

ARTICLE 5—SITE; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS

5.01 *Availability of Lands*

- A. Owner shall furnish the Site. Owner shall notify Contractor in writing of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work.
- B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which permanent improvements are to be made and Owner's interest therein as necessary for giving notice of or filing a mechanic's or construction lien against such lands in accordance with applicable Laws and Regulations.
- C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

5.02 *Use of Site and Other Areas*

A. *Limitation on Use of Site and Other Areas*

- 1. Contractor shall confine construction equipment, temporary construction facilities, the storage of materials and equipment, and the operations of workers to the Site, adjacent areas that Contractor has arranged to use through construction easements or otherwise, and other adjacent areas permitted by Laws and Regulations, and shall not unreasonably encumber the Site and such other adjacent areas with construction equipment or other materials or equipment. Contractor shall assume full responsibility for (a) damage to the Site; (b) damage to any such other adjacent areas used for Contractor's operations; (c) damage to any other adjacent land or areas, or to improvements, structures, utilities, or similar facilities located at such adjacent lands or areas; and (d) for injuries and losses sustained by the owners or occupants of any such land or areas; provided that such damage or injuries result from the performance of the Work or from other actions or conduct of the Contractor or those for which Contractor is responsible.
 - 2. If a damage or injury claim is made by the owner or occupant of any such land or area because of the performance of the Work, or because of other actions or conduct of the Contractor or those for which Contractor is responsible, Contractor shall (a) take immediate corrective or remedial action as required by Paragraph 7.13, or otherwise; (b) promptly attempt to settle the claim as to all parties through negotiations with such owner or occupant, or otherwise resolve the claim by arbitration or other dispute resolution proceeding, or in a court of competent jurisdiction; and (c) to the fullest extent permitted by Laws and Regulations, indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them, from and against any such claim, and against all costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to any claim or action, legal or equitable, brought by any such owner or occupant against Owner, Engineer, or any other party indemnified hereunder to the extent caused directly or indirectly, in whole or in part by, or based upon, Contractor's performance of the Work, or because of other actions or conduct of the Contractor or those for which Contractor is responsible.
- B. *Removal of Debris During Performance of the Work:* During the progress of the Work the Contractor shall keep the Site and other adjacent areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other debris will conform to applicable Laws and Regulations.

- C. *Cleaning*: Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site and adjacent areas all tools, appliances, construction equipment and machinery, and surplus materials and shall restore to original condition all property not designated for alteration by the Contract Documents.
- D. *Loading of Structures*: Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent structures or land to stresses or pressures that will endanger them.

5.03 *Subsurface and Physical Conditions*

- A. *Reports and Drawings*: The Supplementary Conditions identify:
 - 1. Those reports of explorations and tests of subsurface conditions at or adjacent to the Site that contain Technical Data;
 - 2. Those drawings of existing physical conditions at or adjacent to the Site, including those drawings depicting existing surface or subsurface structures at or adjacent to the Site (except Underground Facilities), that contain Technical Data; and
 - 3. Technical Data contained in such reports and drawings.
- B. *Underground Facilities*: Underground Facilities are shown or indicated on the Drawings, pursuant to Paragraph 5.05, and not in the drawings referred to in Paragraph 5.03.A. Information and data regarding the presence or location of Underground Facilities are not intended to be categorized, identified, or defined as Technical Data.
- C. *Reliance by Contractor on Technical Data*: Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not Contract Documents. If no such express identification has been made, then Contractor may rely upon the accuracy of the Technical Data as defined in Paragraph 1.01.A.46.b.
- D. *Limitations of Other Data and Documents*: Except for such reliance on Technical Data, Contractor may not rely upon or make any claim against Owner or Engineer, or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors, with respect to:
 - 1. the completeness of such reports and drawings for Contractor's purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions and programs incident thereto;
 - 2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings;
 - 3. the contents of other Site-related documents made available to Contractor, such as record drawings from other projects at or adjacent to the Site, or Owner's archival documents concerning the Site; or
 - 4. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, interpretations, opinions, or information.

5.04 *Differing Subsurface or Physical Conditions*

- A. *Notice by Contractor*: If Contractor believes that any subsurface or physical condition that is uncovered or revealed at the Site:
 - 1. is of such a nature as to establish that any Technical Data on which Contractor is entitled to rely as provided in Paragraph 5.03 is materially inaccurate;
 - 2. is of such a nature as to require a change in the Drawings or Specifications;

3. differs materially from that shown or indicated in the Contract Documents; or
4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the subsurface or physical conditions or performing any Work in connection therewith (except in an emergency as required by Paragraph 7.15), notify Owner and Engineer in writing about such condition. Contractor shall not further disturb such condition or perform any Work in connection therewith (except with respect to an emergency) until receipt of a written statement permitting Contractor to do so.

- B. *Engineer's Review:* After receipt of written notice as required by the preceding paragraph, Engineer will promptly review the subsurface or physical condition in question; determine whether it is necessary for Owner to obtain additional exploration or tests with respect to the condition; conclude whether the condition falls within any one or more of the differing site condition categories in Paragraph 5.04.A; obtain any pertinent cost or schedule information from Contractor; prepare recommendations to Owner regarding the Contractor's resumption of Work in connection with the subsurface or physical condition in question and the need for any change in the Drawings or Specifications; and advise Owner in writing of Engineer's findings, conclusions, and recommendations.
- C. *Owner's Statement to Contractor Regarding Site Condition:* After receipt of Engineer's written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the subsurface or physical condition in question, addressing the resumption of Work in connection with such condition, indicating whether any change in the Drawings or Specifications will be made, and adopting or rejecting Engineer's written findings, conclusions, and recommendations, in whole or in part.
- D. *Early Resumption of Work:* If at any time Engineer determines that Work in connection with the subsurface or physical condition in question may resume prior to completion of Engineer's review or Owner's issuance of its statement to Contractor, because the condition in question has been adequately documented, and analyzed on a preliminary basis, then the Engineer may at its discretion instruct Contractor to resume such Work.
- E. *Possible Price and Times Adjustments*
 1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract Times, to the extent that the existence of a differing subsurface or physical condition, or any related delay, disruption, or interference, causes an increase or decrease in Contractor's cost of, or time required for, performance of the Work; subject, however, to the following:
 - a. Such condition must fall within any one or more of the categories described in Paragraph 5.04.A;
 - b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraph 13.03; and,
 - c. Contractor's entitlement to an adjustment of the Contract Times is subject to the provisions of Paragraphs 4.05.D and 4.05.E.
 2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times with respect to a subsurface or physical condition if:
 - a. Contractor knew of the existence of such condition at the time Contractor made a commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract, or otherwise;
 - b. The existence of such condition reasonably could have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas expressly required by the Bidding Requirements or Contract

Documents to be conducted by or for Contractor prior to Contractor's making such commitment; or

- c. Contractor failed to give the written notice required by Paragraph 5.04.A.
- 3. If Owner and Contractor agree regarding Contractor's entitlement to and the amount or extent of any adjustment in the Contract Price or Contract Times, then any such adjustment will be set forth in a Change Order.
- 4. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, no later than 30 days after Owner's issuance of the Owner's written statement to Contractor regarding the subsurface or physical condition in question.
- F. *Underground Facilities; Hazardous Environmental Conditions:* Paragraph 5.05 governs rights and responsibilities regarding the presence or location of Underground Facilities. Paragraph 5.06 governs rights and responsibilities regarding Hazardous Environmental Conditions. The provisions of Paragraphs 5.03 and 5.04 are not applicable to the presence or location of Underground Facilities, or to Hazardous Environmental Conditions.

5.05 *Underground Facilities*

- A. *Contractor's Responsibilities:* Unless it is otherwise expressly provided in the Supplementary Conditions, the cost of all of the following are included in the Contract Price, and Contractor shall have full responsibility for:
 - 1. reviewing and checking all information and data regarding existing Underground Facilities at the Site;
 - 2. complying with applicable state and local utility damage prevention Laws and Regulations;
 - 3. verifying the actual location of those Underground Facilities shown or indicated in the Contract Documents as being within the area affected by the Work, by exposing such Underground Facilities during the course of construction;
 - 4. coordination of the Work with the owners (including Owner) of such Underground Facilities, during construction; and
 - 5. the safety and protection of all existing Underground Facilities at the Site, and repairing any damage thereto resulting from the Work.
- B. *Notice by Contractor:* If Contractor believes that an Underground Facility that is uncovered or revealed at the Site was not shown or indicated on the Drawings, or was not shown or indicated on the Drawings with reasonable accuracy, then Contractor shall, promptly after becoming aware thereof and before further disturbing conditions affected thereby or performing any Work in connection therewith (except in an emergency as required by Paragraph 7.15), notify Owner and Engineer in writing regarding such Underground Facility.
- C. *Engineer's Review:* Engineer will:
 - 1. promptly review the Underground Facility and conclude whether such Underground Facility was not shown or indicated on the Drawings, or was not shown or indicated with reasonable accuracy;
 - 2. identify and communicate with the owner of the Underground Facility; prepare recommendations to Owner (and if necessary issue any preliminary instructions to Contractor) regarding the Contractor's resumption of Work in connection with the Underground Facility in question;
 - 3. obtain any pertinent cost or schedule information from Contractor; determine the extent, if any, to which a change is required in the Drawings or Specifications to reflect and document the consequences of the existence or location of the Underground Facility; and
 - 4. advise Owner in writing of Engineer's findings, conclusions, and recommendations.

During such time, Contractor shall be responsible for the safety and protection of such Underground Facility.

- D. *Owner's Statement to Contractor Regarding Underground Facility:* After receipt of Engineer's written findings, conclusions, and recommendations, Owner shall issue a written statement to Contractor (with a copy to Engineer) regarding the Underground Facility in question addressing the resumption of Work in connection with such Underground Facility, indicating whether any change in the Drawings or Specifications will be made, and adopting or rejecting Engineer's written findings, conclusions, and recommendations in whole or in part.
- E. *Early Resumption of Work:* If at any time Engineer determines that Work in connection with the Underground Facility may resume prior to completion of Engineer's review or Owner's issuance of its statement to Contractor, because the Underground Facility in question and conditions affected by its presence have been adequately documented, and analyzed on a preliminary basis, then the Engineer may at its discretion instruct Contractor to resume such Work.
- F. *Possible Price and Times Adjustments*
 - 1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract Times, to the extent that any existing Underground Facility at the Site that was not shown or indicated on the Drawings, or was not shown or indicated with reasonable accuracy, or any related delay, disruption, or interference, causes an increase or decrease in Contractor's cost of, or time required for, performance of the Work; subject, however, to the following:
 - a. With respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraph 13.03;
 - b. Contractor's entitlement to an adjustment of the Contract Times is subject to the provisions of Paragraphs 4.05.D and 4.05.E; and
 - c. Contractor gave the notice required in Paragraph 5.05.B.
 - 2. If Owner and Contractor agree regarding Contractor's entitlement to and the amount or extent of any adjustment in the Contract Price or Contract Times, then any such adjustment will be set forth in a Change Order.
 - 3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or extent of any adjustment in the Contract Price or Contract Times, no later than 30 days after Owner's issuance of the Owner's written statement to Contractor regarding the Underground Facility in question.
 - 4. The information and data shown or indicated on the Drawings with respect to existing Underground Facilities at the Site is based on information and data (a) furnished by the owners of such Underground Facilities, or by others, (b) obtained from available records, or (c) gathered in an investigation conducted in accordance with the current edition of ASCE 38, Standard Guideline for the Collection and Depiction of Existing Subsurface Utility Data, by the American Society of Civil Engineers. If such information or data is incorrect or incomplete, Contractor's remedies are limited to those set forth in this Paragraph 5.05.F.

5.06 *Hazardous Environmental Conditions at Site*

- A. *Reports and Drawings:* The Supplementary Conditions identify:
 - 1. those reports known to Owner relating to Hazardous Environmental Conditions that have been identified at or adjacent to the Site;
 - 2. drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at or adjacent to the Site; and
 - 3. Technical Data contained in such reports and drawings.

- B. *Reliance by Contractor on Technical Data Authorized:* Contractor may rely upon the accuracy of the Technical Data expressly identified in the Supplementary Conditions with respect to such reports and drawings, but such reports and drawings are not Contract Documents. If no such express identification has been made, then Contractor may rely on the accuracy of the Technical Data as defined in Paragraph 1.01.A.46.b. Except for such reliance on Technical Data, Contractor may not rely upon or make any claim against Owner or Engineer, or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors, with respect to:
1. the completeness of such reports and drawings for Contractor's purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor, and safety precautions and programs incident thereto;
 2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
 3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such other data, interpretations, opinions or information.
- C. Contractor shall not be responsible for removing or remediating any Hazardous Environmental Condition encountered, uncovered, or revealed at the Site unless such removal or remediation is expressly identified in the Contract Documents to be within the scope of the Work.
- D. Contractor shall be responsible for controlling, containing, and duly removing all Constituents of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible, and for any associated costs; and for the costs of removing and remediating any Hazardous Environmental Condition created by the presence of any such Constituents of Concern.
- E. If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose removal or remediation is not expressly identified in the Contract Documents as being within the scope of the Work, or if Contractor or anyone for whom Contractor is responsible creates a Hazardous Environmental Condition, then Contractor shall immediately: (1) secure or otherwise isolate such condition; (2) stop all Work in connection with such condition and in any area affected thereby (except in an emergency as required by Paragraph 7.15); and (3) notify Owner and Engineer (and promptly thereafter confirm such notice in writing). Owner shall promptly consult with Engineer concerning the necessity for Owner to retain a qualified expert to evaluate such condition or take corrective action, if any. Promptly after consulting with Engineer, Owner shall take such actions as are necessary to permit Owner to timely obtain required permits and provide Contractor the written notice required by Paragraph 5.06.F. If Contractor or anyone for whom Contractor is responsible created the Hazardous Environmental Condition in question, then Owner may remove and remediate the Hazardous Environmental Condition, and impose a set-off against payments to account for the associated costs.
- F. Contractor shall not resume Work in connection with such Hazardous Environmental Condition or in any affected area until after Owner has obtained any required permits related thereto, and delivered written notice to Contractor either (1) specifying that such condition and any affected area is or has been rendered safe for the resumption of Work, or (2) specifying any special conditions under which such Work may be resumed safely.
- G. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, as a result of such Work stoppage, such special conditions under which Work is agreed to be resumed by Contractor, or any costs or expenses incurred in response to the Hazardous Environmental Condition, then within 30 days of Owner's written notice regarding the resumption of Work, Contractor may submit a Change Proposal, or Owner may impose a set-off. Entitlement to any such adjustment is subject to the provisions of Paragraphs 4.05.D, 4.05.E, 11.07, and 11.08.

- H. If, after receipt of such written notice, Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that is in the area affected by such condition to be deleted from the Work, following the contractual change procedures in Article 11. Owner may have such deleted portion of the Work performed by Owner's own forces or others in accordance with Article 8.
- I. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them, from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals, and all court, arbitration, or other dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, provided that such Hazardous Environmental Condition (1) was not shown or indicated in the Drawings, Specifications, or other Contract Documents, identified as Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B, or identified in the Contract Documents to be included within the scope of the Work, and (2) was not created by Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 5.06.I obligates Owner to indemnify any individual or entity from and against the consequences of that individual's or entity's own negligence.
- J. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them, from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to the failure to control, contain, or remove a Constituent of Concern brought to the Site by Contractor or by anyone for whom Contractor is responsible, or to a Hazardous Environmental Condition created by Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 5.06.J obligates Contractor to indemnify any individual or entity from and against the consequences of that individual's or entity's own negligence.
- K. The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site.

ARTICLE 6—BONDS AND INSURANCE

6.01 *Performance, Payment, and Other Bonds*

- A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least equal to the Contract Price, as security for the faithful performance and payment of Contractor's obligations under the Contract. These bonds must remain in effect until one year after the date when final payment becomes due or until completion of the correction period specified in Paragraph 15.08, whichever is later, except as provided otherwise by Laws or Regulations, the terms of a prescribed bond form, the Supplementary Conditions, or other provisions of the Contract.
- B. Contractor shall also furnish such other bonds (if any) as are required by the Supplementary Conditions or other provisions of the Contract.
- C. All bonds must be in the form included in the Bidding Documents or otherwise specified by Owner prior to execution of the Contract, except as provided otherwise by Laws or Regulations, and must be issued and signed by a surety named in "Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as published in Department Circular 570 (as amended and supplemented) by the Bureau of the Fiscal Service, U.S. Department of the Treasury. A bond signed by an agent or attorney-in-fact must be accompanied by a certified copy of that individual's authority to bind the surety.

The evidence of authority must show that it is effective on the date the agent or attorney-in-fact signed the accompanying bond.

- D. Contractor shall obtain the required bonds from surety companies that are duly licensed or authorized, in the state or jurisdiction in which the Project is located, to issue bonds in the required amounts.
- E. If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or the surety ceases to meet the requirements above, then Contractor shall promptly notify Owner and Engineer in writing and shall, within 20 days after the event giving rise to such notification, provide another bond and surety, both of which must comply with the bond and surety requirements above.
- F. If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from the Site and exercise Owner's termination rights under Article 16.
- G. Upon request to Owner from any Subcontractor, Supplier, or other person or entity claiming to have furnished labor, services, materials, or equipment used in the performance of the Work, Owner shall provide a copy of the payment bond to such person or entity.
- H. Upon request to Contractor from any Subcontractor, Supplier, or other person or entity claiming to have furnished labor, services, materials, or equipment used in the performance of the Work, Contractor shall provide a copy of the payment bond to such person or entity.

6.02 *Insurance—General Provisions*

- A. Owner and Contractor shall obtain and maintain insurance as required in this article and in the Supplementary Conditions.
- B. All insurance required by the Contract to be purchased and maintained by Owner or Contractor shall be obtained from insurance companies that are duly licensed or authorized in the state or jurisdiction in which the Project is located to issue insurance policies for the required limits and coverages. Unless a different standard is indicated in the Supplementary Conditions, all companies that provide insurance policies required under this Contract shall have an A.M. Best rating of A-VII or better.
- C. Alternative forms of insurance coverage, including but not limited to self-insurance and "Occupational Accident and Excess Employer's Indemnity Policies," are not sufficient to meet the insurance requirements of this Contract, unless expressly allowed in the Supplementary Conditions.
- D. Contractor shall deliver to Owner, with copies to each additional insured identified in the Contract, certificates of insurance and endorsements establishing that Contractor has obtained and is maintaining the policies and coverages required by the Contract. Upon request by Owner or any other insured, Contractor shall also furnish other evidence of such required insurance, including but not limited to copies of policies, documentation of applicable self-insured retentions (if allowed) and deductibles, full disclosure of all relevant exclusions, and evidence of insurance required to be purchased and maintained by Subcontractors or Suppliers. In any documentation furnished under this provision, Contractor, Subcontractors, and Suppliers may block out (redact) (1) any confidential premium or pricing information and (2) any wording specific to a project or jurisdiction other than those applicable to this Contract.
- E. Owner shall deliver to Contractor, with copies to each additional insured identified in the Contract, certificates of insurance and endorsements establishing that Owner has obtained and is maintaining the policies and coverages required of Owner by the Contract (if any). Upon request by Contractor or any other insured, Owner shall also provide other evidence of such required insurance (if any), including but not limited to copies of policies, documentation of applicable self-insured retentions (if allowed) and deductibles, and full disclosure of all relevant exclusions. In any documentation furnished under this provision, Owner may block out (redact) (1) any confidential premium or pricing information and (2) any wording specific to a project or jurisdiction other than those relevant to this Contract.

- F. Failure of Owner or Contractor to demand such certificates or other evidence of the other party's full compliance with these insurance requirements, or failure of Owner or Contractor to identify a deficiency in compliance from the evidence provided, will not be construed as a waiver of the other party's obligation to obtain and maintain such insurance.
- G. In addition to the liability insurance required to be provided by Contractor, the Owner, at Owner's option, may purchase and maintain Owner's own liability insurance. Owner's liability policies, if any, operate separately and independently from policies required to be provided by Contractor, and Contractor cannot rely upon Owner's liability policies for any of Contractor's obligations to the Owner, Engineer, or third parties.
- H. Contractor shall require:
 - 1. Subcontractors to purchase and maintain worker's compensation, commercial general liability, and other insurance that is appropriate for their participation in the Project, and to name as additional insureds Owner and Engineer (and any other individuals or entities identified in the Supplementary Conditions as additional insureds on Contractor's liability policies) on each Subcontractor's commercial general liability insurance policy; and
 - 2. Suppliers to purchase and maintain insurance that is appropriate for their participation in the Project.
- I. If either party does not purchase or maintain the insurance required of such party by the Contract, such party shall notify the other party in writing of such failure to purchase prior to the start of the Work, or of such failure to maintain prior to any change in the required coverage.
- J. If Contractor has failed to obtain and maintain required insurance, Contractor's entitlement to enter or remain at the Site will end immediately, and Owner may impose an appropriate set-off against payment for any associated costs (including but not limited to the cost of purchasing necessary insurance coverage), and exercise Owner's termination rights under Article 16.
- K. Without prejudice to any other right or remedy, if a party has failed to obtain required insurance, the other party may elect (but is in no way obligated) to obtain equivalent insurance to protect such other party's interests at the expense of the party who was required to provide such coverage, and the Contract Price will be adjusted accordingly.
- L. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor or Contractor's interests. Contractor is responsible for determining whether such coverage and limits are adequate to protect its interests, and for obtaining and maintaining any additional insurance that Contractor deems necessary.
- M. The insurance and insurance limits required herein will not be deemed as a limitation on Contractor's liability, or that of its Subcontractors or Suppliers, under the indemnities granted to Owner and other individuals and entities in the Contract or otherwise.
- N. All the policies of insurance required to be purchased and maintained under this Contract will contain a provision or endorsement that the coverage afforded will not be canceled, or renewal refused, until at least 10 days prior written notice has been given to the purchasing policyholder. Within three days of receipt of any such written notice, the purchasing policyholder shall provide a copy of the notice to each other insured and Engineer.

6.03 *Contractor's Insurance*

- A. *Required Insurance:* Contractor shall purchase and maintain Worker's Compensation, Commercial General Liability, and other insurance pursuant to the specific requirements of the Supplementary Conditions.
- B. *General Provisions:* The policies of insurance required by this Paragraph 6.03 as supplemented must:
 - 1. include at least the specific coverages required;

2. be written for not less than the limits provided, or those required by Laws or Regulations, whichever is greater;
 3. remain in effect at least until the Work is complete (as set forth in Paragraph 15.06.D), and longer if expressly required elsewhere in this Contract, and at all times thereafter when Contractor may be correcting, removing, or replacing defective Work as a warranty or correction obligation, or otherwise, or returning to the Site to conduct other tasks arising from the Contract;
 4. apply with respect to the performance of the Work, whether such performance is by Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed by any of them to perform any of the Work, or by anyone for whose acts any of them may be liable; and
 5. include all necessary endorsements to support the stated requirements.
- C. *Additional Insureds*: The Contractor's commercial general liability, automobile liability, employer's liability, umbrella or excess, pollution liability, and unmanned aerial vehicle liability policies, if required by this Contract, must:
1. include and list as additional insureds Owner and Engineer, and any individuals or entities identified as additional insureds in the Supplementary Conditions;
 2. include coverage for the respective officers, directors, members, partners, employees, and consultants of all such additional insureds;
 3. afford primary coverage to these additional insureds for all claims covered thereby (including as applicable those arising from both ongoing and completed operations);
 4. not seek contribution from insurance maintained by the additional insured; and
 5. as to commercial general liability insurance, apply to additional insureds with respect to liability caused in whole or in part by Contractor's acts or omissions, or the acts and omissions of those working on Contractor's behalf, in the performance of Contractor's operations.

6.04 *Builder's Risk and Other Property Insurance*

- A. *Builder's Risk*: Unless otherwise provided in the Supplementary Conditions, Contractor shall purchase and maintain builder's risk insurance upon the Work on a completed value basis, in the amount of the Work's full insurable replacement cost (subject to such deductible amounts as may be provided in the Supplementary Conditions or required by Laws and Regulations). The specific requirements applicable to the builder's risk insurance are set forth in the Supplementary Conditions.
- B. *Property Insurance for Facilities of Owner Where Work Will Occur*: Owner is responsible for obtaining and maintaining property insurance covering each existing structure, building, or facility in which any part of the Work will occur, or to which any part of the Work will attach or be adjoined. Such property insurance will be written on a special perils (all-risk) form, on a replacement cost basis, providing coverage consistent with that required for the builder's risk insurance, and will be maintained until the Work is complete, as set forth in Paragraph 15.06.D.
- C. *Property Insurance for Substantially Complete Facilities*: Promptly after Substantial Completion, and before actual occupancy or use of the substantially completed Work, Owner will obtain property insurance for such substantially completed Work, and maintain such property insurance at least until the Work is complete, as set forth in Paragraph 15.06.D. Such property insurance will be written on a special perils (all-risk) form, on a replacement cost basis, and provide coverage consistent with that required for the builder's risk insurance. The builder's risk insurance may terminate upon written confirmation of Owner's procurement of such property insurance.

- D. *Partial Occupancy or Use by Owner*: If Owner will occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work, as provided in Paragraph 15.04, then Owner (directly, if it is the purchaser of the builder's risk policy, or through Contractor) will provide advance notice of such occupancy or use to the builder's risk insurer, and obtain an endorsement consenting to the continuation of coverage prior to commencing such partial occupancy or use.
- E. *Insurance of Other Property; Additional Insurance*: If the express insurance provisions of the Contract do not require or address the insurance of a property item or interest, then the entity or individual owning such property item will be responsible for insuring it. If Contractor elects to obtain other special insurance to be included in or supplement the builder's risk or property insurance policies provided under this Paragraph 6.04, it may do so at Contractor's expense.

6.05 *Property Losses; Subrogation*

- A. The builder's risk insurance policy purchased and maintained in accordance with Paragraph 6.04 (or an installation floater policy if authorized by the Supplementary Conditions), will contain provisions to the effect that in the event of payment of any loss or damage the insurer will have no rights of recovery against any insureds thereunder, or against Engineer or its consultants, or their officers, directors, members, partners, employees, agents, consultants, or subcontractors.
 - 1. Owner and Contractor waive all rights against each other and the respective officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them, for all losses and damages caused by, arising out of, or resulting from any of the perils, risks, or causes of loss covered by such policies and any other property insurance applicable to the Work; and, in addition, waive all such rights against Engineer, its consultants, all individuals or entities identified in the Supplementary Conditions as builder's risk or installation floater insureds, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them, under such policies for losses and damages so caused.
 - 2. None of the above waivers extends to the rights that any party making such waiver may have to the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or otherwise payable under any policy so issued.
- B. Any property insurance policy maintained by Owner covering any loss, damage, or consequential loss to Owner's existing structures, buildings, or facilities in which any part of the Work will occur, or to which any part of the Work will attach or adjoin; to adjacent structures, buildings, or facilities of Owner; or to part or all of the completed or substantially completed Work, during partial occupancy or use pursuant to Paragraph 15.04, after Substantial Completion pursuant to Paragraph 15.03, or after final payment pursuant to Paragraph 15.06, will contain provisions to the effect that in the event of payment of any loss or damage the insurer will have no rights of recovery against any insureds thereunder, or against Contractor, Subcontractors, or Engineer, or the officers, directors, members, partners, employees, agents, consultants, or subcontractors of each and any of them, and that the insured is allowed to waive the insurer's rights of subrogation in a written contract executed prior to the loss, damage, or consequential loss.
 - 1. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them, for all losses and damages caused by, arising out of, or resulting from fire or any of the perils, risks, or causes of loss covered by such policies.
- C. The waivers in this Paragraph 6.05 include the waiver of rights due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner's property or the Work caused by, arising out of, or resulting from fire or other insured peril, risk, or cause of loss.

- D. Contractor shall be responsible for assuring that each Subcontract contains provisions whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or entities identified in the Supplementary Conditions as insureds, the Engineer and its consultants, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them, for all losses and damages caused by, arising out of, relating to, or resulting from fire or other peril, risk, or cause of loss covered by builder's risk insurance, installation floater, and any other property insurance applicable to the Work.

6.06 *Receipt and Application of Property Insurance Proceeds*

- A. Any insured loss under the builder's risk and other policies of property insurance required by Paragraph 6.04 will be adjusted and settled with the named insured that purchased the policy. Such named insured shall act as fiduciary for the other insureds, and give notice to such other insureds that adjustment and settlement of a claim is in progress. Any other insured may state its position regarding a claim for insured loss in writing within 15 days after notice of such claim.
- B. Proceeds for such insured losses may be made payable by the insurer either jointly to multiple insureds, or to the named insured that purchased the policy in its own right and as fiduciary for other insureds, subject to the requirements of any applicable mortgage clause. A named insured receiving insurance proceeds under the builder's risk and other policies of insurance required by Paragraph 6.04 shall maintain such proceeds in a segregated account, and distribute such proceeds in accordance with such agreement as the parties in interest may reach, or as otherwise required under the dispute resolution provisions of this Contract or applicable Laws and Regulations.
- C. If no other special agreement is reached, Contractor shall repair or replace the damaged Work, using allocated insurance proceeds.

ARTICLE 7—CONTRACTOR'S RESPONSIBILITIES

7.01 *Contractor's Means and Methods of Construction*

- A. Contractor shall be solely responsible for the means, methods, techniques, sequences, and procedures of construction.
- B. If the Contract Documents note, or Contractor determines, that professional engineering or other design services are needed to carry out Contractor's responsibilities for construction means, methods, techniques, sequences, and procedures, or for Site safety, then Contractor shall cause such services to be provided by a properly licensed design professional, at Contractor's expense. Such services are not Owner-delegated professional design services under this Contract, and neither Owner nor Engineer has any responsibility with respect to (1) Contractor's determination of the need for such services, (2) the qualifications or licensing of the design professionals retained or employed by Contractor, (3) the performance of such services, or (4) any errors, omissions, or defects in such services.

7.02 *Supervision and Superintendence*

- A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents.
- B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who will not be replaced without written notice to Owner and Engineer except under extraordinary circumstances.

7.03 *Labor; Working Hours*

- A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall maintain good discipline and order at the Site.

- B. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of Contractor's employees; of Suppliers and Subcontractors, and their employees; and of any other individuals or entities performing or furnishing any of the Work, just as Contractor is responsible for Contractor's own acts and omissions.
- C. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site will be performed during regular working hours, Monday through Friday. Contractor will not perform Work on a Saturday, Sunday, or any legal holiday. Contractor may perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays only with Owner's written consent, which will not be unreasonably withheld.

7.04 *Services, Materials, and Equipment*

- A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities, and all other facilities and incidentals necessary for the performance, testing, start up, and completion of the Work, whether or not such items are specifically called for in the Contract Documents.
- B. All materials and equipment incorporated into the Work must be new and of good quality, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Specifications will expressly run to the benefit of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including reports of required tests) as to the source, kind, and quality of materials and equipment.
- C. All materials and equipment must be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

7.05 *"Or Equals"*

- A. *Contractor's Request; Governing Criteria:* Whenever an item of equipment or material is specified or described in the Contract Documents by using the names of one or more proprietary items or specific Suppliers, the Contract Price has been based upon Contractor furnishing such item as specified. The specification or description of such an item is intended to establish the type, function, appearance, and quality required. Unless the specification or description contains or is followed by words reading that no like, equivalent, or "or equal" item is permitted, Contractor may request that Engineer authorize the use of other items of equipment or material, or items from other proposed Suppliers, under the circumstances described below.
 - 1. If Engineer in its sole discretion determines that an item of equipment or material proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, Engineer will deem it an "or equal" item. For the purposes of this paragraph, a proposed item of equipment or material will be considered functionally equal to an item so named if:
 - a. in the exercise of reasonable judgment Engineer determines that the proposed item:
 - 1) is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
 - 2) will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole;
 - 3) has a proven record of performance and availability of responsive service; and
 - 4) is not objectionable to Owner.

- b. Contractor certifies that, if the proposed item is approved and incorporated into the Work:
 - 1) there will be no increase in cost to the Owner or increase in Contract Times; and
 - 2) the item will conform substantially to the detailed requirements of the item named in the Contract Documents.
- B. *Contractor's Expense*: Contractor shall provide all data in support of any proposed "or equal" item at Contractor's expense.
- C. *Engineer's Evaluation and Determination*: Engineer will be allowed a reasonable time to evaluate each "or-equal" request. Engineer may require Contractor to furnish additional data about the proposed "or-equal" item. Engineer will be the sole judge of acceptability. No "or-equal" item will be ordered, furnished, installed, or utilized until Engineer's review is complete and Engineer determines that the proposed item is an "or-equal," which will be evidenced by an approved Shop Drawing or other written communication. Engineer will advise Contractor in writing of any negative determination.
- D. *Effect of Engineer's Determination*: Neither approval nor denial of an "or-equal" request will result in any change in Contract Price. The Engineer's denial of an "or-equal" request will be final and binding, and may not be reversed through an appeal under any provision of the Contract.
- E. *Treatment as a Substitution Request*: If Engineer determines that an item of equipment or material proposed by Contractor does not qualify as an "or-equal" item, Contractor may request that Engineer consider the item a proposed substitute pursuant to Paragraph 7.06.

7.06 Substitutes

- A. *Contractor's Request; Governing Criteria*: Unless the specification or description of an item of equipment or material required to be furnished under the Contract Documents contains or is followed by words reading that no substitution is permitted, Contractor may request that Engineer authorize the use of other items of equipment or material under the circumstances described below. To the extent possible such requests must be made before commencement of related construction at the Site.
 - 1. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item of material or equipment proposed is functionally equivalent to that named and an acceptable substitute therefor. Engineer will not accept requests for review of proposed substitute items of equipment or material from anyone other than Contractor.
 - 2. The requirements for review by Engineer will be as set forth in Paragraph 7.06.B, as supplemented by the Specifications, and as Engineer may decide is appropriate under the circumstances.
 - 3. Contractor shall make written application to Engineer for review of a proposed substitute item of equipment or material that Contractor seeks to furnish or use. The application:
 - a. will certify that the proposed substitute item will:
 - 1) perform adequately the functions and achieve the results called for by the general design;
 - 2) be similar in substance to the item specified; and
 - 3) be suited to the same use as the item specified.
 - b. will state:
 - 1) the extent, if any, to which the use of the proposed substitute item will necessitate a change in Contract Times;

- 2) whether use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitute item; and
 - 3) whether incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty.
- c. will identify:
 - 1) all variations of the proposed substitute item from the item specified; and
 - 2) available engineering, sales, maintenance, repair, and replacement services.
 - d. will contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including but not limited to changes in Contract Price, shared savings, costs of redesign, and claims of other contractors affected by any resulting change.
- B. *Engineer's Evaluation and Determination:* Engineer will be allowed a reasonable time to evaluate each substitute request, and to obtain comments and direction from Owner. Engineer may require Contractor to furnish additional data about the proposed substitute item. Engineer will be the sole judge of acceptability. No substitute will be ordered, furnished, installed, or utilized until Engineer's review is complete and Engineer determines that the proposed item is an acceptable substitute. Engineer's determination will be evidenced by a Field Order or a proposed Change Order accounting for the substitution itself and all related impacts, including changes in Contract Price or Contract Times. Engineer will advise Contractor in writing of any negative determination.
- C. *Special Guarantee:* Owner may require Contractor to furnish at Contractor's expense a special performance guarantee or other surety with respect to any substitute.
- D. *Reimbursement of Engineer's Cost:* Engineer will record Engineer's costs in evaluating a substitute proposed or submitted by Contractor. Whether or not Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for making changes in the Contract Documents (or in the provisions of any other direct contract with Owner) resulting from the acceptance of each proposed substitute.
- E. *Contractor's Expense:* Contractor shall provide all data in support of any proposed substitute at Contractor's expense.
- F. *Effect of Engineer's Determination:* If Engineer approves the substitution request, Contractor shall execute the proposed Change Order and proceed with the substitution. The Engineer's denial of a substitution request will be final and binding, and may not be reversed through an appeal under any provision of the Contract. Contractor may challenge the scope of reimbursement costs imposed under Paragraph 7.06.D, by timely submittal of a Change Proposal.

7.07 Concerning Subcontractors and Suppliers

- A. Contractor may retain Subcontractors and Suppliers for the performance of parts of the Work. Such Subcontractors and Suppliers must be acceptable to Owner. The Contractor's retention of a Subcontractor or Supplier for the performance of parts of the Work will not relieve Contractor's obligation to Owner to perform and complete the Work in accordance with the Contract Documents.
- B. Contractor shall retain specific Subcontractors and Suppliers for the performance of designated parts of the Work if required by the Contract to do so.

- C. Subsequent to the submittal of Contractor's Bid or final negotiation of the terms of the Contract, Owner may not require Contractor to retain any Subcontractor or Supplier to furnish or perform any of the Work against which Contractor has reasonable objection.
- D. Prior to entry into any binding subcontract or purchase order, Contractor shall submit to Owner the identity of the proposed Subcontractor or Supplier (unless Owner has already deemed such proposed Subcontractor or Supplier acceptable during the bidding process or otherwise). Such proposed Subcontractor or Supplier shall be deemed acceptable to Owner unless Owner raises a substantive, reasonable objection within 5 days.
- E. Owner may require the replacement of any Subcontractor or Supplier. Owner also may require Contractor to retain specific replacements; provided, however, that Owner may not require a replacement to which Contractor has a reasonable objection. If Contractor has submitted the identity of certain Subcontractors or Suppliers for acceptance by Owner, and Owner has accepted it (either in writing or by failing to make written objection thereto), then Owner may subsequently revoke the acceptance of any such Subcontractor or Supplier so identified solely on the basis of substantive, reasonable objection after due investigation. Contractor shall submit an acceptable replacement for the rejected Subcontractor or Supplier.
- F. If Owner requires the replacement of any Subcontractor or Supplier retained by Contractor to perform any part of the Work, then Contractor shall be entitled to an adjustment in Contract Price or Contract Times, with respect to the replacement; and Contractor shall initiate a Change Proposal for such adjustment within 30 days of Owner's requirement of replacement.
- G. No acceptance by Owner of any such Subcontractor or Supplier, whether initially or as a replacement, will constitute a waiver of the right of Owner to the completion of the Work in accordance with the Contract Documents.
- H. On a monthly basis, Contractor shall submit to Engineer a complete list of all Subcontractors and Suppliers having a direct contract with Contractor, and of all other Subcontractors and Suppliers known to Contractor at the time of submittal.
- I. Contractor shall be solely responsible for scheduling and coordinating the work of Subcontractors and Suppliers.
- J. The divisions and sections of the Specifications and the identifications of any Drawings do not control Contractor in dividing the Work among Subcontractors or Suppliers, or in delineating the Work to be performed by any specific trade.
- K. All Work performed for Contractor by a Subcontractor or Supplier must be pursuant to an appropriate contractual agreement that specifically binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract for the benefit of Owner and Engineer.
- L. Owner may furnish to any Subcontractor or Supplier, to the extent practicable, information about amounts paid to Contractor for Work performed for Contractor by the Subcontractor or Supplier.
- M. Contractor shall restrict all Subcontractors and Suppliers from communicating with Engineer or Owner, except through Contractor or in case of an emergency, or as otherwise expressly allowed in this Contract.

7.08 *Patent Fees and Royalties*

- A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights or copyrights held by others. If an invention, design, process, product, or device is specified in the Contract Documents for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, its use is subject to patent rights or copyrights calling for the payment of any license fee or royalty to others, the existence of such rights will be disclosed in the Contract Documents.

- B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, and its officers, directors, members, partners, employees, agents, consultants, and subcontractors, from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals, and all court or arbitration or other dispute resolution costs) arising out of or relating to any infringement of patent rights or copyrights incident to the use in the performance of the Work or resulting from the incorporation in the Work of any invention, design, process, product, or device specified in the Contract Documents, but not identified as being subject to payment of any license fee or royalty to others required by patent rights or copyrights.
- C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them, from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to any infringement of patent rights or copyrights incident to the use in the performance of the Work or resulting from the incorporation in the Work of any invention, design, process, product, or device not specified in the Contract Documents.

7.09 *Permits*

- A. Unless otherwise provided in the Contract Documents, Contractor shall obtain and pay for all construction permits, licenses, and certificates of occupancy. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all governmental charges and inspection fees necessary for the prosecution of the Work which are applicable at the time of the submission of Contractor's Bid (or when Contractor became bound under a negotiated contract). Owner shall pay all charges of utility owners for connections for providing permanent service to the Work.

7.10 *Taxes*

- A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

7.11 *Laws and Regulations*

- A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Neither Owner nor Engineer shall be responsible for monitoring Contractor's compliance with any Laws or Regulations.
- B. If Contractor performs any Work or takes any other action knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all resulting costs and losses, and shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them, from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such Work or other action. It is not Contractor's responsibility to make certain that the Work described in the Contract Documents is in accordance with Laws and Regulations, but this does not relieve Contractor of its obligations under Paragraph 3.03.
- C. Owner or Contractor may give written notice to the other party of any changes after the submission of Contractor's Bid (or after the date when Contractor became bound under a negotiated contract) in Laws or Regulations having an effect on the cost or time of performance of the Work, including but not limited to changes in Laws or Regulations having an effect on procuring permits and on sales, use, value-added, consumption, and other similar taxes. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times resulting from such changes, then within

30 days of such written notice Contractor may submit a Change Proposal, or Owner may initiate a Claim.

7.12 Record Documents

- A. Contractor shall maintain in a safe place at the Site one printed record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, written interpretations and clarifications, and approved Shop Drawings. Contractor shall keep such record documents in good order and annotate them to show changes made during construction. These record documents, together with all approved Samples, will be available to Engineer for reference. Upon completion of the Work, Contractor shall deliver these record documents to Engineer.

7.13 Safety and Protection

- A. Contractor shall be solely responsible for initiating, maintaining, and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of persons or property in the performance of their work, nor for compliance with applicable safety Laws and Regulations.
- B. Contractor shall designate a qualified and experienced safety representative whose duties and responsibilities are the prevention of Work-related accidents and the maintenance and supervision of safety precautions and programs.
- C. Contractor shall take all necessary precautions for the safety of, and shall provide the necessary protection to prevent damage, injury, or loss to:
 - 1. all persons on the Site or who may be affected by the Work;
 - 2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
 - 3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, other work in progress, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the course of construction.
- D. All damage, injury, or loss to any property referred to in Paragraph 7.13.C.2 or 7.13.C.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor at its expense (except damage or loss attributable to the fault of Drawings or Specifications or to the acts or omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly employed by any of them).
- E. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such safety and protection.
- F. Contractor shall notify Owner; the owners of adjacent property; the owners of Underground Facilities and other utilities (if the identity of such owners is known to Contractor); and other contractors and utility owners performing work at or adjacent to the Site, in writing, when Contractor knows that prosecution of the Work may affect them, and shall cooperate with them in the protection, removal, relocation, and replacement of their property or work in progress.
- G. Contractor shall comply with the applicable requirements of Owner's safety programs, if any. Any Owner's safety programs that are applicable to the Work are identified or included in the Supplementary Conditions or Specifications.

- H. Contractor shall inform Owner and Engineer of the specific requirements of Contractor's safety program with which Owner's and Engineer's employees and representatives must comply while at the Site.
- I. Contractor's duties and responsibilities for safety and protection will continue until all the Work is completed, Engineer has issued a written notice to Owner and Contractor in accordance with Paragraph 15.06.C that the Work is acceptable, and Contractor has left the Site (except as otherwise expressly provided in connection with Substantial Completion).
- J. Contractor's duties and responsibilities for safety and protection will resume whenever Contractor or any Subcontractor or Supplier returns to the Site to fulfill warranty or correction obligations, or to conduct other tasks arising from the Contract Documents.

7.14 *Hazard Communication Programs*

- A. Contractor shall be responsible for coordinating any exchange of safety data sheets (formerly known as material safety data sheets) or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or Regulations.

7.15 *Emergencies*

- A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent damage, injury, or loss. Contractor shall give Engineer prompt written notice if Contractor believes that any significant changes in the Work or variations from the Contract Documents have been caused by an emergency, or are required as a result of Contractor's response to an emergency. If Engineer determines that a change in the Contract Documents is required because of an emergency or Contractor's response, a Work Change Directive or Change Order will be issued.

7.16 *Submittals*

A. *Shop Drawing and Sample Requirements*

1. Before submitting a Shop Drawing or Sample, Contractor shall:
 - a. review and coordinate the Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
 - b. determine and verify:
 - 1) all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect to the Submittal;
 - 2) the suitability of all materials and equipment offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
 - 3) all information relative to Contractor's responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto;
 - c. confirm that the Submittal is complete with respect to all related data included in the Submittal.
2. Each Shop Drawing or Sample must bear a stamp or specific written certification that Contractor has satisfied Contractor's obligations under the Contract Documents with respect to Contractor's review of that Submittal, and that Contractor approves the Submittal.
3. With each Shop Drawing or Sample, Contractor shall give Engineer specific written notice of any variations that the Submittal may have from the requirements of the Contract Documents. This notice must be set forth in a written communication separate from the

Submittal; and, in addition, in the case of a Shop Drawing by a specific notation made on the Shop Drawing itself.

B. *Submittal Procedures for Shop Drawings and Samples:* Contractor shall label and submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals.

1. *Shop Drawings*

- a. Contractor shall submit the number of copies required in the Specifications.
- b. Data shown on the Shop Drawings must be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide, and to enable Engineer to review the information for the limited purposes required by Paragraph 7.16.C.

2. *Samples*

- a. Contractor shall submit the number of Samples required in the Specifications.
- b. Contractor shall clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the Submittal for the limited purposes required by Paragraph 7.16.C.

3. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer's review and approval of the pertinent submittal will be at the sole expense and responsibility of Contractor.

C. *Engineer's Review of Shop Drawings and Samples*

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the accepted Schedule of Submittals. Engineer's review and approval will be only to determine if the items covered by the Submittals will, after installation or incorporation in the Work, comply with the requirements of the Contract Documents, and be compatible with the design concept of the completed Project as a functioning whole as indicated by the Contract Documents.
2. Engineer's review and approval will not extend to means, methods, techniques, sequences, or procedures of construction, or to safety precautions or programs incident thereto.
3. Engineer's review and approval of a separate item as such will not indicate approval of the assembly in which the item functions.
4. Engineer's review and approval of a Shop Drawing or Sample will not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 7.16.A.3 and Engineer has given written approval of each such variation by specific written notation thereof incorporated in or accompanying the Shop Drawing or Sample. Engineer will document any such approved variation from the requirements of the Contract Documents in a Field Order or other appropriate Contract modification.
5. Engineer's review and approval of a Shop Drawing or Sample will not relieve Contractor from responsibility for complying with the requirements of Paragraphs 7.16.A and B.
6. Engineer's review and approval of a Shop Drawing or Sample, or of a variation from the requirements of the Contract Documents, will not, under any circumstances, change the Contract Times or Contract Price, unless such changes are included in a Change Order.
7. Neither Engineer's receipt, review, acceptance, or approval of a Shop Drawing or Sample will result in such item becoming a Contract Document.

8. Contractor shall perform the Work in compliance with the requirements and commitments set forth in approved Shop Drawings and Samples, subject to the provisions of Paragraph 7.16.C.4.

D. Resubmittal Procedures for Shop Drawings and Samples

1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to revisions other than the corrections called for by Engineer on previous Submittals.
2. Contractor shall furnish required Shop Drawing and Sample submittals with sufficient information and accuracy to obtain required approval of an item with no more than two resubmittals. Engineer will record Engineer's time for reviewing a third or subsequent resubmittal of a Shop Drawing or Sample, and Contractor shall be responsible for Engineer's charges to Owner for such time. Owner may impose a set-off against payments due Contractor to secure reimbursement for such charges.
3. If Contractor requests a change of a previously approved Shop Drawing or Sample, Contractor shall be responsible for Engineer's charges to Owner for its review time, and Owner may impose a set-off against payments due Contractor to secure reimbursement for such charges, unless the need for such change is beyond the control of Contractor.

E. Submittals Other than Shop Drawings, Samples, and Owner-Delegated Designs

1. The following provisions apply to all Submittals other than Shop Drawings, Samples, and Owner-delegated designs:
 - a. Contractor shall submit all such Submittals to the Engineer in accordance with the Schedule of Submittals and pursuant to the applicable terms of the Contract Documents.
 - b. Engineer will provide timely review of all such Submittals in accordance with the Schedule of Submittals and return such Submittals with a notation of either Accepted or Not Accepted. Any such Submittal that is not returned within the time established in the Schedule of Submittals will be deemed accepted.
 - c. Engineer's review will be only to determine if the Submittal is acceptable under the requirements of the Contract Documents as to general form and content of the Submittal.
 - d. If any such Submittal is not accepted, Contractor shall confer with Engineer regarding the reason for the non-acceptance, and resubmit an acceptable document.
2. Procedures for the submittal and acceptance of the Progress Schedule, the Schedule of Submittals, and the Schedule of Values are set forth in Paragraphs 2.03, 2.04, and 2.05.

- F. Owner-delegated Designs: Submittals pursuant to Owner-delegated designs are governed by the provisions of Paragraph 7.19.

7.17 Contractor's General Warranty and Guarantee

- A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer is entitled to rely on Contractor's warranty and guarantee.
- B. Owner's rights under this warranty and guarantee are in addition to, and are not limited by, Owner's rights under the correction period provisions of Paragraph 15.08. The time in which Owner may enforce its warranty and guarantee rights under this Paragraph 7.17 is limited only

by applicable Laws and Regulations restricting actions to enforce such rights; provided, however, that after the end of the correction period under Paragraph 15.08:

1. Owner shall give Contractor written notice of any defective Work within 60 days of the discovery that such Work is defective; and
 2. Such notice will be deemed the start of an event giving rise to a Claim under Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the notice.
- C. Contractor's warranty and guarantee hereunder excludes defects or damage caused by:
1. abuse, or improper modification, maintenance, or operation, by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
 2. normal wear and tear under normal usage.
- D. Contractor's obligation to perform and complete the Work in accordance with the Contract Documents is absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents, a release of Contractor's obligation to perform the Work in accordance with the Contract Documents, or a release of Owner's warranty and guarantee rights under this Paragraph 7.17:
1. Observations by Engineer;
 2. Recommendation by Engineer or payment by Owner of any progress or final payment;
 3. The issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
 4. Use or occupancy of the Work or any part thereof by Owner;
 5. Any review and approval of a Shop Drawing or Sample submittal;
 6. The issuance of a notice of acceptability by Engineer;
 7. The end of the correction period established in Paragraph 15.08;
 8. Any inspection, test, or approval by others; or
 9. Any correction of defective Work by Owner.
- E. If the Contract requires the Contractor to accept the assignment of a contract entered into by Owner, then the specific warranties, guarantees, and correction obligations contained in the assigned contract will govern with respect to Contractor's performance obligations to Owner for the Work described in the assigned contract.

7.18 *Indemnification*

- A. To the fullest extent permitted by Laws and Regulations, and in addition to any other obligations of Contractor under the Contract or otherwise, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them, from losses, damages, costs, and judgments (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals, and all court or arbitration or other dispute resolution costs) arising from third-party claims or actions relating to or resulting from the performance or furnishing of the Work, provided that any such claim, action, loss, cost, judgment or damage is attributable to bodily injury, sickness, disease, or death, or to damage to or destruction of tangible property (other than the Work itself), including the loss of use resulting therefrom, but only to the extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose acts any of them may be liable.

- B. In any and all claims against Owner or Engineer, or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors, by any employee (or the survivor or personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose acts any of them may be liable, the indemnification obligation under Paragraph 7.18.A will not be limited in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or other individual or entity under workers' compensation acts, disability benefit acts, or other employee benefit acts.

7.19 *Delegation of Professional Design Services*

- A. Owner may require Contractor to provide professional design services for a portion of the Work by express delegation in the Contract Documents. Such delegation will specify the performance and design criteria that such services must satisfy, and the Submittals that Contractor must furnish to Engineer with respect to the Owner-delegated design.
- B. Contractor shall cause such Owner-delegated professional design services to be provided pursuant to the professional standard of care by a properly licensed design professional, whose signature and seal must appear on all drawings, calculations, specifications, certifications, and Submittals prepared by such design professional. Such design professional must issue all certifications of design required by Laws and Regulations.
- C. If a Shop Drawing or other Submittal related to the Owner-delegated design is prepared by Contractor, a Subcontractor, or others for submittal to Engineer, then such Shop Drawing or other Submittal must bear the written approval of Contractor's design professional when submitted by Contractor to Engineer.
- D. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy, and completeness of the services, certifications, and approvals performed or provided by the design professionals retained or employed by Contractor under an Owner-delegated design, subject to the professional standard of care and the performance and design criteria stated in the Contract Documents.
- E. Pursuant to this Paragraph 7.19, Engineer's review, approval, and other determinations regarding design drawings, calculations, specifications, certifications, and other Submittals furnished by Contractor pursuant to an Owner-delegated design will be only for the following limited purposes:
 - 1. Checking for conformance with the requirements of this Paragraph 7.19;
 - 2. Confirming that Contractor (through its design professionals) has used the performance and design criteria specified in the Contract Documents; and
 - 3. Establishing that the design furnished by Contractor is consistent with the design concept expressed in the Contract Documents.
- F. Contractor shall not be responsible for the adequacy of performance or design criteria specified by Owner or Engineer.
- G. Contractor is not required to provide professional services in violation of applicable Laws and Regulations.

ARTICLE 8—OTHER WORK AT THE SITE

8.01 *Other Work*

- A. In addition to and apart from the Work under the Contract Documents, the Owner may perform other work at or adjacent to the Site. Such other work may be performed by Owner's employees, or through contracts between the Owner and third parties. Owner may also arrange

to have third-party utility owners perform work on their utilities and facilities at or adjacent to the Site.

- B. If Owner performs other work at or adjacent to the Site with Owner's employees, or through contracts for such other work, then Owner shall give Contractor written notice thereof prior to starting any such other work. If Owner has advance information regarding the start of any third-party utility work that Owner has arranged to take place at or adjacent to the Site, Owner shall provide such information to Contractor.
- C. Contractor shall afford proper and safe access to the Site to each contractor that performs such other work, each utility owner performing other work, and Owner, if Owner is performing other work with Owner's employees, and provide a reasonable opportunity for the introduction and storage of materials and equipment and the execution of such other work.
- D. Contractor shall do all cutting, fitting, and patching of the Work that may be required to properly connect or otherwise make its several parts come together and properly integrate with such other work. Contractor shall not endanger any work of others by cutting, excavating, or otherwise altering such work; provided, however, that Contractor may cut or alter others' work with the written consent of Engineer and the others whose work will be affected.
- E. If the proper execution or results of any part of Contractor's Work depends upon work performed by others, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies in such other work that render it unavailable or unsuitable for the proper execution and results of Contractor's Work. Contractor's failure to so report will constitute an acceptance of such other work as fit and proper for integration with Contractor's Work except for latent defects and deficiencies in such other work.
- F. The provisions of this article are not applicable to work that is performed by third-party utilities or other third-party entities without a contract with Owner, or that is performed without having been arranged by Owner. If such work occurs, then any related delay, disruption, or interference incurred by Contractor is governed by the provisions of Paragraph 4.05.C.3.

8.02 *Coordination*

- A. If Owner intends to contract with others for the performance of other work at or adjacent to the Site, to perform other work at or adjacent to the Site with Owner's employees, or to arrange to have utility owners perform work at or adjacent to the Site, the following will be set forth in the Supplementary Conditions or provided to Contractor prior to the start of any such other work:
 - 1. The identity of the individual or entity that will have authority and responsibility for coordination of the activities among the various contractors;
 - 2. An itemization of the specific matters to be covered by such authority and responsibility; and
 - 3. The extent of such authority and responsibilities.
- B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

8.03 *Legal Relationships*

- A. If, in the course of performing other work for Owner at or adjacent to the Site, the Owner's employees, any other contractor working for Owner, or any utility owner that Owner has arranged to perform work, causes damage to the Work or to the property of Contractor or its Subcontractors, or delays, disrupts, interferes with, or increases the scope or cost of the performance of the Work, through actions or inaction, then Contractor shall be entitled to an equitable adjustment in the Contract Price or the Contract Times. Contractor must submit any Change Proposal seeking an equitable adjustment in the Contract Price or the Contract Times under this paragraph within 30 days of the damaging, delaying, disrupting, or interfering event. The entitlement to, and extent of, any such equitable adjustment will take into account information (if any) regarding such other work that was provided to Contractor in the Contract

Documents prior to the submittal of the Bid or the final negotiation of the terms of the Contract, and any remedies available to Contractor under Laws or Regulations concerning utility action or inaction. When applicable, any such equitable adjustment in Contract Price will be conditioned on Contractor assigning to Owner all Contractor's rights against such other contractor or utility owner with respect to the damage, delay, disruption, or interference that is the subject of the adjustment. Contractor's entitlement to an adjustment of the Contract Times or Contract Price is subject to the provisions of Paragraphs 4.05.D and 4.05.E.

- B. Contractor shall take reasonable and customary measures to avoid damaging, delaying, disrupting, or interfering with the work of Owner, any other contractor, or any utility owner performing other work at or adjacent to the Site.
 - 1. If Contractor fails to take such measures and as a result damages, delays, disrupts, or interferes with the work of any such other contractor or utility owner, then Owner may impose a set-off against payments due Contractor, and assign to such other contractor or utility owner the Owner's contractual rights against Contractor with respect to the breach of the obligations set forth in this Paragraph 8.03.B.
 - 2. When Owner is performing other work at or adjacent to the Site with Owner's employees, Contractor shall be liable to Owner for damage to such other work, and for the reasonable direct delay, disruption, and interference costs incurred by Owner as a result of Contractor's failure to take reasonable and customary measures with respect to Owner's other work. In response to such damage, delay, disruption, or interference, Owner may impose a set-off against payments due Contractor.
- C. If Contractor damages, delays, disrupts, or interferes with the work of any other contractor, or any utility owner performing other work at or adjacent to the Site, through Contractor's failure to take reasonable and customary measures to avoid such impacts, or if any claim arising out of Contractor's actions, inactions, or negligence in performance of the Work at or adjacent to the Site is made by any such other contractor or utility owner against Contractor, Owner, or Engineer, then Contractor shall (1) promptly attempt to settle the claim as to all parties through negotiations with such other contractor or utility owner, or otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law, and (2) indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from and against any such claims, and against all costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such damage, delay, disruption, or interference.

ARTICLE 9—OWNER'S RESPONSIBILITIES

9.01 *Communications to Contractor*

- A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

9.02 *Replacement of Engineer*

- A. Owner may at its discretion appoint an engineer to replace Engineer, provided Contractor makes no reasonable objection to the replacement engineer. The replacement engineer's status under the Contract Documents will be that of the former Engineer.

9.03 *Furnish Data*

- A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

9.04 *Pay When Due*

- A. Owner shall make payments to Contractor when they are due as provided in the Agreement.

- 9.05 *Lands and Easements; Reports, Tests, and Drawings*
- A. Owner's duties with respect to providing lands and easements are set forth in Paragraph 5.01.
 - B. Owner's duties with respect to providing engineering surveys to establish reference points are set forth in Paragraph 4.03.
 - C. Article 5 refers to Owner's identifying and making available to Contractor copies of reports of explorations and tests of conditions at the Site, and drawings of physical conditions relating to existing surface or subsurface structures at the Site.
- 9.06 *Insurance*
- A. Owner's responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set forth in Article 6.
- 9.07 *Change Orders*
- A. Owner's responsibilities with respect to Change Orders are set forth in Article 11.
- 9.08 *Inspections, Tests, and Approvals*
- A. Owner's responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 14.02.B.
- 9.09 *Limitations on Owner's Responsibilities*
- A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work. Owner will not be responsible for Contractor's failure to perform the Work in accordance with the Contract Documents.
- 9.10 *Undisclosed Hazardous Environmental Condition*
- A. Owner's responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 5.06.
- 9.11 *Evidence of Financial Arrangements*
- A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner's obligations under the Contract (including obligations under proposed changes in the Work).
- 9.12 *Safety Programs*
- A. While at the Site, Owner's employees and representatives shall comply with the specific applicable requirements of Contractor's safety programs of which Owner has been informed.
 - B. Owner shall furnish copies of any applicable Owner safety programs to Contractor.

ARTICLE 10—ENGINEER'S STATUS DURING CONSTRUCTION

- 10.01 *Owner's Representative*
- A. Engineer will be Owner's representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner's representative during construction are set forth in the Contract.
- 10.02 *Visits to Site*
- A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe, as an experienced and qualified design professional, the progress that has been made and the quality of the various aspects of Contractor's executed Work. Based on information obtained during such visits and

observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in accordance with the Contract Documents. Engineer will not be required to make exhaustive or continuous inspections on the Site to check the quality or quantity of the Work. Engineer's efforts will be directed toward providing for Owner a greater degree of confidence that the completed Work will conform generally to the Contract Documents. On the basis of such visits and observations, Engineer will keep Owner informed of the progress of the Work and will endeavor to guard Owner against defective Work.

- B. Engineer's visits and observations are subject to all the limitations on Engineer's authority and responsibility set forth in Paragraph 10.07. Particularly, but without limitation, during or as a result of Engineer's visits or observations of Contractor's Work, Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work.

10.03 *Resident Project Representative*

- A. If Owner and Engineer have agreed that Engineer will furnish a Resident Project Representative to represent Engineer at the Site and assist Engineer in observing the progress and quality of the Work, then the authority and responsibilities of any such Resident Project Representative will be as provided in the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided in the Supplementary Conditions and in Paragraph 10.07.
- B. If Owner designates an individual or entity who is not Engineer's consultant, agent, or employee to represent Owner at the Site, then the responsibilities and authority of such individual or entity will be as provided in the Supplementary Conditions.

10.04 *Engineer's Authority*

- A. Engineer has the authority to reject Work in accordance with Article 14.
- B. Engineer's authority as to Submittals is set forth in Paragraph 7.16.
- C. Engineer's authority as to design drawings, calculations, specifications, certifications and other Submittals from Contractor in response to Owner's delegation (if any) to Contractor of professional design services, is set forth in Paragraph 7.19.
- D. Engineer's authority as to changes in the Work is set forth in Article 11.
- E. Engineer's authority as to Applications for Payment is set forth in Article 15.

10.05 *Determinations for Unit Price Work*

- A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor as set forth in Paragraph 13.03.

10.06 *Decisions on Requirements of Contract Documents and Acceptability of Work*

- A. Engineer will render decisions regarding the requirements of the Contract Documents, and judge the acceptability of the Work, pursuant to the specific procedures set forth herein for initial interpretations, Change Proposals, and acceptance of the Work. In rendering such decisions and judgments, Engineer will not show partiality to Owner or Contractor, and will not be liable to Owner, Contractor, or others in connection with any proceedings, interpretations, decisions, or judgments conducted or rendered in good faith.

10.07 *Limitations on Engineer's Authority and Responsibilities*

- A. Neither Engineer's authority or responsibility under this Article 10 or under any other provision of the Contract, nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the undertaking, exercise, or performance of any authority or responsibility by Engineer, will create, impose, or give rise to any duty in contract,

tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other individual or entity, or to any surety for or employee or agent of any of them.

- B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work. Engineer will not be responsible for Contractor's failure to perform the Work in accordance with the Contract Documents.
- C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
- D. Engineer's review of the final Application for Payment and accompanying documentation, and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to be delivered by Contractor under Paragraph 15.06.A, will only be to determine generally that their content complies with the requirements of, and in the case of certificates of inspections, tests, and approvals, that the results certified indicate compliance with the Contract Documents.
- E. The limitations upon authority and responsibility set forth in this Paragraph 10.07 also apply to the Resident Project Representative, if any.

10.08 *Compliance with Safety Program*

- A. While at the Site, Engineer's employees and representatives will comply with the specific applicable requirements of Owner's and Contractor's safety programs of which Engineer has been informed.

ARTICLE 11—CHANGES TO THE CONTRACT

11.01 *Amending and Supplementing the Contract*

- A. The Contract may be amended or supplemented by a Change Order, a Work Change Directive, or a Field Order.
- B. If an amendment or supplement to the Contract includes a change in the Contract Price or the Contract Times, such amendment or supplement must be set forth in a Change Order.
- C. All changes to the Contract that involve (1) the performance or acceptability of the Work, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3) other engineering or technical matters, must be supported by Engineer's recommendation. Owner and Contractor may amend other terms and conditions of the Contract without the recommendation of the Engineer.

11.02 *Change Orders*

- A. Owner and Contractor shall execute appropriate Change Orders covering:
 - 1. Changes in Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive;
 - 2. Changes in Contract Price resulting from an Owner set-off, unless Contractor has duly contested such set-off;
 - 3. Changes in the Work which are: (a) ordered by Owner pursuant to Paragraph 11.05, (b) required because of Owner's acceptance of defective Work under Paragraph 14.04 or Owner's correction of defective Work under Paragraph 14.07, or (c) agreed to by the parties, subject to the need for Engineer's recommendation if the change in the Work involves the design (as set forth in the Drawings, Specifications, or otherwise) or other engineering or technical matters; and

4. Changes that embody the substance of any final and binding results under: Paragraph 11.03.B, resolving the impact of a Work Change Directive; Paragraph 11.09, concerning Change Proposals; Article 12, Claims; Paragraph 13.02.D, final adjustments resulting from allowances; Paragraph 13.03.D, final adjustments relating to determination of quantities for Unit Price Work; and similar provisions.
- B. If Owner or Contractor refuses to execute a Change Order that is required to be executed under the terms of Paragraph 11.02.A, it will be deemed to be of full force and effect, as if fully executed.

11.03 *Work Change Directives*

- A. A Work Change Directive will not change the Contract Price or the Contract Times but is evidence that the parties expect that the modification ordered or documented by a Work Change Directive will be incorporated in a subsequently issued Change Order, following negotiations by the parties as to the Work Change Directive's effect, if any, on the Contract Price and Contract Times; or, if negotiations are unsuccessful, by a determination under the terms of the Contract Documents governing adjustments, expressly including Paragraph 11.07 regarding change of Contract Price.
- B. If Owner has issued a Work Change Directive and:
 1. Contractor believes that an adjustment in Contract Times or Contract Price is necessary, then Contractor shall submit any Change Proposal seeking such an adjustment no later than 30 days after the completion of the Work set out in the Work Change Directive.
 2. Owner believes that an adjustment in Contract Times or Contract Price is necessary, then Owner shall submit any Claim seeking such an adjustment no later than 60 days after issuance of the Work Change Directive.

11.04 *Field Orders*

- A. Engineer may authorize minor changes in the Work if the changes do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project as a functioning whole as indicated by the Contract Documents. Such changes will be accomplished by a Field Order and will be binding on Owner and also on Contractor, which shall perform the Work involved promptly.
- B. If Contractor believes that a Field Order justifies an adjustment in the Contract Price or Contract Times, then before proceeding with the Work at issue, Contractor shall submit a Change Proposal as provided herein.

11.05 *Owner-Authorized Changes in the Work*

- A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work. Changes involving the design (as set forth in the Drawings, Specifications, or otherwise) or other engineering or technical matters will be supported by Engineer's recommendation.
- B. Such changes in the Work may be accomplished by a Change Order, if Owner and Contractor have agreed as to the effect, if any, of the changes on Contract Times or Contract Price; or by a Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed with the Work involved; or, in the case of a deletion in the Work, promptly cease construction activities with respect to such deleted Work. Added or revised Work must be performed under the applicable conditions of the Contract Documents.
- C. Nothing in this Paragraph 11.05 obligates Contractor to undertake work that Contractor reasonably concludes cannot be performed in a manner consistent with Contractor's safety obligations under the Contract Documents or Laws and Regulations.

11.06 *Unauthorized Changes in the Work*

- A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents, as amended, modified, or supplemented, except in the case of an emergency as provided in Paragraph 7.15 or in the case of uncovering Work as provided in Paragraph 14.05.C.2.

11.07 *Change of Contract Price*

- A. The Contract Price may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Price must comply with the provisions of Paragraph 11.09. Any Claim for an adjustment of Contract Price must comply with the provisions of Article 12.
- B. An adjustment in the Contract Price will be determined as follows:
 - 1. Where the Work involved is covered by unit prices contained in the Contract Documents, then by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 13.03);
 - 2. Where the Work involved is not covered by unit prices contained in the Contract Documents, then by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 11.07.C.2); or
 - 3. Where the Work involved is not covered by unit prices contained in the Contract Documents and the parties do not reach mutual agreement to a lump sum, then on the basis of the Cost of the Work (determined as provided in Paragraph 13.01) plus a Contractor's fee for overhead and profit (determined as provided in Paragraph 11.07.C).
- C. *Contractor's Fee:* When applicable, the Contractor's fee for overhead and profit will be determined as follows:
 - 1. A mutually acceptable fixed fee; or
 - 2. If a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
 - a. For costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2, the Contractor's fee will be 15 percent;
 - b. For costs incurred under Paragraph 13.01.B.3, the Contractor's fee will be 5 percent;
 - c. Where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraphs 11.07.C.2.a and 11.07.C.2.b is that the Contractor's fee will be based on: (1) a fee of 15 percent of the costs incurred under Paragraphs 13.01.B.1 and 13.01.B.2 by the Subcontractor that actually performs the Work, at whatever tier, and (2) with respect to Contractor itself and to any Subcontractors of a tier higher than that of the Subcontractor that actually performs the Work, a fee of 5 percent of the amount (fee plus underlying costs incurred) attributable to the next lower tier Subcontractor; provided, however, that for any such subcontracted Work the maximum total fee to be paid by Owner will be no greater than 27 percent of the costs incurred by the Subcontractor that actually performs the Work;
 - d. No fee will be payable on the basis of costs itemized under Paragraphs 13.01.B.4, 13.01.B.5, and 13.01.C;
 - e. The amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in Cost of the Work will be the amount of the actual net decrease in Cost of the Work and a deduction of an additional amount equal to 5 percent of such actual net decrease in Cost of the Work; and
 - f. When both additions and credits are involved in any one change or Change Proposal, the adjustment in Contractor's fee will be computed by determining the sum of the

costs in each of the cost categories in Paragraph 13.01.B (specifically, payroll costs, Paragraph 13.01.B.1; incorporated materials and equipment costs, Paragraph 13.01.B.2; Subcontract costs, Paragraph 13.01.B.3; special consultants costs, Paragraph 13.01.B.4; and other costs, Paragraph 13.01.B.5) and applying to each such cost category sum the appropriate fee from Paragraphs 11.07.C.2.a through 11.07.C.2.e, inclusive.

11.08 *Change of Contract Times*

- A. The Contract Times may only be changed by a Change Order. Any Change Proposal for an adjustment in the Contract Times must comply with the provisions of Paragraph 11.09. Any Claim for an adjustment in the Contract Times must comply with the provisions of Article 12.
- B. Delay, disruption, and interference in the Work, and any related changes in Contract Times, are addressed in and governed by Paragraph 4.05.

11.09 *Change Proposals*

- A. *Purpose and Content:* Contractor shall submit a Change Proposal to Engineer to request an adjustment in the Contract Times or Contract Price; contest an initial decision by Engineer concerning the requirements of the Contract Documents or relating to the acceptability of the Work under the Contract Documents; challenge a set-off against payment due; or seek other relief under the Contract. The Change Proposal will specify any proposed change in Contract Times or Contract Price, or other proposed relief, and explain the reason for the proposed change, with citations to any governing or applicable provisions of the Contract Documents. Each Change Proposal will address only one issue, or a set of closely related issues.
- B. *Change Proposal Procedures*
 - 1. *Submittal:* Contractor shall submit each Change Proposal to Engineer within 30 days after the start of the event giving rise thereto, or after such initial decision.
 - 2. *Supporting Data:* The Contractor shall submit supporting data, including the proposed change in Contract Price or Contract Time (if any), to the Engineer and Owner within 15 days after the submittal of the Change Proposal.
 - a. Change Proposals based on or related to delay, interruption, or interference must comply with the provisions of Paragraphs 4.05.D and 4.05.E.
 - b. Change proposals related to a change of Contract Price must include full and detailed accounts of materials incorporated into the Work and labor and equipment used for the subject Work.

The supporting data must be accompanied by a written statement that the supporting data are accurate and complete, and that any requested time or price adjustment is the entire adjustment to which Contractor believes it is entitled as a result of said event.

- 3. *Engineer's Initial Review:* Engineer will advise Owner regarding the Change Proposal, and consider any comments or response from Owner regarding the Change Proposal. If in its discretion Engineer concludes that additional supporting data is needed before conducting a full review and making a decision regarding the Change Proposal, then Engineer may request that Contractor submit such additional supporting data by a date specified by Engineer, prior to Engineer beginning its full review of the Change Proposal.
- 4. *Engineer's Full Review and Action on the Change Proposal:* Upon receipt of Contractor's supporting data (including any additional data requested by Engineer), Engineer will conduct a full review of each Change Proposal and, within 30 days after such receipt of the Contractor's supporting data, either approve the Change Proposal in whole, deny it in whole, or approve it in part and deny it in part. Such actions must be in writing, with a copy provided to Owner and Contractor. If Engineer does not take action on the Change Proposal within 30 days, then either Owner or Contractor may at any time thereafter submit a letter to the other party indicating that as a result of Engineer's inaction the Change

Proposal is deemed denied, thereby commencing the time for appeal of the denial under Article 12.

- 5. *Binding Decision:* Engineer's decision is final and binding upon Owner and Contractor, unless Owner or Contractor appeals the decision by filing a Claim under Article 12.
- C. *Resolution of Certain Change Proposals:* If the Change Proposal does not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters, then Engineer will notify the parties in writing that the Engineer is unable to resolve the Change Proposal. For purposes of further resolution of such a Change Proposal, such notice will be deemed a denial, and Contractor may choose to seek resolution under the terms of Article 12.
- D. *Post-Completion:* Contractor shall not submit any Change Proposals after Engineer issues a written recommendation of final payment pursuant to Paragraph 15.06.B.

11.10 *Notification to Surety*

- A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor's responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any such change.

ARTICLE 12—CLAIMS

12.01 *Claims*

- A. *Claims Process:* The following disputes between Owner and Contractor are subject to the Claims process set forth in this article:
 - 1. Appeals by Owner or Contractor of Engineer's decisions regarding Change Proposals;
 - 2. Owner demands for adjustments in the Contract Price or Contract Times, or other relief under the Contract Documents;
 - 3. Disputes that Engineer has been unable to address because they do not involve the design (as set forth in the Drawings, Specifications, or otherwise), the acceptability of the Work, or other engineering or technical matters; and
 - 4. Subject to the waiver provisions of Paragraph 15.07, any dispute arising after Engineer has issued a written recommendation of final payment pursuant to Paragraph 15.06.B.
- B. *Submittal of Claim:* The party submitting a Claim shall deliver it directly to the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto; in the case of appeals regarding Change Proposals within 30 days of the decision under appeal. The party submitting the Claim shall also furnish a copy to the Engineer, for its information only. The responsibility to substantiate a Claim rests with the party making the Claim. In the case of a Claim by Contractor seeking an increase in the Contract Times or Contract Price, Contractor shall certify that the Claim is made in good faith, that the supporting data are accurate and complete, and that to the best of Contractor's knowledge and belief the amount of time or money requested accurately reflects the full amount to which Contractor is entitled.
- C. *Review and Resolution:* The party receiving a Claim shall review it thoroughly, giving full consideration to its merits. The two parties shall seek to resolve the Claim through the exchange of information and direct negotiations. The parties may extend the time for resolving the Claim by mutual agreement. All actions taken on a Claim will be stated in writing and submitted to the other party, with a copy to Engineer.

D. *Mediation*

1. At any time after initiation of a Claim, Owner and Contractor may mutually agree to mediation of the underlying dispute. The agreement to mediate will stay the Claim submittal and response process.
 2. If Owner and Contractor agree to mediation, then after 60 days from such agreement, either Owner or Contractor may unilaterally terminate the mediation process, and the Claim submittal and decision process will resume as of the date of the termination. If the mediation proceeds but is unsuccessful in resolving the dispute, the Claim submittal and decision process will resume as of the date of the conclusion of the mediation, as determined by the mediator.
 3. Owner and Contractor shall each pay one-half of the mediator's fees and costs.
- E. *Partial Approval*: If the party receiving a Claim approves the Claim in part and denies it in part, such action will be final and binding unless within 30 days of such action the other party invokes the procedure set forth in Article 17 for final resolution of disputes.
- F. *Denial of Claim*: If efforts to resolve a Claim are not successful, the party receiving the Claim may deny it by giving written notice of denial to the other party. If the receiving party does not take action on the Claim within 90 days, then either Owner or Contractor may at any time thereafter submit a letter to the other party indicating that as a result of the inaction, the Claim is deemed denied, thereby commencing the time for appeal of the denial. A denial of the Claim will be final and binding unless within 30 days of the denial the other party invokes the procedure set forth in Article 17 for the final resolution of disputes.
- G. *Final and Binding Results*: If the parties reach a mutual agreement regarding a Claim, whether through approval of the Claim, direct negotiations, mediation, or otherwise; or if a Claim is approved in part and denied in part, or denied in full, and such actions become final and binding; then the results of the agreement or action on the Claim will be incorporated in a Change Order or other written document to the extent they affect the Contract, including the Work, the Contract Times, or the Contract Price.

ARTICLE 13—COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

13.01 *Cost of the Work*

- A. *Purposes for Determination of Cost of the Work*: The term Cost of the Work means the sum of all costs necessary for the proper performance of the Work at issue, as further defined below. The provisions of this Paragraph 13.01 are used for two distinct purposes:
1. To determine Cost of the Work when Cost of the Work is a component of the Contract Price, under cost-plus-fee, time-and-materials, or other cost-based terms; or
 2. When needed to determine the value of a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price. When the value of any such adjustment is determined on the basis of Cost of the Work, Contractor is entitled only to those additional or incremental costs required because of the change in the Work or because of the event giving rise to the adjustment.
- B. *Costs Included*: Except as otherwise may be agreed to in writing by Owner, costs included in the Cost of the Work will be in amounts no higher than those commonly incurred in the locality of the Project, will not include any of the costs itemized in Paragraph 13.01.C, and will include only the following items:
1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor in advance of the subject Work. Such employees include, without limitation, superintendents, foremen, safety managers, safety representatives, and other personnel employed full time on the Work. Payroll costs for employees not employed full time on the Work will be

apportioned on the basis of their time spent on the Work. Payroll costs include, but are not limited to, salaries and wages plus the cost of fringe benefits, which include social security contributions, unemployment, excise, and payroll taxes, workers' compensation, health and retirement benefits, sick leave, and vacation and holiday pay applicable thereto. The expenses of performing Work outside of regular working hours, on Saturday, Sunday, or legal holidays, will be included in the above to the extent authorized by Owner.

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers' field services required in connection therewith. All cash discounts accrue to Contractor unless Owner deposits funds with Contractor with which to make payments, in which case the cash discounts will accrue to Owner. All trade discounts, rebates, and refunds and returns from sale of surplus materials and equipment will accrue to Owner, and Contractor shall make provisions so that they may be obtained.
3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, which will then determine, with the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the Subcontractor's Cost of the Work and fee will be determined in the same manner as Contractor's Cost of the Work and fee as provided in this Paragraph 13.01.
4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed or retained for services specifically related to the Work.
5. Other costs consisting of the following:
 - a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor's employees incurred in discharge of duties connected with the Work.
 - b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, which are consumed in the performance of the Work, and cost, less market value, of such items used but not consumed which remain the property of Contractor.
 - 1) In establishing included costs for materials such as scaffolding, plating, or sheeting, consideration will be given to the actual or the estimated life of the material for use on other projects; or rental rates may be established on the basis of purchase or salvage value of such items, whichever is less. Contractor will not be eligible for compensation for such items in an amount that exceeds the purchase cost of such item.
 - c. *Construction Equipment Rental*
 - 1) Rentals of all construction equipment and machinery, and the parts thereof, in accordance with rental agreements approved by Owner as to price (including any surcharge or special rates applicable to overtime use of the construction equipment or machinery), and the costs of transportation, loading, unloading, assembly, dismantling, and removal thereof. All such costs will be in accordance with the terms of said rental agreements. The rental of any such equipment, machinery, or parts must cease when the use thereof is no longer necessary for the Work.
 - 2) Costs for equipment and machinery owned by Contractor or a Contractor-related entity will be paid at a rate shown for such equipment in the equipment rental rate book specified in the Supplementary Conditions. An hourly rate will be computed by dividing the monthly rates by 176. These computed rates will include all operating costs.

- 3) With respect to Work that is the result of a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price ("changed Work"), included costs will be based on the time the equipment or machinery is in use on the changed Work and the costs of transportation, loading, unloading, assembly, dismantling, and removal when directly attributable to the changed Work. The cost of any such equipment or machinery, or parts thereof, must cease to accrue when the use thereof is no longer necessary for the changed Work.
 - d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as imposed by Laws and Regulations.
 - e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.
 - f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of builder's risk or other property insurance established in accordance with Paragraph 6.04), provided such losses and damages have resulted from causes other than the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable. Such losses include settlements made with the written consent and approval of Owner. No such losses, damages, and expenses will be included in the Cost of the Work for the purpose of determining Contractor's fee.
 - g. The cost of utilities, fuel, and sanitary facilities at the Site.
 - h. Minor expenses such as communication service at the Site, express and courier services, and similar petty cash items in connection with the Work.
 - i. The costs of premiums for all bonds and insurance that Contractor is required by the Contract Documents to purchase and maintain.
- C. *Costs Excluded:* The term Cost of the Work does not include any of the following items:
1. Payroll costs and other compensation of Contractor's officers, executives, principals, general managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, expeditors, timekeepers, clerks, and other personnel employed by Contractor, whether at the Site or in Contractor's principal or branch office for general administration of the Work and not specifically included in the agreed upon schedule of job classifications referred to in Paragraph 13.01.B.1 or specifically covered by Paragraph 13.01.B.4. The payroll costs and other compensation excluded here are to be considered administrative costs covered by the Contractor's fee.
 2. The cost of purchasing, renting, or furnishing small tools and hand tools.
 3. Expenses of Contractor's principal and branch offices other than Contractor's office at the Site.
 4. Any part of Contractor's capital expenses, including interest on Contractor's capital employed for the Work and charges against Contractor for delinquent payments.
 5. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of materials or equipment wrongly supplied, and making good any damage to property.
 6. Expenses incurred in preparing and advancing Claims.
 7. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraph 13.01.B.

D. *Contractor's Fee*

1. When the Work as a whole is performed on the basis of cost-plus-a-fee, then:
 - a. Contractor's fee for the Work set forth in the Contract Documents as of the Effective Date of the Contract will be determined as set forth in the Agreement.
 - b. for any Work covered by a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price on the basis of Cost of the Work, Contractor's fee will be determined as follows:
 - 1) When the fee for the Work as a whole is a percentage of the Cost of the Work, the fee will automatically adjust as the Cost of the Work changes.
 - 2) When the fee for the Work as a whole is a fixed fee, the fee for any additions or deletions will be determined in accordance with Paragraph 11.07.C.2.
 2. When the Work as a whole is performed on the basis of a stipulated sum, or any other basis other than cost-plus-a-fee, then Contractor's fee for any Work covered by a Change Order, Change Proposal, Claim, set-off, or other adjustment in Contract Price on the basis of Cost of the Work will be determined in accordance with Paragraph 11.07.C.2.
- E. *Documentation and Audit*: Whenever the Cost of the Work for any purpose is to be determined pursuant to this Article 13, Contractor and pertinent Subcontractors will establish and maintain records of the costs in accordance with generally accepted accounting practices. Subject to prior written notice, Owner will be afforded reasonable access, during normal business hours, to all Contractor's accounts, records, books, correspondence, instructions, drawings, receipts, vouchers, memoranda, and similar data relating to the Cost of the Work and Contractor's fee. Contractor shall preserve all such documents for a period of three years after the final payment by Owner. Pertinent Subcontractors will afford such access to Owner, and preserve such documents, to the same extent required of Contractor.

13.02 *Allowances*

- A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner and Engineer.
- B. *Cash Allowances*: Contractor agrees that:
 1. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
 2. Contractor's costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for additional payment for any of the foregoing will be valid.
- C. *Owner's Contingency Allowance*: Contractor agrees that an Owner's contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.
- D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor for Work covered by allowances, and the Contract Price will be correspondingly adjusted.

13.03 *Unit Price Work*

- A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified item of Unit Price Work times the estimated quantity of each item as indicated in the Agreement.

- B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Payments to Contractor for Unit Price Work will be based on actual quantities.
- C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor's overhead and profit for each separately identified item.
- D. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor. Engineer will review with Contractor the Engineer's preliminary determinations on such matters before rendering a written decision thereon (by recommendation of an Application for Payment or otherwise). Engineer's written decision thereon will be final and binding (except as modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner and Contractor, and the final adjustment of Contract Price will be set forth in a Change Order, subject to the provisions of the following paragraph.
- E. *Adjustments in Unit Price*
 - 1. Contractor or Owner shall be entitled to an adjustment in the unit price with respect to an item of Unit Price Work if:
 - a. the quantity of the item of Unit Price Work performed by Contractor differs materially and significantly from the estimated quantity of such item indicated in the Agreement; and
 - b. Contractor's unit costs to perform the item of Unit Price Work have changed materially and significantly as a result of the quantity change.
 - 2. The adjustment in unit price will account for and be coordinated with any related changes in quantities of other items of Work, and in Contractor's costs to perform such other Work, such that the resulting overall change in Contract Price is equitable to Owner and Contractor.
 - 3. Adjusted unit prices will apply to all units of that item.

ARTICLE 14—TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK

14.01 Access to Work

- A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and authorities having jurisdiction have access to the Site and the Work at reasonable times for their observation, inspection, and testing. Contractor shall provide them proper and safe conditions for such access and advise them of Contractor's safety procedures and programs so that they may comply with such procedures and programs as applicable.

14.02 Tests, Inspections, and Approvals

- A. Contractor shall give Engineer timely notice of readiness of the Work (or specific parts thereof) for all required inspections and tests, and shall cooperate with inspection and testing personnel to facilitate required inspections and tests.
- B. Owner shall retain and pay for the services of an independent inspector, testing laboratory, or other qualified individual or entity to perform all inspections and tests expressly required by the Contract Documents to be furnished and paid for by Owner, except that costs incurred in connection with tests or inspections of covered Work will be governed by the provisions of Paragraph 14.05.
- C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibility for arranging and obtaining such

inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the required certificates of inspection or approval.

- D. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and tests required:
1. by the Contract Documents, unless the Contract Documents expressly allocate responsibility for a specific inspection or test to Owner;
 2. to attain Owner's and Engineer's acceptance of materials or equipment to be incorporated in the Work;
 3. by manufacturers of equipment furnished under the Contract Documents;
 4. for testing, adjusting, and balancing of mechanical, electrical, and other equipment to be incorporated into the Work; and
 5. for acceptance of materials, mix designs, or equipment submitted for approval prior to Contractor's purchase thereof for incorporation in the Work.
- Such inspections and tests will be performed by independent inspectors, testing laboratories, or other qualified individuals or entities acceptable to Owner and Engineer.
- E. If the Contract Documents require the Work (or part thereof) to be approved by Owner, Engineer, or another designated individual or entity, then Contractor shall assume full responsibility for arranging and obtaining such approvals.
- F. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation. Such uncovering will be at Contractor's expense unless Contractor had given Engineer timely notice of Contractor's intention to cover the same and Engineer had not acted with reasonable promptness in response to such notice.

14.03 *Defective Work*

- A. *Contractor's Obligation:* It is Contractor's obligation to assure that the Work is not defective.
- B. *Engineer's Authority:* Engineer has the authority to determine whether Work is defective, and to reject defective Work.
- C. *Notice of Defects:* Prompt written notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor.
- D. *Correction, or Removal and Replacement:* Promptly after receipt of written notice of defective Work, Contractor shall correct all such defective Work, whether or not fabricated, installed, or completed, or, if Engineer has rejected the defective Work, remove it from the Project and replace it with Work that is not defective.
- E. *Preservation of Warranties:* When correcting defective Work, Contractor shall take no action that would void or otherwise impair Owner's special warranty and guarantee, if any, on said Work.
- F. *Costs and Damages:* In addition to its correction, removal, and replacement obligations with respect to defective Work, Contractor shall pay all claims, costs, losses, and damages arising out of or relating to defective Work, including but not limited to the cost of the inspection, testing, correction, removal, replacement, or reconstruction of such defective Work, fines levied against Owner by governmental authorities because the Work is defective, and the costs of repair or replacement of work of others resulting from defective Work. Prior to final payment, if Owner and Contractor are unable to agree as to the measure of such claims, costs, losses, and damages resulting from defective Work, then Owner may impose a reasonable set-off against payments due under Article 15.

14.04 *Acceptance of Defective Work*

- A. If, instead of requiring correction or removal and replacement of defective Work, Owner prefers to accept it, Owner may do so (subject, if such acceptance occurs prior to final payment, to Engineer's confirmation that such acceptance is in general accord with the design intent and applicable engineering principles, and will not endanger public safety). Contractor shall pay all claims, costs, losses, and damages attributable to Owner's evaluation of and determination to accept such defective Work (such costs to be approved by Engineer as to reasonableness), and for the diminished value of the Work to the extent not otherwise paid by Contractor. If any such acceptance occurs prior to final payment, the necessary revisions in the Contract Documents with respect to the Work will be incorporated in a Change Order. If the parties are unable to agree as to the decrease in the Contract Price, reflecting the diminished value of Work so accepted, then Owner may impose a reasonable set-off against payments due under Article 15. If the acceptance of defective Work occurs after final payment, Contractor shall pay an appropriate amount to Owner.

14.05 *Uncovering Work*

- A. Engineer has the authority to require additional inspection or testing of the Work, whether or not the Work is fabricated, installed, or completed.
- B. If any Work is covered contrary to the written request of Engineer, then Contractor shall, if requested by Engineer, uncover such Work for Engineer's observation, and then replace the covering, all at Contractor's expense.
- C. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, then Contractor, at Engineer's request, shall uncover, expose, or otherwise make available for observation, inspection, or testing as Engineer may require, that portion of the Work in question, and provide all necessary labor, material, and equipment.
 - 1. If it is found that the uncovered Work is defective, Contractor shall be responsible for all claims, costs, losses, and damages arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory replacement or reconstruction (including but not limited to all costs of repair or replacement of work of others); and pending Contractor's full discharge of this responsibility the Owner shall be entitled to impose a reasonable set-off against payments due under Article 15.
 - 2. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, directly attributable to such uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the parties are unable to agree as to the amount or extent thereof, then Contractor may submit a Change Proposal within 30 days of the determination that the Work is not defective.

14.06 *Owner May Stop the Work*

- A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, then Owner may order Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, this right of Owner to stop the Work will not give rise to any duty on the part of Owner to exercise this right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any surety for, or employee or agent of any of them.

14.07 *Owner May Correct Defective Work*

- A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace defective Work as required by Engineer, then Owner may, after 7 days' written notice to Contractor, correct or remedy any such deficiency.

- B. In exercising the rights and remedies under this Paragraph 14.07, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of the Work and suspend Contractor's services related thereto, and incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere. Contractor shall allow Owner, Owner's representatives, agents and employees, Owner's other contractors, and Engineer and Engineer's consultants access to the Site to enable Owner to exercise the rights and remedies under this paragraph.
- C. All claims, costs, losses, and damages incurred or sustained by Owner in exercising the rights and remedies under this Paragraph 14.07 will be charged against Contractor as set-offs against payments due under Article 15. Such claims, costs, losses and damages will include but not be limited to all costs of repair, or replacement of work of others destroyed or damaged by correction, removal, or replacement of Contractor's defective Work.
- D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner's rights and remedies under this Paragraph 14.07.

ARTICLE 15—PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD

15.01 *Progress Payments*

- A. *Basis for Progress Payments:* The Schedule of Values established as provided in Article 2 will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments for Unit Price Work will be based on the number of units completed during the pay period, as determined under the provisions of Paragraph 13.03. Progress payments for cost-based Work will be based on Cost of the Work completed by Contractor during the pay period.
- B. *Applications for Payments*
 - 1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering the Work completed as of the date of the Application and accompanied by such supporting documentation as is required by the Contract Documents.
 - 2. If payment is requested on the basis of materials and equipment not incorporated in the Work but delivered and suitably stored at the Site or at another location agreed to in writing, the Application for Payment must also be accompanied by: (a) a bill of sale, invoice, copies of subcontract or purchase order payments, or other documentation establishing full payment by Contractor for the materials and equipment; (b) at Owner's request, documentation warranting that Owner has received the materials and equipment free and clear of all Liens; and (c) evidence that the materials and equipment are covered by appropriate property insurance, a warehouse bond, or other arrangements to protect Owner's interest therein, all of which must be satisfactory to Owner.
 - 3. Beginning with the second Application for Payment, each Application must include an affidavit of Contractor stating that all previous progress payments received by Contractor have been applied to discharge Contractor's legitimate obligations associated with prior Applications for Payment.
 - 4. The amount of retainage with respect to progress payments will be as stipulated in the Agreement.
- C. *Review of Applications*
 - 1. Engineer will, within 10 days after receipt of each Application for Payment, including each resubmittal, either indicate in writing a recommendation of payment and present the

Application to Owner, or return the Application to Contractor indicating in writing Engineer's reasons for refusing to recommend payment. In the latter case, Contractor may make the necessary corrections and resubmit the Application.

2. Engineer's recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer's observations of the executed Work as an experienced and qualified design professional, and on Engineer's review of the Application for Payment and the accompanying data and schedules, that to the best of Engineer's knowledge, information and belief:
 - a. the Work has progressed to the point indicated;
 - b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Documents, a final determination of quantities and classifications for Unit Price Work under Paragraph 13.03, and any other qualifications stated in the recommendation); and
 - c. the conditions precedent to Contractor's being entitled to such payment appear to have been fulfilled in so far as it is Engineer's responsibility to observe the Work.
3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
 - a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically assigned to Engineer in the Contract; or
 - b. there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.
4. Neither Engineer's review of Contractor's Work for the purposes of recommending payments nor Engineer's recommendation of any payment, including final payment, will impose responsibility on Engineer:
 - a. to supervise, direct, or control the Work;
 - b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto;
 - c. for Contractor's failure to comply with Laws and Regulations applicable to Contractor's performance of the Work;
 - d. to make any examination to ascertain how or for what purposes Contractor has used the money paid by Owner; or
 - e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.
5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer's opinion, it would be incorrect to make the representations to Owner stated in Paragraph 15.01.C.2.
6. Engineer will recommend reductions in payment (set-offs) necessary in Engineer's opinion to protect Owner from loss because:
 - a. the Work is defective, requiring correction or replacement;
 - b. the Contract Price has been reduced by Change Orders;
 - c. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;

- d. Owner has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible; or
- e. Engineer has actual knowledge of the occurrence of any of the events that would constitute a default by Contractor and therefore justify termination for cause under the Contract Documents.

D. *Payment Becomes Due*

- 1. Ten days after presentation of the Application for Payment to Owner with Engineer's recommendation, the amount recommended (subject to any Owner set-offs) will become due, and when due will be paid by Owner to Contractor.

E. *Reductions in Payment by Owner*

- 1. In addition to any reductions in payment (set-offs) recommended by Engineer, Owner is entitled to impose a set-off against payment based on any of the following:
 - a. Claims have been made against Owner based on Contractor's conduct in the performance or furnishing of the Work, or Owner has incurred costs, losses, or damages resulting from Contractor's conduct in the performance or furnishing of the Work, including but not limited to claims, costs, losses, or damages from workplace injuries, adjacent property damage, non-compliance with Laws and Regulations, and patent infringement;
 - b. Contractor has failed to take reasonable and customary measures to avoid damage, delay, disruption, and interference with other work at or adjacent to the Site;
 - c. Contractor has failed to provide and maintain required bonds or insurance;
 - d. Owner has been required to remove or remediate a Hazardous Environmental Condition for which Contractor is responsible;
 - e. Owner has incurred extra charges or engineering costs related to submittal reviews, evaluations of proposed substitutes, tests and inspections, or return visits to manufacturing or assembly facilities;
 - f. The Work is defective, requiring correction or replacement;
 - g. Owner has been required to correct defective Work in accordance with Paragraph 14.07, or has accepted defective Work pursuant to Paragraph 14.04;
 - h. The Contract Price has been reduced by Change Orders;
 - i. An event has occurred that would constitute a default by Contractor and therefore justify a termination for cause;
 - j. Liquidated or other damages have accrued as a result of Contractor's failure to achieve Milestones, Substantial Completion, or final completion of the Work;
 - k. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens; or
 - l. Other items entitle Owner to a set-off against the amount recommended.
- 2. If Owner imposes any set-off against payment, whether based on its own knowledge or on the written recommendations of Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and the specific amount of the reduction, and promptly pay Contractor any amount remaining after deduction of the amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any adjustment thereto agreed to by Owner and Contractor, if Contractor remedies the reasons for such action. The reduction imposed will be binding on Contractor unless it duly submits a Change Proposal contesting the reduction.

3. Upon a subsequent determination that Owner's refusal of payment was not justified, the amount wrongfully withheld will be treated as an amount due as determined by Paragraph 15.01.D.1 and subject to interest as provided in the Agreement.

15.02 *Contractor's Warranty of Title*

- A. Contractor warrants and guarantees that title to all Work, materials, and equipment furnished under the Contract will pass to Owner free and clear of (1) all Liens and other title defects, and (2) all patent, licensing, copyright, or royalty obligations, no later than 7 days after the time of payment by Owner.

15.03 *Substantial Completion*

- A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete and request that Engineer issue a certificate of Substantial Completion. Contractor shall at the same time submit to Owner and Engineer an initial draft of punch list items to be completed or corrected before final payment.
- B. Promptly after Contractor's notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in writing giving the reasons therefor.
- C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a preliminary certificate of Substantial Completion which will fix the date of Substantial Completion. Engineer shall attach to the certificate a punch list of items to be completed or corrected before final payment. Owner shall have 7 days after receipt of the preliminary certificate during which to make written objection to Engineer as to any provisions of the certificate or attached punch list. If, after considering the objections to the provisions of the preliminary certificate, Engineer concludes that the Work is not substantially complete, Engineer will, within 14 days after submission of the preliminary certificate to Owner, notify Contractor in writing that the Work is not substantially complete, stating the reasons therefor. If Owner does not object to the provisions of the certificate, or if despite consideration of Owner's objections Engineer concludes that the Work is substantially complete, then Engineer will, within said 14 days, execute and deliver to Owner and Contractor a final certificate of Substantial Completion (with a revised punch list of items to be completed or corrected) reflecting such changes from the preliminary certificate as Engineer believes justified after consideration of any objections from Owner.
- D. At the time of receipt of the preliminary certificate of Substantial Completion, Owner and Contractor will confer regarding Owner's use or occupancy of the Work following Substantial Completion, review the builder's risk insurance policy with respect to the end of the builder's risk coverage, and confirm the transition to coverage of the Work under a permanent property insurance policy held by Owner. Unless Owner and Contractor agree otherwise in writing, Owner shall bear responsibility for security, operation, protection of the Work, property insurance, maintenance, heat, and utilities upon Owner's use or occupancy of the Work.
- E. After Substantial Completion the Contractor shall promptly begin work on the punch list of items to be completed or corrected prior to final payment. In appropriate cases Contractor may submit monthly Applications for Payment for completed punch list items, following the progress payment procedures set forth above.
- F. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the punch list.

15.04 *Partial Use or Occupancy*

- A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents,

or which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable part of the Work that can be used by Owner for its intended purpose without significant interference with Contractor's performance of the remainder of the Work, subject to the following conditions:

1. At any time, Owner may request in writing that Contractor permit Owner to use or occupy any such part of the Work that Owner believes to be substantially complete. If and when Contractor agrees that such part of the Work is substantially complete, Contractor, Owner, and Engineer will follow the procedures of Paragraph 15.03.A through 15.03.E for that part of the Work.
2. At any time, Contractor may notify Owner and Engineer in writing that Contractor considers any such part of the Work substantially complete and request Engineer to issue a certificate of Substantial Completion for that part of the Work.
3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially complete, Engineer will notify Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part of the Work to be substantially complete, the provisions of Paragraph 15.03 will apply with respect to certification of Substantial Completion of that part of the Work and the division of responsibility in respect thereof and access thereto.
4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 6.04 regarding builder's risk or other property insurance.

15.05 *Final Inspection*

- A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspection reveals that the Work, or agreed portion thereof, is incomplete or defective. Contractor shall immediately take such measures as are necessary to complete such Work or remedy such deficiencies.

15.06 *Final Payment*

A. *Application for Payment*

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, guarantees, bonds, certificates or other evidence of insurance, certificates of inspection, annotated record documents (as provided in Paragraph 7.12), and other documents, Contractor may make application for final payment.
2. The final Application for Payment must be accompanied (except as previously delivered) by:
 - a. all documentation called for in the Contract Documents;
 - b. consent of the surety, if any, to final payment;
 - c. satisfactory evidence that all title issues have been resolved such that title to all Work, materials, and equipment has passed to Owner free and clear of any Liens or other title defects, or will so pass upon final payment.
 - d. a list of all duly pending Change Proposals and Claims; and
 - e. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of the Work, and of Liens filed in connection with the Work.

3. In lieu of the releases or waivers of Liens specified in Paragraph 15.06.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (a) the releases and receipts include all labor, services, material, and equipment for which a Lien could be filed; and (b) all payrolls, material and equipment bills, and other indebtedness connected with the Work for which Owner might in any way be responsible, or which might in any way result in liens or other burdens on Owner's property, have been paid or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to indemnify Owner against any Lien, or Owner at its option may issue joint checks payable to Contractor and specified Subcontractors and Suppliers.
- B. *Engineer's Review of Final Application and Recommendation of Payment:* If, on the basis of Engineer's observation of the Work during construction and final inspection, and Engineer's review of the final Application for Payment and accompanying documentation as required by the Contract Documents, Engineer is satisfied that the Work has been completed and Contractor's other obligations under the Contract have been fulfilled, Engineer will, within 10 days after receipt of the final Application for Payment, indicate in writing Engineer's recommendation of final payment and present the final Application for Payment to Owner for payment. Such recommendation will account for any set-offs against payment that are necessary in Engineer's opinion to protect Owner from loss for the reasons stated above with respect to progress payments. Otherwise, Engineer will return the Application for Payment to Contractor, indicating in writing the reasons for refusing to recommend final payment, in which case Contractor shall make the necessary corrections and resubmit the Application for Payment.
- C. *Notice of Acceptability:* In support of its recommendation of payment of the final Application for Payment, Engineer will also give written notice to Owner and Contractor that the Work is acceptable, subject to stated limitations in the notice and to the provisions of Paragraph 15.07.
- D. *Completion of Work:* The Work is complete (subject to surviving obligations) when it is ready for final payment as established by the Engineer's written recommendation of final payment and issuance of notice of the acceptability of the Work.
- E. *Final Payment Becomes Due:* Upon receipt from Engineer of the final Application for Payment and accompanying documentation, Owner shall set off against the amount recommended by Engineer for final payment any further sum to which Owner is entitled, including but not limited to set-offs for liquidated damages and set-offs allowed under the provisions of this Contract with respect to progress payments. Owner shall pay the resulting balance due to Contractor within 30 days of Owner's receipt of the final Application for Payment from Engineer.

15.07 *Waiver of Claims*

- A. By making final payment, Owner waives its claim or right to liquidated damages or other damages for late completion by Contractor, except as set forth in an outstanding Claim, appeal under the provisions of Article 17, set-off, or express reservation of rights by Owner. Owner reserves all other claims or rights after final payment.
- B. The acceptance of final payment by Contractor will constitute a waiver by Contractor of all claims and rights against Owner other than those pending matters that have been duly submitted as a Claim, or appealed under the provisions of Article 17.

15.08 *Correction Period*

- A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the Supplementary Conditions or the terms of any applicable special guarantee required by the Contract Documents), Owner gives Contractor written notice that any Work has been found to be defective, or that Contractor's repair of any damages to the Site or adjacent areas has been found to be defective, then after receipt of such notice of defect

Contractor shall promptly, without cost to Owner and in accordance with Owner's written instructions:

1. correct the defective repairs to the Site or such adjacent areas;
 2. correct such defective Work;
 3. remove the defective Work from the Project and replace it with Work that is not defective, if the defective Work has been rejected by Owner, and
 4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others, or to other land or areas resulting from the corrective measures.
- B. Owner shall give any such notice of defect within 60 days of the discovery that such Work or repairs is defective. If such notice is given within such 60 days but after the end of the correction period, the notice will be deemed a notice of defective Work under Paragraph 7.17.B.
- C. If, after receipt of a notice of defect within 60 days and within the correction period, Contractor does not promptly comply with the terms of Owner's written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work removed and replaced. Contractor shall pay all costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such correction or repair or such removal and replacement (including but not limited to all costs of repair or replacement of work of others). Contractor's failure to pay such costs, losses, and damages within 10 days of invoice from Owner will be deemed the start of an event giving rise to a Claim under Paragraph 12.01.B, such that any related Claim must be brought within 30 days of the failure to pay.
- D. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specifications.
- E. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this paragraph, the correction period hereunder with respect to such Work will be extended for an additional period of one year after such correction or removal and replacement has been satisfactorily completed.
- F. Contractor's obligations under this paragraph are in addition to all other obligations and warranties. The provisions of this paragraph are not to be construed as a substitute for, or a waiver of, the provisions of any applicable statute of limitation or repose.

ARTICLE 16—SUSPENSION OF WORK AND TERMINATION

16.01 *Owner May Suspend Work*

- A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by written notice to Contractor and Engineer. Such notice will fix the date on which Work will be resumed. Contractor shall resume the Work on the date so fixed. Contractor shall be entitled to an adjustment in the Contract Price or an extension of the Contract Times directly attributable to any such suspension. Any Change Proposal seeking such adjustments must be submitted no later than 30 days after the date fixed for resumption of Work.

16.02 *Owner May Terminate for Cause*

- A. The occurrence of any one or more of the following events will constitute a default by Contractor and justify termination for cause:
 - 1. Contractor's persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment, or failure to adhere to the Progress Schedule);
 - 2. Failure of Contractor to perform or otherwise to comply with a material term of the Contract Documents;
 - 3. Contractor's disregard of Laws or Regulations of any public body having jurisdiction; or
 - 4. Contractor's repeated disregard of the authority of Owner or Engineer.
- B. If one or more of the events identified in Paragraph 16.02.A occurs, then after giving Contractor (and any surety) 10 days' written notice that Owner is considering a declaration that Contractor is in default and termination of the Contract, Owner may proceed to:
 - 1. declare Contractor to be in default, and give Contractor (and any surety) written notice that the Contract is terminated; and
 - 2. enforce the rights available to Owner under any applicable performance bond.
- C. Subject to the terms and operation of any applicable performance bond, if Owner has terminated the Contract for cause, Owner may exclude Contractor from the Site, take possession of the Work, incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere, and complete the Work as Owner may deem expedient.
- D. Owner may not proceed with termination of the Contract under Paragraph 16.02.B if Contractor within 7 days of receipt of notice of intent to terminate begins to correct its failure to perform and proceeds diligently to cure such failure.
- E. If Owner proceeds as provided in Paragraph 16.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds the cost to complete the Work, including all related claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals) sustained by Owner, such excess will be paid to Contractor. If the cost to complete the Work including such related claims, costs, losses, and damages exceeds such unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when so approved by Engineer, incorporated in a Change Order. When exercising any rights or remedies under this paragraph, Owner shall not be required to obtain the lowest price for the Work performed.
- F. Where Contractor's services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue, or any rights or remedies of Owner against Contractor or any surety under any payment bond or performance bond. Any retention or payment of money due Contractor by Owner will not release Contractor from liability.
- G. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 6.01.A, the provisions of that bond will govern over any inconsistent provisions of Paragraphs 16.02.B and 16.02.D.

16.03 *Owner May Terminate for Convenience*

- A. Upon 7 days' written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
 - 1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
 - 2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhead and profit on such expenses; and
 - 3. other reasonable expenses directly attributable to termination, including costs incurred to prepare a termination for convenience cost proposal.
- B. Contractor shall not be paid for any loss of anticipated profits or revenue, post-termination overhead costs, or other economic loss arising out of or resulting from such termination.

16.04 *Contractor May Stop Work or Terminate*

- A. If, through no act or fault of Contractor, (1) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (2) Engineer fails to act on any Application for Payment within 30 days after it is submitted, or (3) Owner fails for 30 days to pay Contractor any sum finally determined to be due, then Contractor may, upon 7 days' written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such suspension or failure within that time, terminate the contract and recover from Owner payment on the same terms as provided in Paragraph 16.03.
- B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor may, 7 days after written notice to Owner and Engineer, stop the Work until payment is made of all such amounts due Contractor, including interest thereon. The provisions of this paragraph are not intended to preclude Contractor from submitting a Change Proposal for an adjustment in Contract Price or Contract Times or otherwise for expenses or damage directly attributable to Contractor's stopping the Work as permitted by this paragraph.

ARTICLE 17—FINAL RESOLUTION OF DISPUTES

17.01 *Methods and Procedures*

- A. *Disputes Subject to Final Resolution:* The following disputed matters are subject to final resolution under the provisions of this article:
 - 1. A timely appeal of an approval in part and denial in part of a Claim, or of a denial in full, pursuant to Article 12; and
 - 2. Disputes between Owner and Contractor concerning the Work, or obligations under the Contract Documents, that arise after final payment has been made.
- B. *Final Resolution of Disputes:* For any dispute subject to resolution under this article, Owner or Contractor may:
 - 1. elect in writing to invoke the dispute resolution process provided for in the Supplementary Conditions;
 - 2. agree with the other party to submit the dispute to another dispute resolution process; or

3. if no dispute resolution process is provided for in the Supplementary Conditions or mutually agreed to, give written notice to the other party of the intent to submit the dispute to a court of competent jurisdiction.

ARTICLE 18—MISCELLANEOUS

18.01 *Giving Notice*

- A. Whenever any provision of the Contract requires the giving of written notice to Owner, Engineer, or Contractor, it will be deemed to have been validly given only if delivered:
 1. in person, by a commercial courier service or otherwise, to the recipient's place of business;
 2. by registered or certified mail, postage prepaid, to the recipient's place of business; or
 3. by e-mail to the recipient, with the words "Formal Notice" or similar in the e-mail's subject line.

18.02 *Computation of Times*

- A. When any period of time is referred to in the Contract by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such day will be omitted from the computation.

18.03 *Cumulative Remedies*

- A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to any or all of them which are otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by other provisions of the Contract. The provisions of this paragraph will be as effective as if repeated specifically in the Contract Documents in connection with each particular duty, obligation, right, and remedy to which they apply.

18.04 *Limitation of Damages*

- A. With respect to any and all Change Proposals, Claims, disputes subject to final resolution, and other matters at issue, neither Owner nor Engineer, nor any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors, shall be liable to Contractor for any claims, costs, losses, or damages sustained by Contractor on or in connection with any other project or anticipated project.

18.05 *No Waiver*

- A. A party's non-enforcement of any provision will not constitute a waiver of that provision, nor will it affect the enforceability of that provision or of the remainder of this Contract.

18.06 *Survival of Obligations*

- A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract, as well as all continuing obligations indicated in the Contract, will survive final payment, completion, and acceptance of the Work or termination of the Contract or of the services of Contractor.

18.07 *Controlling Law*

- A. This Contract is to be governed by the law of the state in which the Project is located.

18.08 *Assignment of Contract*

- A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party to this Contract of any rights under or interests in the Contract will be binding on the other party without the

written consent of the party sought to be bound; and, specifically but without limitation, money that may become due and money that is due may not be assigned without such consent (except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under the Contract.

18.09 *Successors and Assigns*

- A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to the other party hereto, its successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations contained in the Contract Documents.

18.10 *Headings*

- A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.

SUPPLEMENTARY CONDITIONS

01. GENERAL CONDITIONS

The "Standard General Conditions of the Construction Contract", Engineers Joint Contract Documents Committee, 2018 Edition, Articles 1 through 18 inclusive, included herein preceding these supplements, is a part of this Contract.

ARTICLE 6 – BONDS AND INSURANCE

Contractor's protective liability insurance, with limits as follows:

Personal injury including death - limits of \$100,000. for each person and \$1,000,000. for each occurrence.

Property damage - \$100,000. for each and \$1,000,000. for the aggregate for operations.

Contractor's public and automobile liability insurance (including contractual liability insurance as applicable to the Contractor's obligations under paragraph 4.18) with limits as follows:

Personal injury including death - limits of \$100,000. for each person and \$1,000,000. for each occurrence.

Property damage - limits of \$100,000. for each occurrence and \$1,000,000. for the aggregate of operations.

- a. Any exclusion of so-called underground damage to pipes, collapse of structures or damage resulting from explosion or blasting, shall be deleted.
- b. The policy shall provide completed operations coverage, and such coverage shall be maintained by the Contractor for a period of one year from the date of payment of the final amounts owed the Contractor by the Owner, whichever occurs first.

Owner's protective liability insurance, in the name of the Owner, his professional consultants and their agents as additional insureds under the contractor's general liability insurance policy with respect to the services performed by the Contractor for the Owner, with the following limits:

Personal injury including death - limits of \$100,000. for each person and \$1,000,000. for each occurrence.

Property damage - limits of \$100,000. for each occurrence and \$1,000,000. for the aggregate of operations.

ARTICLE 15—PAYMENTS TO CONTRACTOR; SET-OFFS; COMPLETION; CORRECTION PERIOD

15.01 Progress Payments

Add the following sentence as paragraph 5 of Section 15.01 B:

"Each payment request shall be accompanied with record drawings showing as-built conditions of all work requested during the pay period.

ARTICLE 17 – FINAL RESOLUTION OF DISPUTES

- 17.01 B Any dispute arising under this agreement shall first be resolved by utilizing non-binding mediation, however should the dispute not be resolved by this method it shall be heard in the Superior Court of the County in which the owner resides, and the parties consent to jurisdiction and venue in that Court. The parties waive any defense they may have to lack of jurisdiction or improper venue and agree to have all disputes resolved in the Superior Court of the County in which the owner resides.

SECTION 01150
MEASUREMENT AND PAYMENT

PART 1 - GENERAL

1.01 QUANTITIES

- A. Quantities: Quantities listed in the Proposal are approximate only and are intended to serve as a guide in comparing bids and may be increased or decreased without invalidating the unit price bid.
- B. Payment: Contractor shall be paid for actual in place quantities as determined by the Engineer field measurements.
- C. Discrepancies: In case of discrepancies between the figures shown in the unit prices and totals, the unit prices shall apply and the totals shall be corrected to agree with the unit price.

PART 2 MEASUREMENT AND PAYMENT

2.01 HIGH BUILD STANDARD AND WET WEATHER PAINT TRAFFIC STRIPE

- A. Measurement: Linear measurements are made on the painted surface by a measuring device rolled along the painted surface.
Traffic stripe and markings, complete in place, are measured and accepted for payment as follows:
 - i. Solid Traffic Stripe
Solid traffic stripe is measured by the linear foot. Breaks or omissions in solid lines or stripes at street or road intersections are not measured.
 - ii. Skip Traffic Stripe
Skip traffic stripe is measured by the gross linear foot. Unpainted spaces between the stripes are included in the overall measurements if the Plan ratio of 1 to 3 remains uninterrupted. Measurement begins and ends on a stripe.
 - iii. Pavement Markings
Markings are words and symbols completed according to Plan dimensions. Markings are measured by the unit.
- B. Payment: Payment will be made on the basis of the unit price stated in the bid. The price shall include all materials, labor and equipment necessary to complete the installation. Work shall include, but is not limited to, Cleaning and preparing surfaces, furnishing materials, including paints, beads, and thinners, applying, curing, and protecting paints, protecting traffic, including providing and placing necessary warning signs, furnishing tools, machines, and other equipment necessary to complete the Item.

2.02 RAISED PAVEMENT MARKERS

- A. Measurement: Measurement will be made on the basis of each unit installed in accordance with the construction plans or as directed by the Engineer.
- B. Payment: Payment will be made on the basis of each unit installed at the unit price bid. The unit price shall include, but not be limited to furnishing all labor, equipment, and materials necessary to complete the item of work. Work shall include, but not be limited to furnishing the reflective marker, surface preparation, grinding, furnishing and providing adhesive material, measurement and layout for placement of markers, placement of markers, complete surface restoration, and cleanup.

Section 429—Rumble Strips

429.1 General Description

This work includes furnishing and placing rumble strips according to plan details and this specification.

429.1.01 Definitions

General Provisions 101 through 150.

429.1.02 Related References

A. Standard Specifications

Section 400—Hot Mix Asphaltic Concrete

Section 413—Bituminous Tack Coat

B. Referenced Documents

General Provisions 101 through 150.

429.1.03 Submittals

General Provisions 101 through 150.

429.2 Materials

Ensure that asphaltic concrete conforms to Section 400, Types 12.5 mm Superpave, or 9.5 mm Superpave mixes.

Ensure that the tack coat conforms to Section 413.

429.2.01 Delivery, Storage, and Handling

General Provisions 101 through 150.

429.3 Construction Requirements

429.3.01 Personnel

General Provisions 101 through 150.

429.3.02 Equipment

A. Hand Rollers

Use nonvibrating hand rollers to compact the strips.

B. Forms

Ensure the form confines and spaces the hot mix according to the plan details.

429.3.03 Preparation

General Provisions 101 through 150.

429.3.04 Fabrication

General Provisions 101 through 150.

429.3.05 Construction

Complete this procedure to install rumble strips:

- 1. Tack the entire 20 ft. (6 m) strip length.
- 2. Place the oiled form and ensure that the first strip coincides with the beginning of the first unit.
- 3. Place and level the plant mix. Roll the strips with the forms in place.
- 4. Remove the forms and compact the strips to the Engineer's satisfaction.
- 5. Repeat this operation to install the entire 20 ft. (6 m) rumble strip. Install additional units as designated on the Plans using the same methods and procedures.

NOTE: Do not place strips on wet or frozen pavement.

429.3.06 Quality Acceptance

General Provisions 101 through 150.

429.3.07 Contractor Warranty and Maintenance

General Provisions 101 through 150.

429.4 Measurement

Rumble strips are measured per each strip constructed.

429.4.01 Limits

General Provisions 101 through 150.

429.5 Payment

Rumble strips will be paid for per each strip completed and accepted. Payment is full compensation for furnishing materials and performing the work.

Payment will be made under:

Item No. 429	Rumble strips	Per each
--------------	---------------	----------

429.5.01 Adjustments

General Provisions 101 through 150.

Section 652—Painting Traffic Stripe

652.1 General Description

This work includes furnishing and applying reflectorized high build standard and high build wet weather traffic line paint according to the plans and these specifications.

This Item also includes applying words and symbols according to plan details, specifications, and the current Manual on Uniform Traffic Control Devices.

652.1.01 Definitions

Painted Stripes: Solid or broken (skip) lines. The location and color are designated on the plans.

Skip Traffic Stripes: Painted segments with unpainted gaps as specified on the plans. The location and color are designated on the plans.

652.1.02 Related References

A. Standard Specifications

- General Provisions 101 through 150.
- Section 656—Removal of Pavement Markings
- Section 870 – Paint
- EPA Method 3052
- EPA Method 6010

B. Referenced Documents

ASTM	ASTM	Other
D711	E4941	AASHTO M 247
D3335	E1710	QPL 46, QPL 71
D3718	E2177	SOP 39
D4144		TT-P-1952E

652.1.03 Submittals

General Provisions 101 through 150.

652.2 Materials

Ensure that materials for painting traffic stripe, words, and symbols meet the following requirements:

A. Traffic Line Paint

Material	Section
Traffic Line Paint 6A and 6B	870.2.02.A.4 and 870.2.02.A.5

B. Glass Spheres and Reflective Composite Optics

Use glass spheres and/or reflective composite optics for the reflective media system that ensures the high build paint pavement markings meet the reflectance performance requirements in Subsection 652.3.06. Do not use glass spheres and/or reflective composite optics containing greater than 200 ppm total arsenic, 200 ppm total antimony, or 200 ppm total lead when tested according to the most recent US EPA Methods 3052 and 6010, or other approved methods.

Ensure glass spheres meet the requirements of AAHTO M 247. Use glass spheres produced from an approved source listed on QPL 71. Glass beads conforming to an alternative gradation may be used provided all other requirements of AASHTO M 247 and this specification are met. Obtain approval from the Office of Materials and Research to use alternate gradations.

652.2.01 Delivery, Storage, and Handling

A. Storage

Ensure the paint does not cake, liver, thicken, curdle, gel, or show any other objectionable properties after storage for six months above 32 °F (0 °C).

B. Handling

Mix thoroughly before use.

652.3 Construction Requirements

652.3.01 Personnel

General Provisions 101 through 150.

652.3.02 Equipment

A. Traveling Traffic Stripe Painter

Use a traffic stripe painter that can travel at a predetermined speed both uphill and downhill, applying paint uniformly. Ensure that the painter feeds paint under pressure through nozzles spraying directly onto the pavement.

Use a paint machine equipped with the following:

1. Three adjacent spray nozzles capable of simultaneously applying separate stripes, either solid or skip, in any pattern.
2. Nozzles equipped with the following:
 - Cutoff valves for automatically applying broken or skip lines
 - A mechanical bead dispenser that operates simultaneously with the spray nozzle to uniformly distribute glass spheres and/or reflective composite optics at an application rate to meet the reflectance performance requirements in Subsection 652.3.06.
 - Line-guides consisting of metallic shrouds or air blasts
3. Tanks with mechanical agitators
4. Small, portable applicators or other special equipment as needed

B. Hand Painting Equipment

Use brushes, templates, and guides when hand painting.

C. Cleaning Equipment

Use brushes, brooms, scrapers, grinders, high-pressure water jets, or air blasters to remove dirt, dust, grease, oil, and other foreign matter from painting surfaces without damaging the underlying pavement.

Section 652 — Painting Traffic Stripe

652.3.03 Preparation

Locate approved paint manufacturers on QPL 46.

Before starting each day's work, thoroughly clean paint machine tanks, connections, and spray nozzles, using the appropriate solvent.

Thoroughly mix traffic stripe paint in the shipping container before putting it into machine tanks.

Before painting, thoroughly clean pavement surfaces of dust, dirt, grease, oil, and all other foreign matter.

652.3.04 Fabrication

General Provisions 101 through 150.

652.3.05 Construction

A. Alignment

Ensure that the traffic stripe is the specified length, width, and placement. On sections where no previously applied markings are present, ensure accurate stripe location by establishing control points at spaced intervals. The Engineer will approve control points.

B. Application

Apply traffic stripe paint by machine. If areas or markings are not adaptable to machine application, use hand equipment.

1. Application Rate

Paint will be subject to application rate checks.

Apply 5 in (125 mm) wide traffic stripe at the following minimum rates:

- a. Solid Traffic Stripe Paint: At least 34 gal/mile (80 L/km)
- b. Skip Traffic Stripe Paint: At least 10 gal/mile (24 L/km)

NOTE: Change minimum rate proportionately for varying stripe widths.

2. Thickness

Maintain 25 mils (0.58mm) minimum wet average thickness above the surface of the pavement.

3. Do not apply paint to areas of pavement when:

- The surface is moist or covered with foreign matter.
- Air temperature in the shade is below 50 °F (10 °C)
- Wind causes dust to land on prepared areas or blows paint and glass spheres and/or reflective composite optics around during application

4. Apply a layer of glass spheres and/or reflective composite optics immediately after laying the paint. Apply glass spheres and/or reflective composite optics at a rate to meet the reflectance performance requirements in Subsection 652.3.06.

C. Protective Measures

Protect newly applied paint as follows:

1. Traffic

Control and protect traffic with warning and directional signs during painting. Set up warning signs before beginning each operation and place signs well ahead of the painting equipment. When necessary, use a pilot car to protect both the traffic and the painting operation.

Section 652 — Painting Traffic Stripe

2. Fresh Paint

Protect the freshly painted stripe using cones or drums. Repair stripe damage or pavement smudges caused by traffic according to Subsection 652.3.06.

D. Appearance and Tolerance of Variance

Continually deviating from stated dimensions is cause for stopping the work and removing the nonconforming stripe. (See Section 656—Removal of Pavement Markings.) Adhere to the following measurements:

1. Width

Do not lay stripe less than the specified width. Do not lay stripe more than 1/2 in. (13 mm) over the specified width.

2. Length

Ensure that the 10 ft. (3 m) painted skip stripe and the 30 ft. (10 m) gap between painted segments vary no more than ± 1 ft. (300 mm) each.

3. Alignment

- a. Ensure that the stripe does not deviate from the intended alignment by more than 1 in. (25 mm) on straight lines or curves of 1 degree or less.
- b. Ensure that the stripe does not deviate by more than 2 in. (50 mm) on curves exceeding 1 degree.

652.3.06 Quality Acceptance

A. General

For a minimum of 30 days from the time of placement, ensure the high build traffic paint pavement marking material shows no signs of failure due to blistering, excessive cracking, shipping, bleeding, staining, discoloration, oil content of the pavement materials, smearing or spreading under heat, deterioration due to contact with grease deposits, oil, diesel fuel, or gasoline drippings, spilling, poor adhesion to the pavement material, vehicular damage, and normal wear. In the event that failures mentioned above occur, ensure corrective work is completed at no additional cost to the Department.

Obtain pavement marking retro-reflectivity values with a 30-meter geometry retro-reflectometer.

B. Initial Retro-reflectivity

1. Longitudinal Lines

Within 30 days of installation, ensure the in-place markings meet the following minimum reflectance values:

a. High Build Wet Weather Traffic Paint

	White	Yellow
Dry (ASTM E 1710)	300 mcd/lux/m ²	250 mcd/lux/m ²
Wet recovery (ASTM E 2177)	150 mcd/lux/m ²	100 mcd/lux/m ²

b. High Build Standard Traffic Paint

	White	Yellow
Dry (ASTM E 1710)	300 mcd/lux/m ²	250 mcd/lux/m ²

For each center line, edge line, and skip line, measure retro-reflectivity 9 times for each mile; 3 times within the first 500 feet, 3 times in the middle, and 3 times within the last 500 feet. For projects less than one mile in length, measure retro-reflectivity 9 times as above.

Record all retro reflectivity measurements on the form OMR CVP 66 in SOP 39.

Section 652 — Painting Traffic Stripe

2. Messages, Symbols, and Transverse Lines

Within 30 days of installation, ensure the in-place markings when tested according to ASTM E 1710 meet the following minimum reflectance value of 275 mcd/lux/m².

Perform at a minimum, one retro-reflectivity measurement at one message, one symbol and one transverse line per intersection. Take one measurement per mile for locations other than intersections (i.e. school messages, railroad messages, bike symbols etc.)

C. Six Month Retro-reflectivity (Longitudinal Lines)

Maintain the following minimum reflectance values for 180 days after installation:

a. Wet Weather High Build Wet Weather Traffic Paint

	White	Yellow
Dry (ASTM E 1710)	300 mcd/lux/m ²	250 mcd/lux/m ²
Wet recovery (ASTM E 2177)	150 mcd/lux/m ²	100 mcd/lux/m ²

b. High Build Standard Traffic Paint

	White	Yellow
Dry (ASTM E 1710)	300 mcd/lux/m ²	250 mcd/lux/m ²

Retest the in-place markings according to Subsection 652.3.06.B.1, 180 days after installation to ensure these minimum retroreflectance values are maintained.

NOTE: The Contractor is responsible for retro-reflectivity testing. Furnish initial test results to the Engineer within 30 days of application. Furnish 6-month test results to the Engineer within 180 days of application or prior to final acceptance, whichever comes first.

D. Thickness

At the time of installation, check the thicknesses on all skip lines, edge lines and center lines according to ASTM D 4114.

For each center line, edge line, and skip line, measure thickness above the pavement 3 times for each mile; once within the first 500 ft., once in the middle, and once within the last 500 ft. For projects less than one mile in length, measure the thickness above the pavement 3 times.

Record thickness measurements on the form OMR CVP 66 in SOP 39.

Submit results to the Engineer.

E. Corrective Work

For each mile section, if paint stripe fails to meet plan details or specifications or deviates from stated dimensions, correct it at no additional cost to the Department. If removal of pavement markings is necessary, perform it according to Section 656 and place it according to this specification. No additional payment will be made for removal and replacement of unsatisfactory striping. Ensure corrective work is completed at no additional cost to the Department. Perform testing according to this specification. Any retest due to failures will be performed at no additional cost to the Department. Furnish all test reports to the Department.

Retro-reflectivity and Thickness Longitudinal Line Deficiency: A deficiency will ensure when two or more Location Average results as recorded on form OMR CVP 66 within a One-Mile Section do not meet the performance criteria herein. The entire line within this one-mile section will be determined to be deficient. If the evaluated section is less than 1.0 mile, a single Location Average result not meeting the performance criteria herein will result in the entire line to be determined to be deficient.

Section 652 — Painting Traffic Stripe

Retro-reflectivity Transverse Markings and Symbol Deficiency: A single Location Average result on the marking or symbol not meeting the performance criteria herein will result in the marking or symbol to be determined to be deficient.

F. Acceptance Criteria

Ensure that stripes and segments of stripes are clean-cut and uniform. Markings that do not appear uniform or satisfactory, either during the day or night, or do not meet specifications, will be corrected at the Contractor's expense. Paint will be subject to application rate checks.

1. Correction of Alignment

When correcting a deviation that exceeds the permissible tolerance in alignment, do the following:

- a. Remove the affected portion of stripe, plus an additional 25 ft. (8 m) in each direction according to Section 656—Removal of Pavement Markings.
- b. Paint a new stripe according to these specifications.

2. Removal of Excess Paint

Remove misted, dripped, or spattered paint to the Engineer's satisfaction. Do not damage the underlying pavement during removal.

Refer to the applicable portions of Section 656—Removal of Pavement Markings.

652.3.07 Contractor Warranty and Maintenance

General Provisions 101 through 150.

652.4 Measurement

When traffic stripe is paid for by the square yard (meter), the number of square yards (meters) painted is measured and the space between stripes is included in the overall measurement.

Linear measurements are made on the painted surface by an electronic measuring device attached to a vehicle. On curves, chord measurements, not exceeding 100 linear feet (30 linear meters), are used.

Traffic stripe and markings, complete in place, are measured and accepted for payment as follows:

A. Solid Traffic Stripe

Solid traffic stripe is measured by the linear foot (meter), linear mile (kilometer), or square yard (meter). Breaks or omissions in solid lines or stripes at street or road intersections are not measured.

B. Skip Traffic Stripe

Skip traffic stripe is measured by the gross linear foot (meter) or gross linear mile (kilometer). Unpainted spaces between the stripes are included in the overall measurements if the plan ratio of 1 to 3 remains uninterrupted. Measurement begins and ends on a stripe.

C. Pavement Markings

Markings are words and symbols completed according to plan dimensions. Markings are measured by the unit.

652.4.01 Limits

General Provisions 101 through 150.

Section 652 — Painting Traffic Stripe

652.5 Payment

Payment will be full compensation for the work under this section, including the following:

- Cleaning and preparing surfaces
- Furnishing materials, including paints, beads, and thinners
- Applying, curing, and protecting paints
- Protecting traffic, including providing and placing necessary warning signs
- Furnishing tools, machines, and other equipment necessary to complete the Item

Payment will be made under:

Item No. 652	Solid traffic stripe, ____ in. (mm), (<u>color</u>)	Per linear mile (kilometer)
Item No. 652	Skip traffic stripe, ____ in. (mm), (<u>color</u>)	Per gross linear mile (kilometer)
Item No. 652	Solid traffic stripe, ____ in. (mm), (<u>color</u>)	Per linear foot (meter)
Item No. 652	Skip traffic stripe, ____ in. (mm), (<u>color</u>)	Per gross linear foot (meter)
Item No. 652	Pavement markings, words, and symbols, (<u>color</u>)	Per each
Item No. 652	Traffic stripe, ____ in. (mm), (<u>color</u>)	Per square yard (meter)
Item No. 652	Solid traffic stripe, High Build Wet Weather, ____ in. (mm), (<u>color</u>)	Per linear mile (kilometer)
Item No. 652	Skip traffic stripe, High Build Wet Weather, ____ in. (mm), (<u>color</u>)	Per gross linear mile (kilometer)
Item No. 652	Solid traffic stripe, High Build Wet Weather, ____ in. (mm), (<u>color</u>)	Per linear foot (meter)
Item No. 652	Skip traffic stripe, High Build Wet Weather, ____ in. (mm), (<u>color</u>)	Per gross linear foot (meter)
Item No. 652	Pavement markings, High Build Wet Weather, words, and symbols, (<u>color</u>)	Per each
Item No. 652	Traffic stripe, High Build Wet Weather, ____ in. (mm), (<u>color</u>)	Per square yard (meter)

652.4.01 Adjustments

General Provisions 101 through 150.

Section 870—Paint

870.1 General Description

This section includes the requirements for all paints, including pigments, vehicles, and the compositions of prepared paints for all purposes specified.

870.1.01 Related References

A. Standard Specifications

General Provisions 101 through 150

B. Referenced Documents

QPL 46

QPL 73

SOP 14

AASHTO M 69

Military Specifications MIL-E-698 B

MIL-P-23236 or US Corps of Engineers Specification C-200

Federal Test Methods, Standard No. 141

Federal Specifications		ASTM			
TT-E-489	TT-P-791a	D 209	D 476	D 768	D 3021
TT-P-103b	TT-P-1952E	D 211	D 600	D 822	D 3721
TT-P-104b	TT-R-266	D 234	D 602	D 1199	D 4462
TT-P-320c	TT-T-291	D 235	D 604	D 1648	E 97
TT-P-460	TT-V-119	D 263	D 605	D 2805	G 23
		D 324	D 711		

870.2 Materials

A. Requirements

1. Ingredients

The Engineer shall approve all paint ingredients. Mix the paints in the proportions specified in this section for each kind of paint. The formulas given represent the proportions by weight of the materials to be used.

2. Condition of Mixed Paints

Ensure that mixed paints do not liver or curdle, and that the pigments remain in suspension to a reasonable degree satisfactory to the Engineer.

3. Filling and Packaging

The manufacturer shall strain paints before filling the containers. The manufacturer also shall ship paints in strong, substantial containers (according to QPL 46 and QPL 73) plainly marked with the paint name and number, color, volume, manufacturer name and address, date of manufacture, and the manufacturer's lot number on every package. The inspection stamp on the paint container will be evidence of approval.

Traffic line paint manufactured for the Department shall be delivered in 55 gallon (208 L) drums or 250 gallon (946 L) totes. The manufacturer shall stencil on the head of each drum the kind of paint, requisition number, purchase order number, and gross and net weights. Ensure that the drums are the removable head types. Ensure the totes are labeled appropriately.

4. Finished Paints

Unless otherwise specified, deliver paints to the Project or the Department completely mixed and ready for use without adding oils or thinner. Use well ground paints that do not settle or badly cake in the container, and can readily be broken up to a smooth, uniform paint with good brushing consistency.

When brushed or rolled on a smooth, vertical surface, the paint shall dry hard and elastic without running, streaking, sagging, or spotting. Use paint for spray application that sprays satisfactorily and does not run, sag, or streak.

The first coat of paint applied in the shop or in the field to uncoated structural steel or wood is called the primer coat. The paint covering the primer coat is called the second coat, and the paint covering the second coat is called the third coat.

B. Fabrication

The formulas given in this specification represent proportions by weight.

C. Acceptance

1. Testing

Test methods for paint analyses shall be according to the Federal Test Methods, Standard No. 141 or the ASTM standard methods of tests for paint.

2. Color

Match color visually by comparing with standard color chips obtained from the Office of Materials and Research.

3. Inspection

Inspection and analysis will be made at the point of manufacture according to SOP 14. The manufacturer shall assist as necessary, permit the Inspector to test the ingredients before the paint is made, and witness the paint grinding.

The Department reserves the right to sample and test all paint at any time before it is used.

4. Tolerances

The Department will accept a tolerance of 1 percent of the required value for the paint formulation and property requirements.

EXCEPTION: This tolerance does not apply where maximum and minimum values are noted.

D. Materials Warranty

The following people shall furnish the Department a certificate of analysis and manufacturer's guarantee:

- The manufacturer of each brand of paint submitted for acceptance under these specifications
- All Contractors proposing to use any paint specified in this Section

Ensure that the certificate of analysis shows the paint trade name to be furnished, including a facsimile of the label if the paint is ready-mixed, and an analysis showing the percentage of each of the chemical elements and compounds in the pigment and vehicle. The guarantee shall assert that all paint furnished conforms to the analysis shown on the certificate filed and to the statement of percentages of ingredients shown on the labels, which are required to be on each container. The guarantee shall be sworn to by a person having authority to bind the manufacturer into an agreement.

870.2.01 Paints for Structural Steel

A. Requirements

1. Use structural steel paint that meets the applicable requirements of Subsection 870.2 and the following:
 - No. 1A, Red Primer (see Table 1). Apply this paint with brush, roller, or airless spray.
 - No. 1W, Waterborne Red Primer (see Table 2).
 - No. 1 Z, Inorganic Zinc Rich Primer (See Table 3)
 - No. 2A, Buff (see Table 4). Apply this paint with brush, roller, or airless spray.
 - No. 2B, Aluminum (See Table 5 and Subsection 870.2.01.B, “Fabrication”).
 - No. 2W, Waterborne Intermediate Coat (see Table 6).
 - No. 3A, Brown (see Table 7). Apply this paint with brush, roller, or airless spray.
 - No. 3B, Green (see Table 8). Apply this paint with brush, roller, or airless spray.
 - No. 3W, Waterborne Green (see Table 9).

TABLE 1—NO. 1A, RED PRIMER, BRUSHING, ROLLER, OR AIRLESS SPRAY TYPE

Requirement	Maximum	Minimum
Paint Composition, percent by weight		
Pigment	—	53
Vehicle	47	—
Coarse Particles, total residue retained on No. 325 sieve, based on paint, percent by weight	1.0	—
Fineness of Grind, North Standard	—	4.5
Viscosity, Krebs Units	81	75
Moisture Content, percent by weight	0.5	—
Drying Time, hours		
Set to touch	6	—
Dry through	18	—
Weight, lbs./gal (kg/L)	—	12.7 (1.52)
Pigment Composition, percent by weight		
Zinc Hydroxy Phosphite, ASTM D 4462	—	73
Red Iron Oxide ASTM D 3721	—	24
Organo Montmorillonite ¹	1.0	0.8
Vehicle Composition, percent by weight		
Non-Volatile ²	—	66
Raw Linseed Oil, ASTM D 234		
Alkyd Resin Solution, Federal		
Specification TT-R-266, Type I,		
Class “A”		

Section 870 — Paint

Requirement	Maximum	Minimum
Thinners and Driers	34	—
Thinners, Federal Specification		
TT-T-291		
Driers, ASTM D 600 Class “C”		
Notes: ¹ Prewet Organo Montmorillonite with 20-30% (95%) methyl alcohol by weight. ² Ensure that the non-volatile vehicle is composed of 1:1 proportions by weight of raw linseed oil and alkyd resin, respectively.		

TABLE 2—NO. 1W, WATERBORNE RED PRIMER

Requirement	Maximum	Minimum
Paint Composition, percent by weight		
Pigment	—	24
Vehicle	76	—
Coarse Particles, total residue retained on 60 µm sieve, based on paint, percent by weight	0.5	—
Fineness of Grind, North Standard	—	4
Viscosity, Krebs Units	100	90
Drying Time, hours		
Set to touch	3	—
Dry through	24	—
Weight, lbs./gal (kg/L)	—	9.85 (1.18)
Pigment Composition, percent by weight		
Red Iron Oxide	—	45
Zinc Phosphate	—	15
Vehicle Composition, percent by weight		
Non-Volatile Binder Solids, HG-54 or HG-56 ¹	—	30
Methyl Carbitol	—	5
Texanol	—	2
Dibutyl Phthalate	—	2
Other Additives	5	—
NOTE: ¹ or approved equivalent		

Section 870 — Paint

TABLE 3—NO. 1Z, INORGANIC ZINC RICH PRIMER

Requirement	Maximum	Minimum
Zinc dust, percent by weight		
Zinc	—	99.00
Lead	0.6	—
Percent by weight of zinc in dried paint film	—	85
Elcometer Adhesion of dried paints, psi (MPa)	—	300 (2.1)
Note: The primer shall be self-curing and shall consist of two components, Zinc dust and Ethyl Silicate vehicle. A manufacturer's product data sheet and a material safety data sheet (MSDS) shall accompany each shipment of Inorganic Zinc Rich Primer. The product data sheet shall contain the following information for the mixed primer: Unit Weight, Viscosity, Volatile Organic Content (VOC), Pot Life, Percent Solids by Volume.		

TABLE 4—NO. 2A, BUFF, BRUSHING, ROLLER, OR AIRLESS SPRAY TYPE

Requirement	Max.	Min.
Paint composition, percent by weight		
Pigment	—	52
Vehicle	48	—
Coarse particles, total residue retained on No. 325 (45 µm) sieve, based on paint, percent by weight	1.0	—
Fineness of grind, North Standard	—	4
Viscosity, Krebs units	82	75
Moisture content, percent by weight	0.5	—
Drying time, hours	18	—
Weight, lbs./gal (kg/L)	—	12.5 (1.50)
Color: Match the Department's Standard Color Chip		

Section 870 — Paint

Requirement	Max.	Min.
Pigment composition, percent by weight		
Zinc Hydroxy Phosphite, ASTM D 4462	—	75
Titanium Dioxide ASTM D 476 Type IV	—	19
Organo Montmorillonite—prewet with 20-30% (95%) methyl alcohol by weight	1.0	0.75
Tinting Pigments (may be added as predisperesed pigments):	3.5	3.0
Yellow Oxide ASTM D 768		
Red Iron Oxide ASTM D 3721		
Lampblack ASTM D 209		
Vehicle composition, percent by weight		
Non-Volatile, 1:1 proportions by weight, of:	—	66
Raw Linseed Oil, ASTM D 234		
Alkyd Resin Solution, Federal Specification TT-R-266, Type I, Class "A"		
Thinners and Driers	34	—
Thinners, Federal Specification TT-T-291		
Driers, ASTM D 600 Class "C"		
Note 1: For the greatest effectiveness, the Organo Montmorillonite should be prewetted with 20 – 30% (95%) methyl alcohol by weight. Note 2: The non-volatile vehicle shall be composed of 1:1 proportions by weight of raw linseed oil and alkyd resin, respectively.		

TABLE 5—NO 2B, ALUMINUM

Requirement	Maximum	Minimum
Paint Composition		
Aluminum Paste, AASHTO M 69, lbs. (kg)	—	2 (0.24)
Aluminum Vehicle, AASHTO M 69, gal (L)	1 (1)	—
Drying Time, hours		
Set to touch	8	2
Dry through	24	—
Note: Refer to Subsection 870.2.01.B, <i>Fabrication</i> , for additional requirements.		

Section 870 — Paint

TABLE 6—NO. 2W, WATERBORNE INTERMEDIATE COAT

Requirement	Maximum	Minimum
Pigment Composition, percent by weight		
Pigment	—	38
Vehicle	62	—
Coarse Particles, total residue retained on 60 µm sieve, based on paint, percent by weight	0.5	—
Fineness of Grind, North Standard	—	4
Viscosity, Krebs Units	100	90
Drying Time, hours		
Set to touch	3	—
Dry through	24	—
Weight, lbs./gal (kg/L)	—	11.0 (1.32)
Pigment Composition, percent by weight		
Zinc Phosphate	—	10
Calcium Carbonate	—	30
Magnesium Silicate ASTM D 605	12	—
Titanium Dioxide ASTM D 476 Type IV	—	40
Vehicle Composition, percent by weight		
Non-Volatile Binder Solid, HG-54 or HG-56 ¹	—	30
Methyl Carbitol	—	5
Texanol	—	2
Dibutyl Phthalate	—	2
Other Additives	5	—
Notes: ¹ or approved equivalent		

TABLE 7—NO. 3A, BROWN, BRUSH, ROLLER, OR AIRLESS SPRAY TYPE

Requirement	Maximum	Minimum.
Paint composition, percent by weight		
Pigment	47.0	45.0
Vehicle	55.0	53.0
Pigment composition, percent by weight		
Basic Lead Silico Chromate, ASTM D 1648	38.0	36.0
Red Iron Oxide—85%, ASTM D 3721	28.0	27.0
Titanium Dioxide, Rutile, Chalk Resistant, ASTM D 476, Type IV	16.5	15.5

Section 870 — Paint

Requirement	Maximum	Minimum.
Barium Sulfate, ASTM D 602	—	14.5
Organo Montmorillonite	—	0.6
Tinting Colors (Phthalocyanine blue, Lampblack, and Yellow Iron Oxide)	Remainder	
Requirement	Maximum	Minimum.
Vehicle composition, percent by weight		
Alkyd Resin, TT-R-266, Type I, Class A	—	57.0
Raw Linseed Oil, ASTM D 234	—	20.0
Mineral spirits, driers, antiskinning agents and methanol/water 95/5—prewet Organo Montmorillonite with 95/5 methanol/ water before adding to grind	23.0	—
Percent non-volatile vehicle	—	59.0
Color: Match Federal Standard Colors No. 595-30111		
Properties of finished paint		
Weight, lbs./gal (kg/L)	—	11.5 (1.38)
Viscosity, Krebs units	75	68
Fineness of grind, North Standard	—	4.0

TABLE 8—NO. 3B, GREEN, BRUSHING, ROLLER, OR AIRLESS SPRAY TYPE

Requirement	Maximum	Minimum
Paint Composition, percent by weight		
Pigment	—	40
Vehicle	60	—
Coarse Particles, total residue retained on No. 325 sieve, based on paint, percent by weight	0.5	—
Fineness of Grind, North Standard	—	4
Viscosity, Krebs Units	85	75
Moisture Content, percent by weight	0.5	—
Drying Time, hours	8	—
Weight, lbs./gal (kg/L)	—	10.1(1.21)
Color: Shall match the Department's Standard Color Chip		
Pigment Composition, percent by weight		
Zinc Hydroxy Phosphite, ASTM D 4462	—	25
Titanium Dioxide, ASTM D 476, Type IV	—	2
Magnesium Silicate, ASTM D 605	45	40

Section 870 — Paint

Requirement	Maximum	Minimum
Organo Montmorillonite ¹	1.5	1.2
Chromium Oxide, ASTM D 263	18	15
Pure Tinting Colors (No chrome green allowed)	Remainder	
Yellow Iron Oxide, ASTM D 768		
Red Iron Oxide, ASTM D 3721		
Lamp Black, ASTM D 209		
Phthalocyanine Green, ² ASTM D 3021		
Vehicle Composition, percent by weight		
Non-Volatile	—	55
Alkyd Resin Solution, Federal Specification TT-R-266, Type I, Class “A”		
Thinners and Driers	45	—
Thinners, Federal Specifications, TT-T-291		
Driers, ASTM D 600 Class “C”		
NOTE: ¹ Prewet Organo Montmorillonite with 20-30% (95%) methyl alcohol by weight. ² Chlorinated Copper Phthalocyanine, full strength, oil dispersable.		

TABLE 9—NO. 3W, WATERBORNE GREEN

Requirement	Maximum	Minimum
Paint Composition, percent by weight		
Pigment	—	15
Vehicle	85	—
Coarse Particles, total residue retained on 60 µm sieve, based on paint, percent by weight	0.5	—
Fineness of Grind, North Standard	—	4
Viscosity, Krebs Units	100	90
Drying time, hours		
Set to touch	3	—
Dry through	24	—
Weight, lbs./gal (kg/L)	—	9.35 (1.12)
Color: Shall match the Department’s standard color chip		
Pigment Composition, percent by weight		
Zinc Phosphate	—	10
Titanium Dioxide, ASTM D 476, Type IV	—	5
Magnesium Silicate ASTM D 605	25	—

Section 870 — Paint

Requirement	Maximum	Minimum
Calcium Carbonate	35	—
Pure Tinting Colors (No chrome green allowed)	Remainder	
Yellow Iron Oxide ASTM D 768		
Red Iron Oxide ASTM D 3721		
Lamp Black ASTM D 209		
Phthalocyanine Green ASTM D 3021		
Vehicle Composition, percent by weight		
Non-Volatile Binder Solids, HG-54 or HG-56 ¹	—	30
Methyl Carbitol	—	5
Texanol	—	4
Other Additives	5	—
NOTE: ¹ or approved equivalent		

B. Fabrication

1. No. 2B, Aluminum

Prepare the aluminum paint by thoroughly mixing aluminum paste with mixing vehicle.

- a. Ensure the paints are well ground, do not settle or cake badly in the container, and are readily broken up to a smooth, uniform paint of good brushing consistency.
- b. Use 2 lbs. (0.24 kg) of paste to 1.0 gal (1.0 L) of vehicle. Mix this at the factory.
- c. Ensure a thorough mix with a minimum of stirring. Ensure that the paint shows satisfactory leafing qualities and solidly covers in one coat without running, streaking, or sagging.
- d. If applying two coats of aluminum paint, tint the first coat with iron blue paste to help distinguish the two coats.

C. Acceptance

See Subsection 870.2.C.

D. Materials Warranty

See Subsection 870.2.D.

870.2.02 Traffic Line Paints

A. Requirements

Use traffic line paints that meet the applicable requirements of Subsection 870.2 and the following:

1. No. 4C, Black Traffic Line Paint
 - a. Paint Composition: (See Table 10).
 - b. Finished Paint:
 - 1) Flexibility: Ensure paint flexibility by following this procedure:
 - a) Use a doctor blade or other suitable means to apply the paint to a 30-gauge (0.39 mm) clean tin plate panel. Apply to a wet film thickness of approximately 2 mils (0.05 mm).
 - b) Dry the panel in a horizontal position for 18 hours, and then bake it for 5 hours at 220 °F to 225 °F (105 °C to 110 °C).
 - c) Cool the panel to approximately 77 °F (25 °C) and bend double over a ½ inch rod (13 mm rod). Ensure that the film does not show cracking or flaking upon bending or straightening.
 - 2) Color: Ensure that the paint dries to a pure, flat black and furnishes the maximum amount of opacity and visibility under both daylight and artificial light.

Ensure that the paint does not discolor when exposed to weather or traffic and does not appreciably discolor with stains during service life on either concrete or bituminous surfaces.
 - 3) Weight per gallon (liter): Use paint weighing at least 14.0 lb/gal (67 kg/L) at 77 °F (25 °C).
 - 4) Consistency: The paint viscosity when measured at 77 °F shall be 85 to 100 Krebs Units.
 - 5) Moisture content: The paint shall contain no more than 0.5% water.
 - 6) Drying: The paint shall dry to no pickup within 45 minutes when tested according to ASTM D 711.
 - 7) Spraying: The paint shall be factory-mixed ready for application through spray machines without using thinners.
 - 8) Storage: The paint shall not cake, liver, thicken, curdle, gel, or show other objectionable properties after storage for 6 months.
 - 9) Coarse particles and skins: The paint shall not contain more than 1.0 percent of coarse particles and skins.
 - 10) Fineness of Grind: The paint shall have a grind of 3 to 5 Hegman scale.
 - 11) Packaging: The finished paint shall be passed through a No. 40 mesh screen while filling the containers.

TABLE 10—NO 4C, BLACK TRAFFIC LINE PAINT

Requirement	Maximum	Minimum
Paint composition, percent by weight		
Pigment	43.0	41.0
Vehicle	59.0	57.0
Non-volatile vehicle, percent by weight of vehicle	—	42.0
Pigment composition, percent by weight		
Lamp Black, ASTM D 209	—	3.0
Calcium Carbonate, ASTM D 1199, Type GC (Note 1), Grade 1	34.0	32.0
Diatomaceous Silica, ASTM D 604, Type B	23.0	21.0
Magnesium Silicate, ASTM D 605	44.0	42.0

Section 870 — Paint

Requirement	Maximum	Minimum
Organo Montmorillonite (Note 2)	0.8	0.3
Vehicle Composition, percent by weight		
Alkyd resin solution	—	70.0
Petroleum thinner, driers, and other additives	30.0	—
Alkyd Resin Solution Characteristics		
Type	Pure Drying Alkyd	
Type of oil	Soya, Linseed, or a mixture of the two	
Non-volatile, percent by weight	61	59
Volatile type	VM & P Naphtha	
Viscosity, Gardner-Holdt	Z ⁵	Z ³
Viscosity, at 45% solids	G	D
Color, Gardner — 1953	10	3
Acid number, solids basis	8	—
Alkyd Resin Solution Characteristics,		
lbs./gal (kg/L) solution	7.75 (0.93)	7.66 (0.92)
Modifying oil iodine number (Note 3)	—	115
Phthalic Anhydride, percent by weight of non-volatile	—	33
Oil Acids, percent	55	48
Compatibility	500% in VM & P Naphtha	
Resin and/or Derivatives	None	
Phenolic Resin Modifiers	None	

Notes for Table 10:

- You may use the following chemical composition requirements for calcium carbonate in lieu of those for Type GC. However, all physical properties prescribed for Type GC, Grade 1, are required.**

Requirement	Maximum	Minimum
Moisture and other volatile matter, percent by weight	0.2	—
Total Calcium and Magnesium Carbonates, percent by weight	—	95
Magnesium Carbonate	3	

- Prewet Organo Montmorillonite with 20-30% (95%) methyl alcohol by weight.**
- Use modifying oil acids, isolated by Federal Test Method No. 141, Method 7031 that have an Iodine Number as specified in Table 870.8, Alkyd Resin Solution Characteristics.**

2. No. 5A, Waterborne White Traffic Line Paint

a. Paint Composition: (See Table 11).

b. Finished Paint

- 1) Flexibility: Apply the paint to a 30 gauge (0.39 mm), clean tin plate panel, to a wet film thickness of approximately 2 mils (0.05 mm). Use a doctor blade or other suitable means.
 - a) Dry the panel horizontally for 18 hours.
 - b) Bake the panel for 5 hours at 220 ° to 230 °F (105 ° to 110 °C).
 - c) Cool the panel to about 77 °F (25 °C) and bend it double over a 1/2 in (13 mm) rod. Ensure that the film does not crack or flake when bent or straightened.
- 2) Bleeding: Ensure that the paint does not bleed over a bituminous surface type used in Georgia.
- 3) Color: Ensure that the paint dries to a pure, intense white and furnishes the maximum amount of opacity and visibility under both daylight and artificial light.

Ensure that the paint does not discolor when exposed to weather or traffic and does not appreciably discolor with stains during service life on either concrete or bituminous surfaces.
- 4) Consistency: Use paint with a viscosity of 80 - 100 Krebs units at 77 °F (25 °C).
- 5) Drying: Ensure that the paint dries to no-pick-up within six minutes when tested according to ASTM D 711.

Ensure that the paint dries through within 20 minutes when applied at 15 mils (0.38 mm) wet thickness at 77 °F (25 °C).
- 6) Spraying: Mix the paint at the factory so it can be applied by spray machines without adding thinners.
- 7) Storage: Ensure that the paint does not cake, liver, thicken, curdle, gel, or show any other objectionable properties after storage for six months.
- 8) Coarse Particles and Skins: Ensure that the paint contains less than 1 percent of coarse particles and skins.
- 9) Fineness of Grind: Ensure that the paint has a grind of 2 to 5 Hegman scale.
- 10) Weight per gallon (liter): Use paint weighing at least 14.00 lb./gal. at 77 °F (1.68 kg/L at 25 °C).
- 11) Packaging: Pass the finished paint through a No. 40 (425 µm) screen while filling the containers.
- 12) Freeze-Thaw and Heat Stability: Ensure that the paint shows no coagulation, discoloration, or change in consistency greater than 10 Krebs units, when tested according to TT-P-1952E.
- 13) pH: Ensure that the pH is greater than 9.5.

TABLE 11—NO. 5A WATERBORNE WHITE TRAFFIC LINE PAINT

Requirement	Maximum	Minimum
Paint Composition, percent by weight		
Pigment	63.0	60.0
Vehicle	40.0	37.0
Non-Volatile Vehicle, percent by weight of vehicle	50.0	42.0
Pigment Composition, percent by weight		
Titanium Dioxide, ASTM D 476		
Type II, Rutile	—	13.0
Calcium Carbonate, ASTM A 1199		
Type GC Grade 1	87.0	—
Vehicle Composition, percent by weight		
Acrylic Emulsion E-2706 or DT211NA (50% NV) ¹	90.0	85.0
Methanol	3.0	1.0
Texanol Coalsecent	5.0	4.0
Other Additives	5.0	0.0
Propylene Glycol	—	3.0
NOTE: ¹ Or approved equivalent		

3. No. 5B, Waterborne Yellow Traffic Line Paint

a. Paint Composition: (See Table 12).

b. Finished Paint:

- 1) Flexibility: Apply the paint with a doctor blade to a 30 gauge (0.39 mm), clean tin plate panel, to a wet film thickness of approximately 2 mils (0.05 mm).
 - a) Dry the panel horizontally for 18 hours.
 - b) Bake the panel for 5 hours at 220 ° to 230 °F (105 ° to 110 °C).
 - c) Cool the panel to about 77 °F (25 °C) and bend it double over a 1/2 in (13 mm) rod. Ensure that the film does not crack or flake when bent or straightened.
- 2) Bleeding: Ensure that the paint does not bleed on any bituminous surface type used in Georgia.
- 3) Color: Ensure that the paint dries to a bright yellow that matches color chip #33538 of Federal Color Standard #595B, within the limits of the Highway Yellow Color Tolerance Chart.
Ensure that the paint does not discolor when exposed to weather or traffic and does not appreciably discolor from stains during service life on either concrete or bituminous surfaces.
- 4) Consistency: Ensure a viscosity of 80 - 100 Krebs units at 77 °F (25 °C).
- 5) Drying: Ensure that the paint dries to no-pick-up within 6 minutes when tested according to ASTM D 711.
Ensure that the paint dries through within 20 minutes when applied at 15 mils (0.38 mm) wet thickness at 77 °F (25 °C).
- 6) Spraying: Mix the paint at the factory so it can be applied by spray machines without adding thinners.

Section 870 — Paint

- 7) Storage: Ensure that the paint does not cake, liver, thicken, curdle, gel, or show any other objectionable properties after storage for 6 months.
- 8) Coarse Particles and Skins: Ensure that the paint contains less than 1 percent of coarse particles and skins.
- 9) Fineness of Grind: Ensure that the paint has a grind of 3 to 5 Hegman scale.
- 10) Weight per gallon (liter): Use paint weighing at least 13 lb./gal (1.56 kg/L) at 77 °F (25 °C).
- 11) Packaging: Pass the finished paint through a No. 40 (425 µm) screen while filling the containers.
- 12) Freeze-Thaw and Heat Stability: Ensure that the paint shows no coagulation, discoloration, or change in consistency greater than 10 Krebs units, when tested according to TT-P-1952E.
- 13) pH: Ensure that the pH is greater than 9.5.

TABLE 12—NO. 5B, WATERBORNE YELLOW TRAFFIC LINE PAINT

Requirement	Maximum	Minimum
Paint Composition, percent by weight		
Pigment	63.0	60.0
Vehicle	40.0	37.0
Non-Volatile Vehicle, percent by weight of vehicle	50.0	42.0
Pigment Composition, percent by weight		
Titanium Dioxide, ASTM D 476 Type II, Rutile	—	4.0
Lead-free organic yellow No. 65	—	5.0
Calcium Carbonate, ASTM D 1199 Type GC Grade 1	91.0	—
Vehicle Composition, percent by weight		
Acrylic Emulsion E-2706 or DT211NA (50% NV) ¹	90.0	85.0
Methanol	3.0	1.0
Texanol Coalsecent	5.0	4.0
Other Additives	5.0	—
Propylene Glycol	—	3.0
NOTE: ¹ or approved equivalent		

- 4. No. 6A, Waterborne High Build White Traffic Line Paint
 - a. Paint Composition: (See Table 13).
 - b. Finished Paint
 - 1) Flexibility: Apply the paint to a 30 gauge (0.39 mm), clean tin plate panel, to a wet film thickness of approximately 2 mils (0.05 mm). Use a doctor blade or other suitable means.
 - a) Dry the panel horizontally for 18 hours.
 - b) Bake the panel for 5 hours at 220 ° to 230 °F (105 ° to 110 °C).
 - c) Cool the panel to about 77 °F (25 °C) and bend it double over a 1/2 in (13 mm) rod. Ensure that the film does not crack or flake when bent or straightened.
 - 2) Bleeding: Ensure that the paint does not bleed over a bituminous surface type used in Georgia.

Section 870 — Paint

- 3) Color: Ensure that the paint dries to a pure, intense white and furnishes the maximum amount of opacity and visibility under both daylight and artificial light.
Ensure that the paint does not discolor when exposed to weather or traffic and does not appreciably discolor with stains during service life on either concrete or bituminous surfaces.
- 4) Consistency: Use paint with a viscosity of 80 - 100 Krebs units at 77 °F (25 °C).
- 5) Drying: Ensure that the paint dries to no-pick-up within six minutes when tested according to ASTM D 711.
Ensure that the paint dries through within 20 minutes when applied at 25 mils (0.635 mm) wet thickness at 77 °F (25 °C).
- 6) Spraying: Mix the paint at the factory so it can be applied by spray machines without adding thinners.
- 7) Storage: Ensure that the paint does not cake, liver, thicken, curdle, gel, or show any other objectionable properties after storage for six months.
- 8) Coarse Particles and Skins: Ensure that the paint contains less than 1 percent of coarse particles and skins.
- 9) Fineness of Grind: Ensure that the paint has a grind of 2 to 5 Hegman scale.
- 10) Weight per gallon (liter): Use paint weighing at least 14.00 lb./gal. at 77 °F (1.68 kg/L at 25 °C).
- 11) Packaging: Pass the finished paint through a No. 40 (425 µm) screen while filling the containers.
- 12) Freeze-Thaw and Heat Stability: Ensure that the paint shows no coagulation, discoloration, or change in consistency greater than 10 Krebs units, when tested according to TT-P-1952E.
- 13) pH: Ensure that the pH is greater than 9.5.

TABLE 13—NO. 6A WATERBORNE HIGH BUILD WHITE TRAFFIC LINE PAINT

Requirement	Maximum	Minimum
Paint Composition, percent by weight		
Pigment	63.0	60.0
Vehicle	40.0	37.0
Non-Volatile Vehicle, percent by weight of vehicle	50.0	42.0
Pigment Composition, percent by weight		
Titanium Dioxide, ASTM D 476, Type II, Rutile	—	13.0
Calcium Carbonate, ASTM A 1199, Type GC Grade 1	87.0	—
Vehicle Composition, percent by weight		
Acrylic Emulsion meeting TT-P_1952E, Type III ¹	90.0	85.0
Methanol	3.0	1.0
Texanol Coalsecent	5.0	4.0
Other Additives	5.0	0.0
Propylene Glycol	—	3.0
NOTE: ¹ or approved equivalent		

Section 870 — Paint

5. No. 6B, Waterborne Yellow High Build Traffic Line Paint

a. Paint Composition: (See Table 14).

b. Finished Paint:

- 1) Flexibility: Apply the paint with a doctor blade to a 30 gauge (0.39 mm), clean tin plate panel, to a wet film thickness of approximately 2 mils (0.05 mm).
 - a) Dry the panel horizontally for 18 hours.
 - b) Bake the panel for 5 hours at 220 ° to 230 °F (105 ° to 110 °C).
 - c) Cool the panel to about 77 °F (25 °C) and bend it double over a 1/2 in (13 mm) rod. Ensure that the film does not crack or flake when bent or straightened.
- 2) Bleeding: Ensure that the paint does not bleed on any bituminous surface type used in Georgia.
- 3) Color: Ensure that the paint dries to a bright yellow that matches color chip #33538 of Federal Color Standard #595B, within the limits of the Highway Yellow Color Tolerance Chart.

Ensure that the paint does not discolor when exposed to weather or traffic and does not appreciably discolor from stains during service life on either concrete or bituminous surfaces.
- 4) Consistency: Ensure a viscosity of 80 - 100 Krebs units at 77 °F (25 °C).
- 5) Drying: Ensure that the paint dries to no-pick-up within 6 minutes when tested according to ASTM D 711.

Ensure that the paint dries through within 20 minutes when applied at 25 mils (0.635 mm) wet thickness at 77 °F (25 °C).
- 6) Spraying: Mix the paint at the factory so it can be applied by spray machines without adding thinners.
- 7) Storage: Ensure that the paint does not cake, liver, thicken, curdle, gel, or show any other objectionable properties after storage for 6 months.
- 8) Coarse Particles and Skins: Ensure that the paint contains less than 1 percent of coarse particles and skins.
- 9) Fineness of Grind: Ensure that the paint has a grind of 3 to 5 Hegman scale.
- 10) Weight per gallon (liter): Use paint weighing at least 13 lb./gal (1.56 kg/L) at 77 °F (25 °C).
- 11) Packaging: Pass the finished paint through a No. 40 (425 µm) screen while filling the containers.
- 12) Freeze-Thaw and Heat Stability: Ensure that the paint shows no coagulation, discoloration, or change in consistency greater than 10 Krebs units, when tested according to TT-P-1952E.
- 13) pH: Ensure that the pH is greater than 9.5.

TABLE 14—NO. 6B, WATERBORNE HIGH BUILD YELLOW TRAFFIC LINE PAINT

Requirement	Maximum	Minimum
Paint Composition, percent by weight		
Pigment	63.0	60.0
Vehicle	40.0	37.0
Non-Volatile Vehicle, percent by weight of vehicle	50.0	42.0
Pigment Composition, percent by weight		
Titanium Dioxide, ASTM D 476 Type II, Rutile	—	4.0
Lead-free organic yellow No. 65	—	5.0
Calcium Carbonate, ASTM D 1199 Type GC Grade 1	91.0	—
Vehicle Composition, percent by weight		
Acrylic Emulsion meeting TT-P-1952E, Type III ¹	90.0	85.0
Methanol	3.0	1.0
Texanol Coalsecent	5.0	4.0
Other Additives	5.0	—
Propylene Glycol	—	3.0
NOTE: ¹ or approved equivalent		

B. Fabrication

See Subsection 870.2.B.

C. Acceptance

See Subsection 870.2.C.

D. Materials Warranty

See Subsection 870.2.D.

870.2.03 Sign Enamel

A. Requirements

1. Ensure that sign enamels, either baking or air-drying, except black, meet the requirements of Federal Specifications TT-E-489 and Subsection 870.2.
2. Use the identified class shown in Table 15 for the respective types. Also, ensure that each color matches Federal Standard 595A as designated.

TABLE 15—SIGN ENAMEL FEDERAL SPECIFICATION REQUIREMENTS

	Fed. Stand. No. 595 A	Fed. Spec. TT-E-489e	
Color	Number	Class	Type
Yellow	13538	B A	Baking Air drying
White	17875	B A	Baking Air drying
Red	11105	B A	Baking Air drying
Blue	15090	B A	Baking Air drying
Green	14109	B A	Baking Air drying

- For a black sign enamel, use a semi-gloss enamel that matches Federal Standard Number 595 A, Color 27038 and meets the requirements of Military Specifications MIL-E-698 B and Subsection 870.2.

B. Fabrication

Prepare the surface and use a primer recommended by the manufacturer of the sign enamel.

C. Acceptance

See Subsection 870.2.C.

D. Materials Warranty

See Subsection 870.2.D.

870.2.04 Paint for Timber

A. Requirements

Ensure that paints for timber meet the requirements of Subsection 870.2 and Federal Specification TT-P-104b, unless otherwise specified.

- If lead-free, fume-resistant paint is specified, ensure that it meets the requirements of Federal Specification TT-P-103b.
- If chalking is a specified requirement, ensure that the paint meets Federal Specification TT-T-103b modified to require that the percentage of anatase be equal to that specified in TT-P-103b for both rutile and anatase.

B. Fabrication

See Subsection 870.2.B.

C. Acceptance

See Subsection 870.2.C.

D. Materials Warranty

See Subsection 870.2.D.

870.2.05 Miscellaneous Paints

A. Requirements

1. Paint for Steel Piling and Sway Bracing

Use paint for steel piling and sway bracing that meets the requirements of Subsection 870.2 and the following:

- a. No. 1P, General: Ensure that materials used as a primer and/or finish coat are formulated from either a coal tar pitch or a native pyrobitumen resin. You may use other types of material if they meet the requirements in Table 16, below.

TABLE 16—PRIMER/FINISH COAT REQUIREMENTS

Properties	Requirements
Color	Black
Odor	Ensure coal tar materials have no pyridine, pyridine base, or tar acid odor.
Consistency	Easily applied by brush or spray to a coverage of 60 ft ² /gal (1.5 m ² /L), without sagging, yielding film thicknesses of about 26 mils (0.66 mm) wet and 13 mils (0.33 mm) dry.
Drying time	Apply at a rate of 60 ft ² /gal (1.5 m ² /L). Ensure that the material dries to a firm film within 24 hours at 70 ° - 80 °F (21 °- 27 °C) and can receive a second coat.
Chemical resistance	Ensure that the material remains intact and in good condition when immersed for 30 days in each of the following inorganic acids, alkalies, and salts: <ul style="list-style-type: none">• 5% sulfuric acid• 5% hydrochloric acid• 2% phosphoric acid• 5% sodium hydroxide• 25% sodium chloride• 25% calcium chloride

- 1) Durability: Before initially accepting a product to be supplied under this specification, the complete system—from primer, when required, to finish coat(s)—shall be subjected to accelerated weathering and atmospheric exposure tests according to ASTM D 822 and ASTM G 23, Type D.
- 2) Ensure that the system remains intact without cracking, and prevents significant steel corrosion for at least 1,500 hours exposure in the accelerated weathering test, and 5 years atmospheric exposure in a coastal environment.
- 3) The State Materials Engineer may approve systems that perform satisfactorily for up to 3,000 hours of accelerated weathering pending completion of the 5-year atmospheric exposure tests.
- 4) After the Department initially accepts the material, you do not need to test each lot of material. However, the Department will conduct other durability tests at its discretion.
- b. No. 2P, Special Provisions Coating: Use special protective coatings instead of any other coating required by the specifications for steel-H piling, steel sway bracing, metal shells for cast-in-place concrete piling, or prestressed concrete piling in all intermediate bents of the cap and pile trestle-type.
 - 1) Get approval from the Laboratory for the protective coating material.
 - 2) Use a two-component, chemically cured, coal-tar epoxy that meets the requirements of either Type I, Class 2, Military Specification MIL-P-23236 (Ships) or U.S. Corps of Engineers Specification C-200.

Section 870 — Paint

- 3) Ensure that the coating exhibits optimum chemical and physical resistance to alkalies and mineral acids under continuous immersion service.
 - 4) Ensure that the cured coating withstands considerable physical abuse such as direct impact, abrasion, and flexing.
 - 5) Furnish a written certification to the Engineer that the material meets the requirements of these specifications.
2. Galvanizing Repair Compound
- Use a compound that meets the general requirements of Subsection 870.2 and Table 17.

TABLE 17—GALVANIZING REPAIR COMPOUND REQUIREMENTS

	Maximum	Minimum
Paint Composition, percent by weight		
Pigment	77	73
Vehicle	27	23
Pigment Composition, percent by weight		
Zinc dust, Federal Specification TT-P-460	99	95
Dust (Metallic Zinc Powder), Type 1 Lead Suboxide Stabilizer	0.15	—
Suspending Agent	1.85	—
Vehicle Composition, percent by weight		
Non-Volatile Vehicle	—	18
Volatile Vehicle	82	—

- a. Non-volatile Vehicle: Use chlorinated rubber and a suitable plasticizer for the non-volatile portion of the vehicle. Ensure that the chlorine content, based on the non-volatile vehicle, is at least 60 percent by weight.
- b. Volatile Vehicle: Use a volatile vehicle that is completely compatible with the other ingredients of the finished product. Ensure that the vehicle meets all the physical and chemical requirements of the end product.
- c. Finished Compound: Ensure that the finished compound meets the requirements of Table 18.

TABLE 18—FINISHED COMPOUND REQUIREMENTS

Characteristic	Requirement
Condition in the container	No pigment component of the ready-mixed compound settles. When the package remains unopened for one year, you can readily disperse the pigment by hand mixing. The vehicle does not liver, curdle, or show excessive bodying.
Application	The material to repair galvanizing and to galvanize welds in the field shall be such that when applied, there is no unusual difficulty in horizontal, vertical, or overhead positions.
Adhesion	Expose test panels coated according to field application specifications to weather for at least 3 months in a position 45 degrees vertical, facing south. After this time, ensure that the test panels show no visible signs of peeling or flaking.
Gassing	No build up of gas or excessive pressure in the container when stored at room temperature for 3 months.
Dry film thickness	The compound leaves a dry film between 2 - 2-1/2 mils (0.051 - 0.064 mm) thick, when applied according to field application specifications.
Drying time	The compound is set to touch in 30 minutes and is dry to recoat in 4 hours. The material is thoroughly hard within 48 hours after application.
Hardness	Dry and cure the test panels coated under these specifications for at least 48 hours. Brush a section by hand with a wire brush. Continue brushing until you see bright metal. Measure the dry film thickness. Accept the material if the brushing does not reduce the film below the specified thickness.
Consistency	Viscosity at 77 °F (25 °C) is 123 ± 7 Krebs units, as measured by the Stormer Viscometer.
Weight per lb (liter)	$22 \pm 10\%$ lbs ($2.64 \pm 10\%$ kg) at 77 °F (25 °C).
Packaging	Commercial paint packaging is acceptable for containers smaller than 1 gal (3.8 L). For 1 gal (3.8 L) packages, use No. 26 gauge steel pails. Do not pack more than 1 gal (3.8 L) of compound in a single container.
Storage	Store the compound where the temperature stays above 45 °F (7 °C).

3. Aluminum Caulking Compound

Use a compound that meets the requirements of Subsection 870.2, third bullet, and Table 19.

TABLE 19—ALUMINUM CAULKING COMPOUND REQUIREMENTS

Properties	Max.	Min.
Compound composition, percent by weight		
Pigment	—	72
Vehicle	28	—
Pigment composition, percent by weight		
Calcium carbonate, ASTM D 1199, Type GC	—	72
Mineral filler	17	—
Aluminum paste, Federal Specification TT-P-320c, Type II, Class III	—	10
Titanium Dioxide ASTM D 476, Type II, Class II	—	1
Vehicle composition, percent by weight		
Non-volatile	—	78.5
Refined vegetable oil	—	54
Polybutene oil	—	24.5
Fatty acid	—	3.5
Thinner and drier	18	—
Color: aluminum		

a. Other Properties

Properties	Requirement
Consistency	Can be applied by hand caulking gun, knife, or trowel.
Adhesion	Good adhesion to any dry, dust-free, or oil-free surface.
Curing	A light film forms in 48 to 72 hours. A tough metallic film develops in 2 to 3 weeks.
Exposure	Good resistance to water and weather.

B. Fabrication

See Subsection 870.2.B.

C. Acceptance

See Subsection 870.2.C.

D. Materials Warranty

See Subsection 870.2.D.

870.2.06 Miscellaneous Paint Materials

A. Requirements

Use other paint materials that meet the following requirements:

1. Raw Linseed Oil: Use oil that meets the requirements of ASTM D 234.
2. Boiled Linseed Oil: Use oil that meets the requirements of ASTM D260.
3. Turpentine: Use turpentine that meets the requirements of ASTM D 13.
4. Mineral Spirits: Use petroleum spirits (mineral spirits) that meets the requirements of ASTM D 235.
5. Spar Varnish: Use Varnish, Spar Phenolic Resin, as per Federal Specification TT-V-119.
6. Tinting Pigment Paste: Use lampblack, venetian blue, or iron blue as tinting pigments.
 - The Engineer may approve other tinting pigments, subject to limitations.
 - Add all tinting pigments in paste form.
7. Putty: Use putty that meets the requirements of Federal Specifications TT-P-791a, Type II.

B. Fabrication

See Subsection 870.2.B.

C. Acceptance

See Subsection 870.2.C.

D. Materials Warranty

See Subsection 870.2.D.

SECTION 02821
GRASSING

PART 1 – GENERAL

1.01 APPLICABLE STANDARDS

- A. Conform to Section 700 and other applicable articles of the "Standard Specifications Construction of Roads and Bridges", of the Department of Transportation, State of Georgia, dated September 15, 1977. Omit all references to measurement and payment.

1.02 SOIL SAMPLES

- A. The Contractor shall take soil samples from several areas of the site to be grassed and have them analyzed by the Georgia Extension Service. The results of the analysis shall determine the best fertilizer mixture to use on the site.

PART 2 – MATERIALS

2.01 FERTILIZER

- A. Commercial Fertilizer: Fertilizer for lawns shall be a complete fertilizer, the nitrogen content of which shall be derived from either organic or inorganic sources and meeting the following minimum requirements of plant food by weight, unless the soil analysis and report indicates a need for a different fertilizer mixture in which case the recommended mixture shall be furnished and applied. All State and Federal laws relative to fertilizer must be complied with.

10% Nitrogen - 12% Phosphoric Acid - 12% Potash

- B. Ground Limestone: Lime shall be ground dolomitic limestone containing not less than 85% of total carbonates and shall be ground to such fineness that 50% will pass through a 20-mesh sieve. Coarser material will be acceptable, provided the specified rates of application are increased proportionately on the basis of quantities passing the 100-mesh sieve.
- C. Sodium Nitrate shall be a commercial product in dry powder form and shall be delivered in the original, unopened containers each bearing the manufacturer's guaranteed statement of analysis. It shall contain not less than 16% Nitrogen.

2.02 LAWN MATERIALS

- A. Kentucky 31 Fescue (Fescue elatior: var. arundinacea): Seed shall be 98% min. purity and 85% germination.
- B. Bermuda Grass (Cyanodon Dactylon): Seed shall be 98% min. purity and 85% germination.

2.03 PREPARATION

- A. Prepare the seed bed by thoroughly cultivating discing and hand raking as necessary to produce a smooth even grade free from hollows or other inequalities. Before any seeding is attempted the soil must be in a well pulverized, smooth, friable condition of uniformly fine texture.

2.04 FERTILIZING AND LIMING

- A. Approximately two (2) days prior to the start of seeding operations, apply ground limestone at the rate of 20 pounds per 1,000 square foot of lawn area. Either in conjunction with the above

operation or immediately afterwards apply the specified Commercial Fertilizer over all lawn areas at the rate of 30 pounds per 1,000 square feet of lawn area. Work limestone into the top six (6) inches of ground and the fertilizer into the top two (2) inches of ground.

- 2.05 When the grass has started to cover well (approximately four (4) weeks after sowing seed) apply 1-1/2 pounds of Ammonium Nitrate to all lawn areas and immediately water using a fine spray. At the end of the maintenance period and prior to the final inspection apply 10 pounds of the specified Commercial Fertilizer per 1,000 square feet of lawn area and immediately water.

2.06 SEEDING

- A. Before any seeding is attempted the soil must be in a well pulverized, smooth, friable condition of uniformly fine texture. Lawn areas shall be seeded evenly with a mechanical spreader at the rate of two (2) pounds of seed per 1,000 square feet, 50% in one (1) direction and the remainder sown at right angles to first sowing. The seeded areas shall be lightly raked, rolled with a suitable weight roller and watered with a fine spray.

2.07 WATERING

- A. Soak soil to a minimum depth of six (6) inches immediately after seeding. Do not wash away soil or seed. Keep all surfaces continuously moist thereafter until 30 days after the lawn has been seeded. Use fine spray nozzles only.

- 2.08 Fescue planting season shall be as approved by Engineer.

- 2.09 Bermuda Grass seeding shall be planted only between May 1 to September 1.

- 2.10 Maintenance of grass areas shall consist of watering, weeding, cutting, repair of any erosion and reseeding or resodding as necessary to establish a uniform stand of the specified grasses and shall continue until final acceptance.

- 2.11 All grassed areas that do not show satisfactory growth within 15 days after sowing shall be re-sown and re-fertilized as directed until a satisfactory blanket is established. Approximately three (3) weeks after sowing the last seed, but not before the seed has taken hold and the grass is growing well, apply sulfate of ammonia or sodium nitrate at the rate of 300 pounds to the acre and water immediately. The lawns shall be considered established when they are reasonably free from weed, green in appearance and the specified grass is vigorous and growing well on each square foot of lawn area. Full coverage is required in 60 days.

- 2.12 All grassed areas shall be protected until accepted. All eroded and damaged areas, regardless of cause, shall be immediately repaired and reseeded. Protect lawn areas against traffic.

- 2.13 Grassed areas shall be covered evenly with a loose layer of clean wheat, rye, oats, Seresia Lespedeza, or Coastal Bermuda Hay. Two (2) tons of dry mulch shall be applied to each acre seeded. Hay shall be placed during calm weather with no wind.

- 2.14 As soon as the grass becomes established, a final inspection of the work will be made, provided a written request for such inspection is given to the Engineer. Satisfactory coverage is defined as coverage of the areas seeded with grass that is alive and growing, leaving no bare spots larger than one (1) square foot with 98% coverage.

- 2.15 When grassing is required between curbs and sidewalks, behind sidewalks in areas adjacent to private property, the Engineer may change the type of seeding to that required to match any type of grass which may be planted and growing on the adjacent lawn. No increase in the Contract Sum will be made for this substitution.

- 2.16 All temporary valves, cutoffs, and piping shall be removed by the Contractor at final acceptance of the grassing.