

ADDENDUM NUMBER ONE
TO
REQUEST FOR BIDS, CONTRACT DOCUMENTS, CONSTRUCTION
SPECIFICATIONS AND DRAWINGS
FOR CONSTRUCTION OF

PECAN LANE WATERLINE EXTENSION
FOR
LIBERTY COUNTY BOARD OF COMMISSIONERS

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY INSERTING ITS NUMBER IN THE PROPOSAL. FAILURE TO DO SO MAY SUBJECT BONA FIDE PROPOSERS TO DISQUALIFICATION. THIS ADDENDUM FORMS A PART OF THE PROJECT DOCUMENTS; IT MODIFIES THEM AS FOLLOWS:

BID DOCUMENTS:

1. Replace bid item sheet with attached bid item sheet dated August 5, 2025. This sheet includes the addition of "Connect to existing water meter service line" with new meter and service lateral. This is on tax parcel 121101.
2. The requirement for M/WBE participation has been removed. Please see attached letter.

CONSTRUCTION PLANS:

1. On Sheet C2.1, General Notes remove Note 3 and Note 4 from the project. The installation of water will stop at the installed water meter with meter box.
3. Please note that the location of the water service lines may be adjusted in the field to promote ease of connection by the property owners.

SCHEDULE OF ITEMS
 PECAN LANE WATERLINE EXTENSION
 FOR
 LIBERTY COUNTY BOARD OF COMMISSIONERS
 August 5, 2025

Item	Description	Quantity	Units	Unit Price	Item Price
1	Connect to Existing Water Main	1	EA		
2	Clearing and Grubbing	0.62	AC		
3	8" PVC Watermain	600	LF		
4	2" PVC Watermain	680	LF		
5	18" HDPE Casing w/ 8" FPVC Directional Bore	100	LF		
6	8" G.V. w/Box	1	EA		
7	2" G.V. w/BOX	1	EA		
8	Fire Hydrant Assembly	1	EA		
9	Ductile Iron Fittings	1	TN		
10	2" Blow Off w/Jumbo Meter Box	1	EA		
11	8"x1" Service Connection	2	EA		
12	2"x1" Service Connection	4	EA		
13	1" Service Tubing	100	LF		
14	Connect to Existing Water Meter Service Line	1	EA		
15	Radio Read Meter W/Box	6	EA		
16	6" GAB Driveway Rem. & Repl.	200	SY		
17	Temporary Grassing	0.62	AC		
18	Permenant Grassing	0.62	AC		
19	Mulching	0.62	AC		
20	Traffic Control	1	SUM		
21	Mobilization (Max 3%)	1	SUM		
			Grand Total		
Grand Total in Words:					



Strategic Biz Solutions
— Unlimited LLC —
Creating Business Synergy

August 5, 2025

Re: MWBE Subcontracting Goals – Pecan Lane Waterline Extension Project

Dear Trent,

I am writing to formally address the Minority and Women-Owned Business Enterprise (MWBE) subcontracting goals as they pertain to the upcoming Pecan Lane Waterline Extension project.

Upon a thorough review of the project's scope of work, it has been determined that the specialized nature of the services required—particularly the technical components associated with underground utility installation and water infrastructure—does not align with the current capabilities or certifications of any MWBE firms listed in the County's certified vendor directories.

Considering this, we respectfully request that MWBE subcontracting goals not be considered applicable for this project. Please be assured that we remain committed to diversity and inclusion in contracting and will continue to seek meaningful opportunities for MWBE participation in future projects where alignment of scope and availability exists.

Thank you for your understanding and continued partnership. Should you require any additional documentation or clarification regarding our outreach efforts, we are happy to provide it.

Let me know if there is additional information needed as the final decision is made on the project award.

Thanks for your time,

Delisa Clift, MBA, CSM

☐ 912.368.3471

✉ delisa@strategic.co

👤 DELISA CLIFT