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ADDENDUM NUMBER TWO 
TO 

REQUEST FOR BIDS, CONTRACT DOCUMENTS, CONSTRUCTION 
SPECIFICATIONS AND DRAWINGS 

FOR CONSTRUCTION OF 
 

ROADWAY IMPROVEMENTS FOR LIVE OAK DRIVE 
FOR 

LIBERTY COUNTY BOARD OF COMMISSIONERS 
 
 

ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY INSERTING ITS NUMBER IN 
THE PROPOSAL. FAILURE TO DO SO MAY SUBJECT BONA FIDE PROPOSERS TO 
DISQUALIFICATION.  THIS ADDENDUM FORMS A PART OF THE PROJECT 
DOCUMENTS; IT MODIFIES THEM AS FOLLOWS: 
 
BID DOCUMENTS: 
 

1. The bid opening date has been changed to November 18, 2025 @ 10:00 A.M. 
Questions may be submitted no later than 5 business days before bid opening. 

 
2. Question: Type A C.B.- the detail is showing a 4’X4’ structure. Some of the 

structures can be made smaller, is this acceptable. 
 
Response: The minimum inside dimension shall be 4’X4’. 
 

3. Question: Pavement cross section calls for a 2’ strip of sod on both sides. However, 
the plans only call for DS3. Please advise. 
 
Response: The 2” strip of sod shall be removed, grassing will be through seeding. 
 

4. Question: In what line item would you want to put the cost of the 6” concrete filler 
strip. 
 
Response: The 6” filler strip has been added to the Schedule of Items.  Please use 
the attached Schedule of Items. 

 
5. Question: Plans call for a 10”X8” tapping sleeve with a valve box. However, the 

detail is showing that it will be in a manhole. Please advise. 
 
Response: Please use a typical valve box. 
 

6. Question: Will there be any tapping fees that the contractor will be responsible for. 
 
Response: The contractor will not be responsible for any water impact of tapping 
fees. 
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7. Question: There is an underdrain detail, will there be any on this project. 
 
Response: Underdrain has been added to the Schedule of Items.  Please use the 
attached Schedule of Items. 
 

8. Question: Is GDOT Contractor Prequal required to bid this project as a prime 
contractor?  
 
Response: Prequalification by the Georgia Department of Transportation is not 
required. 
 
 
 

 



ADDENDUM #2

ITEM DESCRIPTION NUMBER OF 
UNITS

UNIT 
MEASURE PER UNIT TOTAL COST

1 GRADING MODIFIED 1  SUM 

2 ASPHALT MILLING 70 SY

3 STRUCTURE RELOCATION 1 SUM

4
1.5" 12.5mmm ASPHALT OVERLAY (165 
LB/SY) 700 TONS

5 ASPHALT LEVEL COARSE (85 LB/SY) 700 TONS

6 24" CURB AND GUTTER 5,450 LF

7 6" FILLER STRIP 5,450 LF

8 6" CONCRETE DRIVEWAY 2,000 SY

9 5' SIDEWALK 4" THICK 3,040 SY

10 HANDICAP RAMPS 6 EA

11 PAVEMENT MARKINGS

a 24" STOP BAR WHITE THERMOPLASTIC 4 EA

b
6" DOUBLE YELLOW SOLID 
THERMOPLASTIC 2,700 LF

c
8" CROSSWALK STRIP WHITE 
THERMOPLASTIC 1,000 LF

d RPM CENTERLINE YELLOW 150 EA

e RPM FIRE HYDRANT BLUE 4 EA

12 R1-1 STOP SIGN W/POLE 3 EA

13 15" FLARED END SECTION 2 EA.

14 18" FLARED END SECTION 5 EA.

15 30" FLARED END SECTION 1 EA.

16 15" RCP DRAINAGE PIPE 600 LF

17 18" RCP DRAINAGE PIPE 1,160 LF

QUANTITY COST

SCHEDULE OF ITEMS
LIVE OAK DRIVE
IMPROVEMENTS

TRL JOB #: 2024-141
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ADDENDUM #2

ITEM DESCRIPTION NUMBER OF 
UNITS

UNIT 
MEASURE PER UNIT TOTAL COST

QUANTITY COST

SCHEDULE OF ITEMS
LIVE OAK DRIVE
IMPROVEMENTS

TRL JOB #: 2024-141

18 24" RCP DRAINAGE PIPE 840 LF

19 30" RCP DRAINAGE PIPE 760 LF

20 CURB INLET - TYPE A 23 EA

21 CURB INLET - TYPE B 26 EA

22 CURB INLET - TYPE C 15 EA

23 JUNCTION BOX 3 EA

24 INTERFERENCE BOX 6 EA

25 UNDERDRAIN 4000 LF

26 RAISE EXISTING MANHOLES TO GRADE 8 EA

27
ROTATE EXISTING MANHOLE CONE/ 
RAISE LID TO GRADE 1  EA 

28 8" DIA. PVC WATER MAIN 1,700 LF

29 FIRE HYDRANT ASSEMBLY 2 EA

30 8" VALVE WITH VALVE BOX 6 EA

31 6" VALVE WITH VALVE BOX 6 EA

32 DUCTILE IRON FITTINGS 2.5 TONS

33 CONNECT TO EXISTING WATER MAIN 12 EA

34 WATER SERVICE ADJUSTMENTS 30 EA

35 8"X1" SADDLE 30 EA

36 1" WATER SERVICE LATERAL 500 LF

37 HAYBALE CHECKDAMS (Cd-HB) 25 EA

38 SILT FENCE (Sd2-NS) 5,300 LF

39 TREE PROTECTION (Tr) 18 EA
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ADDENDUM #2

ITEM DESCRIPTION NUMBER OF 
UNITS

UNIT 
MEASURE PER UNIT TOTAL COST

QUANTITY COST

SCHEDULE OF ITEMS
LIVE OAK DRIVE
IMPROVEMENTS

TRL JOB #: 2024-141

40 INLET PROTECTION (Sd2-F) 67 EA

41 INLET PROTECTION (Sd2-P) 43 EA

42 INLET PROTECTION (Sd2-S) 24 EA

43 OUTLET PROTECTION (St) 120 SY

44 ROCK DAM (Rd) 1 EA

45 CONCRETE WASHOUT (CSW) 1 EA

46 MULCHING Ds1 2.6 AC

47 TEMPORARY GRASSING Ds2 2.6 AC

48 PERMANENT GRASSING Ds3 2.57 AC

49 TRAFFIC CONTROL 1 SUM

50 MOBILIZATION (5%MAX) 1 SUM

GRAND TOTAL
Grand Total in Words:
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